
  
 

CONTRACT No: SCMU10-23/24-0002   
FOR 

APPOINTMENT OF CIVIL ENGINEERING CONTRACTOR FOR THE 
UPGRADING OF ROAD DR08125 FROM N2 TO SIPETU HOSPITAL, 

BETWEEN KM 10 AND KM 24 (14KM) PHASE 4A 
 

ADDENDUM No. 1 
 
 
 
I, ………………………………………………………………………….. 
 
 
representing Messrs …………………………………………………. 
 
 
hereby acknowledge that I have received the above Addendum and that I am 
conversant with the contents thereof. 
 
 
SIGNATURE:  ………………………………… 
 
 
DATE:  ………………………………. 
 
 
This Addendum shall form part of the Contract Documents for SCMU10-23/24-0002 and 
consist of the following parts: 
 
Section A – Attendance Register  
Section B – Minutes of Clarification Meeting 
Section C -  Revised Electronic Bill of Quantities  
Section D – Errata 
Section E – Addenda   
Appendices 
 
 
 
Tenderers are required to complete and sign this acknowledgement form and email it 
to lnel@gibb.co.za   
 
The original must be attached to the Returnable Schedules of the Tender Submission.  
 

mailto:lnel@gibb.co.za
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ADDENDUM No. 1 
 
 

SECTION A – ATTENDANCE REGISTER  
 
Refer Appendix A 
 

SECTION B – MINUTES OF CLARIFICATION MEETING 
 
Refer Appendix B 
 

SECTION C - ELECTRONIC BILL OF QUANTITIES_REV 02  
 
(Refer Appendix B) 
 

SECTION D – ERRATA  
 

D1 - TENDER 
 
D1.1 PART T1.1 TENDER NOTICE AND INVITATION TO TENDER  
 
A. TENDER INVITATION:  
Amend the closing date by deleting 13 June 2023 and replacing it with 27 June 2023. 
 
C. TENDER SUBMISSIONS:   
Amend the closing date by deleting 13 June 2023 and replacing it with 27 June 2023. 
 
Form SBD 1 
Amend the closing date by deleting 13 June 2023 and replacing it with 27 June 2023. 

 
D1.2 PART T1.2   TENDER DATA 

 
Clause F.2.13.10 Add new item: 
 
“d. Where Addenda have been issued which amend the Pricing Schedules, then the tenderer 
is required to: 

• submit the full, printed, pricing schedule with his tender submission and; 

• attach a CD to his tender submission which contains the completed Excel 
spreadsheet.   Note: the spreadsheet is protected, and the tenderer is not permitted 
to make any changes to the spreadsheet, other than to capture his rates.  The 
tenderer may only submit the Excel spreadsheet as supplied by the ECDOT.” 

 

D2 - CONTRACT  
 
D2.1 PART C1.2:  CONTRACT DATA PART 1: DATA PROVIDED BY THE 
EMPLOYER 

 
Amend Clause 1.1.1.14 to read: 
 
“There will be a 3-months mobilization period between the site handover date and the 
commencement of the Works.   The time for completing the works is 24 Months including all 
relevant special non-working days.” 
 

D3 – SPECIFICATIONS 
 
D3.1 PART C3  SECTION B3300 MASS EARTHWORKS 
 
B3304 CLASSIFICATION OF COMPACTION 
 
Amend the heading: 
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“a) Compaction to a minimum percentage of modified AASHTO density”  
 
to read as follows:  
 
“a) Compaction to a minimum percentage of Maximum Dry Density (MDD) 
 
Change all references in the contract to “modified AASHTO density” to “Maximum Dry Density 
(MDD)” 

 
D3.2 PART C3 SECTION 3600: CRUSHED-STONE BASE 
 
Delete amended clause B3601 SCOPE in its entirety. 
 
“B3601 SCOPE 

Add the following paragraph at the end of this clause: 
 
"The operation of a hard rock quarry at the designated rock cutting (at SV 22.000) and 

production of G2 quality material, as well as crushed stone for the seal, concrete, 

subsurface drains, was implemented through a separate contract and there are some 

stockpiles remaining which can be utilized for the PHASE 4A contract. 

 
The remaining, stockpiled materials will be available free of charge to the Contractor 

appointed for this project and contractors are at liberty to factor such savings into their 

tendered rates. Refer to Volume 6 for a reconciliation of the crushed materials that 

remain in stockpile, however the Employer takes no responsibility for the quantity and 

quality of the remaining materials in stockpile or for any consequences arising from 

actual conditions being different from those indicated. 

 
The establishment and operation of a multi stage crusher for crushing of all aggregates 

for G2 basecourse, roadstone, concrete stone, crusher dust and gabion stone shall be 

measured per standard COLTO items.” 
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B3602 MATERIALS 

 
Delete the following “additional clause”:  
 
"A G2 base compacted to a specified density of 86% of Bulk Relative Density shall be used, 
as ordered by the Engineer." 
 
 
B3608 MEASUREMENT AND PAYMENT 
 
Delete amended description of item B36.01 and replace with the standard wording per 
COLTO item 36.01  
 
“B36.01 Crushed Stone base. 
 
Item Unit 
 
d) Constructed from type G2 material obtained from stockpile at cutting SV 22,500 and 

compacted to 86% of apparent relative density in 150mm layers                 Cubic metre (m3)” 

 
Amend the addition to the last paragraph to read as follows 
 
“Allowance has been made under Section 3200 for establishment of a multi-stage crusher 
and the costs associated with crushing and screening of the G2 base material.” 
 
 
D3.3 PART C3, SECTION F:  SPECIFICATION FOR SMME SUB CONTRACTOR 
DEVELOPMENT,  
 
Item 1 definitions and interpretations - delete the reference to General Conditions (GCC) 
of Contract “2010” and replace with “2015” 
 
Under Item 1(a) - delete the reference to GCC “2010” and replace with “2015”. 
 
 

D4 – SCHEDULE OF QUANTITIES 
 
D4.1 PART C2,  PRICING SCHEDULE A – ROADWORKS,  
 
SECTION B1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 
OBLIGATIONS 
 
Item B13.01 (c) (ii) Time for completion of the Works:  Replace “21” months with “24” 
months 
 
SECTION B1500: SMME - ACCOMODATION OF TRAFFIC 
 
Item B15.14 Traffic safety officers (b) Time-related costs: Replace “21” months with “24” 
months 
 
SECTION B3600: CRUSHED-STONE BASE  
 
Item B36.01 (d), Crushed-stone base: amend the description to read as per the standard 
COLTO Item:  
 
“Constructed from type G2 material obtained from approved borrow pits compacted to 85% of 
bulk relative density in 150mm layers.” 
 
SECTION B2300: SMME - CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES 
AND DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS 
 
Amend Item LI 23.01 to read “LI 23.02 and amend the description to read “Concrete 
kerbing-channel combination” 
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D4.2 PART C2, PRICING SCHEDULE D - SMME SUB CONTRACTOR EMPLOYMENT 
SECTION B8600  
 
Item B86.01 Provision of an SMME Construction Manager: Replace “24” months with “27” 
months 
 
Amend Item B86.06 Description to read: 
 
“Handling Costs and Profit associated with B86.05” 
 

D5 - PART C4: SITE INFORMATION 
 
D5.1 SECTION C4.3 OVERVIEW 
 
(d) Material Crushing Operations 
 
Replace the content of this item with the following: 
 

(i) “The operation of a hard rock quarry at the designated rock cutting (at SV 22.000) and 
production of road building material will form a crucial part of this Contract, since there is 
currently no fill (including pioneer layer), selected or G2 base material available.  The 
crushed materials remaining in the quarry which consists mainly of subbase, will be 
available free of charge to the Contractor on this project.  
  

(ii) The onus rests on tenderers to verify the remaining quantities of crushed aggregates and 
price their tenders accordingly.  Note that whilst every attempt has been made to secure 
the remaining stockpiles, the employer shall assume no liability for the quantity or quality 
thereof, which can be used for construction of the works.  
 

(iii) On completion of Phase 4 the Contractor will be responsible to rehabilitate the cutting in 
which the hard rock quarry is situated.  Due the huge extent of such rehabilitation 
quantities have been allowed under Section B3300 for such rehabilitation. 
 

(iv) For the purposes of this tender the Contractor should allow for crushing all layer works,  
roadstone, concrete stone, road stone and gabion stone. 
 

(v) Allowance has been made for establishment and re-erection of single, two stage crusher 
and multi stage crushers for this purpose.” 

 
D5.2 SECTION C4.4 EXTENT OF THE WORKS 
 
Item C4.4.2.2  Pavement Materials 
 
Replace the content of items (a) and (b) with the following: 
 
“(a) Crushed aggregate 
 
The Contractor shall be required to crush blasted rock from the cutting at Km 22 for the G2 
base and surfacing stone . 
 
There are large quantities of oversize, blasted rock at the quarry at Km 22. Where possible 
the Contractor shall be required to break the oversize material down to a size that can fit into 
the crusher. No blasting of additional rock from the quarry shall be permitted without prior 
approval from the Engineer. 
 
(b) Sub-base 
 
Limited quantities of crushed aggregates are available in stockpile at the cutting at Km 22 for 
the subbase.  The remaining Sub-base material will be dolerite material obtained from the 
cutting at Km 22. Provision has been made for the erection and re- erection of a mobile 
crusher to crush material from these sources. Sub-base material shall be type G6/G7 before 
stabilization.” 
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Item C4.4.4.2 Major Box Culverts 

 
Replace the content of this item with the following: 

 

“There is one major box culverts on this section which has been completed, only back fill and 
headwalls are outstanding.”  
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SECTION E – ADDENDA 
 
E1 - SCHEDULE OF QUANTITIES 
 
E1.1 PART C2, PRICING SCHEDULE, SCHEDULE A – ROADWORKS 
  
SECTION B1500: ACCOMMODATION OF TRAFFIC 
 
Add the following new pay items:  
  

Item Description Unit 
 
Quantity 

 

B 1500 SMME - ACCOMODATION OF TRAFFIC     

15/39.02 Excavation in existing pavements for patching in:   

(c) Granular layers m³ 400 

15/42.20 Backfilling of excavations for patching with:   

(a) Medium continuously graded asphalt  t 1000 

 
 
SECTION B3600: CRUSHED-STONE BASE  
 
Add new pay item:   
 
36.02 (b): Extra over item B36.01 (d) for compaction to 86% of bulk relative density 

Item Description Unit 
 
Quantity 

 

B3600 CRUSHED STONE BASE     

36.02 Additional Compaction     

(b) 
Extra over item B36.01 (d) for compaction to 86% of bulk 
relative density 

m³ 20000 
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APPENDICES: 
 
Appendix A – Attendance Register  
 
Appendix B – Minutes of Clarification Meeting 
 
Appendix C – Electronic Bill of Quantities_Rev 02  
 
Appendix D – Replacement of:  Pages in Volume 3 affected by the changes noted in 
this addendum. 
 


