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PROVINCE OF THE EASTERN CAPE
DEPARTMENT OF TRANSPORT
TENDER NO.
SCMU10-24/25-0004F

FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO
VARIOUS PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER A
PERIOD OF 3 YEARS

T1.1: TENDER NOTICE AND INVITATION TO TENDER

The Department of Transport of the Province of Eastern Cape hereby invites tenders from experienced
Road’s contractors to be appointed on a Framework Agreement for Routine Roads Maintenance works, on
an ad hoc basis (as and when required). The quantum of work on unsurfaced and surfaced roads in various
Local Municipal Areas is therefore not quantified and will be determined once the appointments have been
made and specific Work Packages / Work Assignments identified. The Framework Agreements will be valid
for a period of 3 years.

The Framework Agreements are set out in the following Local Municipal Areas (LMA’s) with four
appointments per LMA envisaged:

SARAH BAARTMAN District

A) Baviaans

B) Blue Crane

C) Camdeboo

D) Ikwezi

E) Kouga and Koukamma

F) Makana

G) Ndlambe

H) Nelson Mandela Bay
A minimum of one and maximum of four eligible Contractors will be appointed via Framework Agreement for
each LMA. Once contractors are awarded into the Framework, work assignments will be issued in packages.
Works assignments will be allocated for a maximum duration of 12 months at a time. The maximum value of
Work Assignments which can be awarded to any one contractor in terms of this agreement shall not exceed
the maximum amount allowed per annum based on the Contractors CIDB Grading inclusive of VAT.
Requests for quotations detailing scope of works will be issued to ALL contractors appointed in an LMA. The
RFQ’s will provide an accurate scope of works with real quantities which will allow for more accurate pricing.
Contractors may price lower than the originally tendered Framework rates but may not offer rates higher than
those originally offered in this Framework Agreement. Work packages will be issued to the highest point
scoring service provider. Additionally, whilst all service providers will be required to quote for every works
package within their LMA, works packages will be awarded to the highest point scorer and on a rotation
basis, meaning that works packages will be awarded to the highest point scorer who has not yet been
awarded a works package in that round of rotation.

This bid forms part of a batch of framework agreements for routine road maintenance in the Eastern Cape
Province. Should any bidder be eligible to be the highest point scorer in multiple local municipal areas in this
specific district and/or in any other district, the department reserves the right not to award any bidder more
than two local municipal areas in the Eastern Cape province.

Tenderers must be registered with the CIDB and have a valid CIDB contractor grading designation of Grade
5CEPE / 6CE or higher.

Tender documents will be available as of 12h00 on Friday, 19 April 2024. Documents must be downloaded
on www.ectransport.gov.za or www.etenderportal.gov.za.

There will be no Compulsory Briefing Meeting.
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A. BID EVALUATION

This bid fill be evaluated in three (3) phases as follows:

Phase One: Compliance responsiveness to the bid rules and conditions and Eligibility Criteria Will be
evaluated

Phase Two: Functionality of Bidders will be evaluated;

Phase Three: Bidders passing Phase 1 & 2 above will thereafter be evaluated on PPPFA

Functionality Evaluation
A minimum total score of 60 points (60%) must be scored for functionality to qualify for further evaluation.
The applicable functionality criteria are as follows:

Functionality criteria Maximum Points Score

i.) Plant & Equipment 55

ii.) Location District (45) / Eastern Cape (30). For those outside the

Eastern Cape only 10 points will be allocated 45
Maximum possible score for Functionality 100
B. PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE
AWARDED AS FOLLOWS:
Maximum points on Price - 80 or 90 points
Maximum points for Specific Goals - 10 or 20 points
Maximum points - 100 points
C. BID SPECIFICATIONS, CONDITIONS AND RULES

The minimum specifications, Eligibility and other bid conditions and rules are detailed in the bid document.
Note: Tender Validity Period is 90 days.

D. TENDER SUBMISSIONS:

The completed Volume 3A of the tender document as well as any supporting documentation shall be placed
in ONE sealed envelope clearly marked “TENDER NO: SCMU10-24/25-0004F: FRAMEWORK
AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO VARIOUS PROVINCIAL ROADS
IN THE SARAH BAARTMAN DISTRICT OVER A PERIOD OF 3 YEARS and shall be placed in the Tender
Box at Department of Transport, 51 Govan Mbeki Avenue, Port United Building (Absa), Central,
Gqgeberha not later than 11:00am on 13 May 2024 when tenders shall be opened in public. No late tenders
will be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

SCM RELATED ENQUIRIES
Mr. P. Ngikashe — Cell No.: 067 419 8001 — Email.: philasande.ngikashe@ectransport.qov.za
Ms. A. Mntu — Cell No.: 067 411 2177 — Email.: abongile.mntu@ectransport.qov.za

TECHNICAL ENQURIES
Ms. Z. Zuzile Tel No.: 082 576 3984 — Email Address: zezethu.zuzile@ectransport.qgov.za

NOTE: All materially relevant telephonic discussions will be followed up by an Email to all tenderers

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:

Call: 0800 701 1701
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PROVINCE OF THE EASTERN CAPE
DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO
VARIOUS PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER A

PERIOD OF 3 YEARS

T1.2: TENDER DATA

The tender conditions are the Standard Conditions of Tender as contained in Annexure F of the CIDB
Standard for Uniformity in Construction Procurement as per CIDB Board Notice No. 136 of 2015 published in
Government Gazette No. 38960 of 10 July 2015 and as amended from time to time. (see www.cidb.org.za)

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “F” in the above-mentioned
Standard Conditions of Tender.

No Clause

Wording

F.1.1

The employer is the Department of Transport, Province of the Eastern Cape

F.1.2

The tender documents issued by the employer comprise:
THE TENDER
PART T1: TENDERING PROCEDURES
T1.1: Tender Notice and Invitation to Tender
T1.2: Tender Data
PART T2: RETURNABLE DOCUMENTS
T2.1: List of Returnable Documents
T2.2: Returnable Schedules
THE CONTRACT
PART C1: AGREEMENTS AND CONTRACT DATA
C1.1: Form of Offer and Acceptance
C1.2: Contract Data
C1.3: Deed of Guarantee (pro forma)
PART C2: PRICING DATA
C2.1: Pricing Instructions
C2.2: Bill of Quantities
PART C3: SCOPE OF WORKS
C3.1: Description of the Works
C3.2: Engineering
C3.3: Procurement
C3.4: Construction
C3.5: Management
PART C4: SITE INFORMATION
C4: Site Information
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F.1.4 The Employer’s agent is Mr Randall Moore
Name: Department of Transport
Address: ..SARAH BAARTMAN Regional Office
51 Govan Mbeki Avenue
Port United Building (Absa)
Central
Ggeberha, 6001
Tel: 083 666 1597
F.15.1 The employer may accept or reject any variation, deviation, tender offer, or alternative

tender offer, and may cancel the tender process and reject all tender offers at any time
before the formation of an Agreement. The employer shall not accept or incur any liability to
a tenderer for such cancellation and rejection but will give written reasons for such action
upon written request to do so.

Tenderers may tender for one or more of the 8 Local Municipal Areas Framework
Agreements. All tenders will be scored separately per Framework Agreement. The following
five LMA framework agreements are incorporated in this document and separate Bills of
gquantities have been included for each LMA and only one set of returnables are included
and will be used for evaluation. The Tenderer is to clearly indicate in the returnable section
of this document, which framework agreement/s (LMA’s) they are tendering on as follows:

SARAH BAARTMAN District
A) Baviaans

B) Blue Crane

C) Camdeboo

D) Ikwezi

E) Kouga and Koukamma
F) Makana

G) Ndlambe

H) Nelson Mandela Bay

A minimum of one and maximum of four eligible Contractors will be appointed via
Framework Agreement for each LMA. Once contractors are awarded into the Framework,
work assignments will be issued in packages. Works assignments will be allocated for a
maximum duration of 12 months at a time. The maximum value of Work Assignments which
can be awarded to any one contractor in terms of this agreement shall not exceed the
maximum amount allowed per annum based on the Contractors CIDB Grading inclusive of
VAT. Requests for quotations detailing scope of works will be issued to ALL contractors
appointed in an LMA.

The RFQ’s will provide an accurate scope of works with real quantities which will allow for
more accurate pricing. Contractors may price lower than the originally tendered Framework
rates but may not offer rates higher than those originally offered in this Framework
Agreement. Work packages will be issued to the highest point scoring service provider.
Additionally, whilst all service providers will be required to quote for every works package
within their LMA, works packages will be awarded to the highest point scorer and on a
rotation basis, meaning that works packages will be awarded to the highest point scorer
who has not yet been awarded a works package in that round of rotation.

Tenderers should note that this forms part of a batch of tenders for appointments in various
LMA’s in the Six Districts in the Eastern Cape. Where it is found that a specific tenderer is
eligible for the appointment of more than one Framework Agreement, the employer
reserves the right not to appoint a contractor on more than two framework agreements in
the Eastern Cape. Additional Suitable Site Agents will be required on each separate
Framework agreement. OHS Officers may be used on two framework agreements if
both agreements are in the same District. The Employer further reserves the right not to
award contracts to any contractor based on a risk assessment of the current workload or
past performance of that contractor.

If a tendering entity is found acceptable to be appointed on multiple framework agreements,
the Department reserves the right to decide which two framework agreements are the most
feasible to award to that tendering entity.
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5 |F21 Eligibility:
The following tenderers who are registered with the CIDB in grading designation Grade
5CEPE / 6CE and higher are eligible to submit tenders:
1) contractors who have a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tender for a
class of construction work, or
2) Joint ventures are eligible to submit tenders provided that:
a) every member of the joint venture is registered with the CIDB and in CE class of
work
b) the combined contractor grading designation calculated in accordance with the
Construction Industry Development Board Regulations is equal to or higher than a
contractor grading designation Grade 5CEPE / 6CE
c) asigned Joint Venture Agreement must be attached with the tender
Note: Joint Ventures must submit a consolidated B-BBEE Certificate, otherwise they will
not score B-BBEE points.
F.2.7 There will be no compulsory briefing meeting.
F.2.12 No alternative offers will be considered
F.2.13.1 Tenderers may only offer to provide services or supplies identified in the Agreement data to
complete the Whole Works.
Tenderers are required to submit only Volume 3A of the Tender Documents which must
include the Returnables and bills of quantities for all LMA’s within the District. Bills of
quantities Only original documents must be hand delivered to the tender box. Electronic
Bills of Quantities can be provided upon request however no electronically completed BoQ'’s
will be accepted. Only handwritten BoQ'’s completed using black ink will be accepted.

9 F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original.
Tenderers shall not take this Tender Document apart. Additional documentation shall be
submitted in a separate, properly bound document.

10 | F.2.13.5 The Employer’s address for delivery of tender offers and identification details is as per the
Notice and Invitation to Tender T1.1.

11 | F.2.13/ A two-envelope procedure will not be followed.

F.3.5

12 | F.2.15 The closing time for submission of tender offers is as per Notice and Invitation to Tender
T1.1.

13 | F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted

14 | F.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1.

15 | F.2.19 Access shall be provided for the following inspections, tests, and analysis: Borrow pit testing
and any verification of geotechnical data.

16 | F3.4.1 The location for opening of the tender offers, immediately after the closing time thereof shall

E.3.4.2 be as per Notice and Invitation to Tender T1.1

17 [ F3.8.1 Add the following to F3.8.1:

“(a) Eligibility: Prospective tenderers will only be Eligible to submit a tender if, in terms of
clause F3.8.1 in Tender Data T1.2, the following criteria are met:

i) The Contracts Manager will be available for the full duration of the
Agreement, has a minimum of 8_years’ experience in roads maintenance
/construction as well as a minimum NQF7 (Bachelor of Technology in the
Built Environment; (Form H: Returnable Documents)

ii) The Site agent will be available for the full duration of the Agreement has a
minimum of 5 years’ experience in roads maintenance / construction and a
Civil Engineering qualification and has NQF5 qualification (Labour Intensive
Construction); (Form H: Returnable Documents)

iii) The Construction Health & Safety Officer is registered SACPCMP or
higher and has a SAMTRAC NQF 5 qualification or higher registered with a
minimum of 3 years’ experience as Health & Safety Officer on Roads
construction / maintenance contracts and may be used on more than one
Framework Agreement in the same district. (Form H: Returnable
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Documents)
“(b) Company Experience:

The Tenderer must provide verifiable experience of paved and gravel road
maintenance/construction experience. The bidder must indicate completed contracts in the
past 10 years or contracts currently in progress as per the following value ranges:

. At least 3 Projects of value between R 6.0m and R 10 m
OR

. At least 2 Projects of value greater than R 10m

Details of road maintenance / construction related projects & supporting information must
be entered in Form D in the Returnables Schedule. The bidder must attach Completion
Certificates in the case of completed contracts, or a copy of the Letter of Award as well as a
signed recommendation letter from the Client on the Clients letter head for those projects
currently being executed. Failure to attach such evidence shall render the bid non-
responsive.

Failure to comply with any of these Eligibility criteria will cause the tender to be rejected

(e) Functionality: Tender offers will only be considered responsive if the minimum
Functionality requirement of 60% is achieved.

Functionality (Max =100 points) Nru= Nrui+ Nrua+ Neust Neusat NeustNeust Neuz +NEus
+Nrug+Nruio+ NrFui1+ Nruzz+ Nruiz Nruiat Nruis

Tenderers are required provide proof of availability of plant and equipment and
locality to undertake a project of this nature. Tenderers are therefore required to
meet a minimum Functionality Score of 60% (60 points out of 100) based on the
criteria listed below. A score of less than 60 out of 100 points for Functionality will
render the tender non-responsive. The onus rests with the Tenderer to supply
sufficient information to allow for evaluation and award of points detailed below. If
insufficient is provided, zero points will be awarded for that item.

Note that functionality points are only used to determine responsiveness and will
not be used further in the evaluation.

i) Plant and Equipment (Maximum 55 points)

Points will be allocated as indicated below for plant and equipment owned by the Tenderer,
and which will be available for the project, should the Tenderer be successful:

Gravel
e Motorized Graders (2 required @ 2 points each) : 4 points (NFu1)
e Trailer type water bowser (11kl or larger) (1 required) : 1 point (Nru2)
e Grid roller and 4x4 Tractor (one of each required) : 1 point (NFus)
e TLB (2 required @ 5 points each) : 10 points (NFua)
e Excavator (20t minimum) 2 required @ 2 points each : 4 points (Neus)
e Tipper (10m3 minimum, 3 required @ 1 point each) : 3 points (Neus)
e Lowbed Truck : 4 points (NFu7)
Surfaced
e Trailer type water bowser (8kl or larger) : 2 points (Nrus)
e Two (2) x 5m3 capacity tip trucks (2 point each, max 4) :4 points (NFuo)
e Pedestrian roller : 8 points (NFu10)
e Asphalt Cutter : 4 points (Nru11)
e Milling Machine (Min 1m cut x 0.15 deep) : 10 points (Nru12)

Proof of ownership of the plant is required to be submitted. If the contractor does not own
some or any of the plant listed above and chooses to hire some or all of the required plant,
an original Letter of Intent is to be attached from the Plant Hire Company based in the
District of this tender. The letter is to clearly indicate that the Plant intended for the
Agreement will be available for the full duration of the project. The letter is to be unqualified
and signed by a Commissioner of Oaths.
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Details of plant owned or hired is to be entered in Form E in the Returnable Documents.

Details of owned plant and equipment is to be entered in Form D of the Returnables
Schedule.

i) Locality (Maximum 45 points)

The Contractor has an: -

o Office in the District 45 points (Nru13)

¢ Office in Eastern Cape 30 points (NFu14)
or

« Office outside the Eastern Cape 10 points (Nruis)

Proof of the location of will be taken as the Preferred Address indicated on the Tenderers
CSD Report and is to be indicated in Form C in the Returnables Schedule.

18 | F.3.9.1 Add a new bullet: “In the event of there being any rate or rates which are declared to be an
unacceptable commercial risk by the Employer, the Tenderer will be requested —
@) to justify any specific rate or rates, i.e. to give a financial breakdown of how
such rate or rates were obtained,
(b) and subsequently to consider amending and adjusting such rate or rates
while retaining the Tender Total derived under sub-clause F.3.9.2 (c)
unchanged and fixed. It must be understood that in the event of the tenderer
refusing to adjust any rate or rates to the satisfaction of the Employer, such
refusal may prejudice acceptance of his Tender.”
19 | F.3.11 The procedure for the evaluation of responsive tenders is Method 2.

Maximum number of tender evaluation points
Price Component 80 or 90
Preferential Component 20 or 10
Total evaluation points 100
Calculation of Points for Price (Ps)

The points scored for Price will be calculated using the following formula:

Ps:SO(l— Pt—Pmlnj Pt—Pmmj

P min P min

Where Ps = points scored for price by tender under consideration
Pmin = price of lowest acceptable tender
Pt = price of tender under consideration

or|Ps= 90[1—

Fractions will be rounded off to two places after the decimal comma.

Preferential Component (Max =20 points) Nep

Specific Goals
80/20 (MAX = 20 points)
90/10 (MAX =10 points)

Tenders will be evaluated in terms of that specified in the Conditions of Tender as well as the
Employer’s latest Supply Chain Management Policy.

The following preference point systems are applicable to all bids:

o the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and
. the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).
The value of this bid is estimated not to exceed R50 000 000 (all applicable taxes included) and
therefore the 80/20 preference point system shall be applicable; or

e  The 80/20 preference point system will be applicable to this bid
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PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE
AWARDED AS FOLLOWS,

Maximum points on price - 80 points
Maximum points for specific goals - 20 points
Maximum points - 100 points

The points for specific goals will be distributed as per the table below.

PREFERENTIAL SPECIFIC GOALS POINTS TABLE

The specific goals Number of points allocated (80/20
allocated points in system) (To be completed by the
terms of this tender organ of state)

Number of points claimed
(80/20 system)

Historically Disadvantaged Individuals

Black ownership 12 % ownership as per CIPC/ CSD
Women ownership 8 % ownership as per CIPC/CSD
Calculation of Total Points scored Total Score = Ps + Nep

Tenders will be awarded on a Rates Only basis. A basket of quantities has been predetermined and
assigned to the items in the Bill of Quantities to determine an individual tender sum for evaluation
purposes. Once the evaluation is complete and the preferred bidders have been identified, the award
will be for rates only. The tender sum calculated from the basket of quantities will be used for
evaluation purposes only. The awarded rates will be the rates at which the work will be carried out at
the duration of the appointment subject to a negotiation if necessary, as well as Contract price
adjustment as per the Contract Data.

20

F.3.13.1

Tender offers will only be acceptable if:

a) Tenderers must be registered on the Central Supplier Database (CSD) at National
Treasury prior to submitting a tender, otherwise the tender will be rejected (National
Treasury SCM Instruction #4A of 2016/2017: Central Supplier Database), and the
tenderer’s Tax status must be compliant;

b) the tenderer must be registered with the Construction Industry Development Board
(CIDB) in an appropriate 5CEPE / 6CE contractor grading designation (All parties to
submit this information in the case of a Joint Venture).

c) the tenderer or any of its directors is not listed in the Register of Tender Defaulters or
the List of Restricted Suppliers managed by the National Treasury
(www.treasury.gov.za) in terms of the Prevention and Combating of Corrupt Activities
Act of 2004 as a person prohibited from doing business with the public sector;

d) the tenderer has not abused the Employer’s Supply Chain Management System;

e) the tenderer has not failed to perform on any previous Contract with the Employer;

f) the tenderer has completed and signed Form B (Certificate of Authority for Signatory)
if applicable;

0) the Form of Offer is duly completed and signed (Note: Any correction must be
signed by the authorised signatory);

h) the tenderer has completed and signed the Compulsory Enterprise
Questionnaire (Form T2.2R) (for each of the participating firms in the case of a joint
venture);

i) completed and signed all SBD Forms (SBD1; SBD4; SBD6.1; SBD6.2; SBD8; SBD9)

)] all relevant certified information is submitted with the Tender;

k) all other Tender Conditions are complied with.

) The tenderers comply with Eligibility criteria as per F3.8.1 in the Tender Data.

m) Tenderers are to meet the minimum Functionality requirements specified in Clause

F3.8.1

n) Acceptance of the tender offer will be subject to the provisions of Clause F.1.5.1 and

F.2.1.

Note: Requirements applicable at time of being considered for award of specific Works
assignments:

1) The Framework contractor must submit proof of registration with BCCEI and/ or a letter
confirming the contractor's compliance /good standing with BCCEI before being considered
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for a Works assignment. Failure to do so will result in the contractor not being considered
for award of a Works assignment

2) The Framework contractor will be required to submit a valid Letter of Good Standing
from the Compensation Commissioner or FEMA within 21 days of receipt of Letter of
Award of any ad hoc Work assignments.

3) The Framework contractor will be required to submit a Form SBD6.2 together with

Annexure “C” relevant to the quantities specified at the time of quoting for a specific Works
assignment.
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SCMU10-24/25-0004F

PROVINCE OF THE EASTERN CAPE
DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO
VARIOUS PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER A
PERIOD OF 3 YEARS

THE TENDER
PART 2 (OF 2): RETURNABLE DOCUMENTS

T2.1 List of Returnable Documents

T2.2 Returnable Documents

Note to Tenderer:

The information contained on these forms, plus the supporting information, will be used in
the first stages of the evaluation of the Tenders.

!
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T2.1 List of Returnable Documents

1. Forms to be completed

FORM | DESCRIPTION

SBD 1 INVITATION TO BID

A. CERTIFICATE OF TENDERER’S ATTENDANCE AT THE BRIEFING MEETING

B. CERTIFICATE OF AUTHORITY FOR SIGNATORY

C INDICATION OF PROJECTS TO BE TENDERING ON & PROOF OF LOCALITY OF
OFFICE

D. SCHEDULE OF ROADS MAINTENANCE/ROADS CONSTRUCTION WORK CARRIED
OUT BY THE TENDERER IN THE PAST 10 YEARS

E. SCHEDULE OF CONSTRUCTION PLANT

F. NOTICES TO TENDERERS

G JOINT VENTURE DISCLOSURE FORM

H CONTRACTOR’S KEY PERSONNEL AND DETAILED CV’S

| BANKING AND AUDITOR DETAILS

J DECLARATION — FULFILLMENT OF THE CONSTRUCTION REGULATIONS, 2014

K PROOF OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY DEVELOPMENT
BOARD

L CENTRAL SUPPLIER DATABASE CONFIRMATION (CSD)

M PROOF OF REGISTRATION AND GOOD STANDING WITH THE BARGAINING
COUNCIL (BCCEI)

T2.2R COMPULSORY ENTERPRISE QUESTIONNAIRE

SBD 4 DECLARATION OF INTEREST

SBD 4 ADDITION: DECLARATION OF EMPLOYEES OF THE STATE OR OTHER STATE
INSTITUTIONS

SBD 6.1 | PREFERENCE POINTS CLAIM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017 including B-BBEE Certificate

SBD 6.2 | DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

SBD 8 DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

SBD 9 CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

Where the space provided in the bound document is insufficient, separate schedules may be drawn
These schedules shall then be bound together with a
All such schedules must be

up in accordance with the given formats.
suitable contents page and submitted with the tender documents.

THESE FORMS MUST BE coMPLETED UsiNG BLACK INK

signed, and clearly marked as appendices to these relevant forms.

2. Other documents that will be incorporated into the Contract

Cl1.1  Offer and Acceptance
e Cl1l.2 Contract Data
e (C2.2 Pricing Schedule

/
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T2.2 RETURNABLE DOCUMENTS

!
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SBD 1: INVITATION TO BID |

PART A

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

SCMU10-

BID NUMBER: | 24/25-0004F

CLOSING DATE: | 13 May 2024 CLOSING TIME: 11:00 a.m

FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO VARIOUS

DESCRIPTION PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER A PERIOD OF 3 YEARS

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT:

Department of Transport, 51 Govan Mbeki, Port United Building (Absa), Central, Ggeberha, SCM Office

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
TCS PIN: OR | CSD No:
B-BBEE STATUS LEVEL B-BBEE
VERIFICATION []Yes STATUS LEVEL | [] Yes
CERTIFICATE SWORN
[TICK APPLICABLE BOX] [ 1No AFFIDAVIT [ INo

IF YES, WHO WAS THE

CERTIFICATE ISSUED BY?

AN ACCOUNTING OFFICER
AS CONTEMPLATED IN THE
CLOSE CORPORATION ACT
(CCA) AND NAME THE
APPLICABLE IN THE TICK
BOX

0 AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE
CORPORATION ACT (CCA)

] A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN
ACCREDITATION SYSTEM (SANAS)

A REGISTERED AUDITOR

[l

NAME:

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT (FOR EMEs& QSEs) MUST BE SUBMITTED
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

!
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ARE YOU THE Cves 0
ACCREDITED No ARE YOU A
REPRESENTATIVE IN FOREIGN BASED [lyes [INo
SOUTH AFRICA FOR THE SUPPLIER FOR THE
GOODS /SERVICES [IF YES ENCLOSE GOODS /SERVICES | [IF YES ANSWER PART B:3
/WORKS OFFERED? PROOF] /WORKS BELOW]
OFFERED?
SIGNATURE OF BIDDER | tecuveiiiaiiiiiieiieaiiaie, DATE

CAPACITY UNDER WHICH
THIS BID IS SIGNED
(Attach proof of authority
to sign this bid; e.g.
resolution of directors,
etc.)

A) Baviaans

B) Blue Crane

C) Camdeboo

D) Ikwezi
E) Kouga and
Koukamma

F) Makana

G) Ndlambe

D) Nelson Mandela Bay

TOTAL BID PRICE (ALL INCLUSIVE)

Note: NOT APPLICABLE (the bid price is for evaluation purposes only)
This Contract is a Rates based Framework Agreement

BIDDING PROCEDURE ENQUIRIES MAY BE
DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC | Department of | CONTACT
ENTITY Transport PERSON Mrs Z Zuzile
TELEPHONE
CONTACT PERSON Mr. P. Ngikashe NUMBER 082 576 3984
FACSIMILE
TELEPHONE NUMBER 067 419 8001 NUMBER N/A
E-MAIL
FACSIMILE NUMBER N/A ADDRESS zezethu.zuzile@ectransport.gov.za

E-MAIL ADDRESS

philasande.ngikashe @ectransport.gov.za

!
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PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2.

1.38.

1.4.

1.5.

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS

WILL NOT BE ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED- (NOT TO BE RE-TYPED OR
ONLINE)

BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD
MANDATORY  INFORMATION  NAMELY: (BUSINESS REGISTRATION/  DIRECTORSHIP/
MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING INFORMATION
FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE
MUST BE SUBMITTED TO BIDDING INSTITUTION.

WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY:
(BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX
COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID DOCUMENTATION. B-BBEE
CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING
INSTITUTION.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000
AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF
CONTRACT.

TAX COMPLIANCE REQUIREMENTS

21
2.2

2.3

2.4
25

2.6

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN)
ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND
TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN
ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS
THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH
PARTY MUST SUBMIT A SEPARATE PROOF OF TCS/ PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

QUESTIONNAIRE FOR BIDDING FOREIGN SUPPLIERS ONLY

3.1.

3.2.

3.3.

34.

IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? L]
YES [INO

DOES THE BIDDER HAVE A BRANCH IN THE RSA? (1 YES [
NO

DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
[ ] YES []NO

DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA?
[ ] YES []NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX
COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE
SERVICE (SARS).

IF “YES” TO ANY OF THE ABOVE THEN REGISTER AS PER 2.3 ABOVE.

NB:

FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

!
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A: CERTIFICATE OF TENDERER’S ATTENDANCE AT THE BRIEFING MEETING

There will be no Compulsory Briefing Meeting.

The tenderer is required to sign the following declaration that he/she is fully conversant with the
proposed works to be conducted. Failure to do so will render the bid non-responsive.

| CERTIFY THAT | HAVE MADE MYSELF FAMILIAR WITH ALL LOCAL CONDITIONS LIKELY TO
INFLUENCE THE WORK AND THE COST THEREOF, THAT | AM SATISFIED WITH THE
DESCRIPTION OF THE WORK AS BEING ON AN AD HOC BASIS AND THAT | FULLY
COMPREHEND THE SCOPE OF THE WORK TO BE DONE, AS SPECIFIED AND IMPLIED, IN THE
EXECUTION OF THIS CONTRACT.

SIGNED ON BEHALF OF THE TENDERER:

!
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B: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm his/her authority thereto by attaching a duly signed and dated
copy on the company letterhead of the relevant resolution of the board of directors to this form.

Failure to submit a duly signed resolution will render the tender non-responsive.

Note: This Form is not applicable if the Signatory to this tender is a Director, a Member, a Sole
Proprietor or a Partner.

An example is given below:
“By resolution of the board of directors passed at a meeting held on ........ccccvviimiiiiiiiiiici
MITMS . , Wwhose signature appears below, has been duly authorised

to sign all documents in connection with TENDER NO SCMU10-24/25-0004F and any Contract that
may arise therefrom on behalf of

(name of Tenderer in block capitals)

SIGNED ON BEHALFE OF THE COMPANY & ..ot s e e e e e nee e

IN HISTHER CA P A I Y A S oiiiiiititee et e ettt e ettt e e e sttt e e e e b et e e e ah et e e e s et e e et et e e e abbn e e e e e s e a e e e e enean

DA T . e

SIGNATURE OF SIGNA T ORY . e ee e e e e e reeeeeeeneeeeannnrrenrn e aeeees

WITNESSES: PP

!
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C: INDICATION OF FRAMEWORK AGREEMENTS BEING TENDERED FOR &
PROOF OF OFFICE IN THAT LMA / DISTRICT / EASTERN CAPE

The Tenderer must state below which Framework Agreement/s they are tendering for as well as attach
proof of head office or satellite office/depot in the LMA / District / Eastern Cape/ Outside Eastern
Cape.

Office in District, Eastern Cape
Contract Description Tendering for: or Qutside the Eastern Cape Proof of Office
. . District |:|
Maintenance Works in |:|
Eastern Cape
Baviaans v, N Outside Eastern Cape [] v/ O
. . District |:|
Maintenance Works in |:|
Eastern Cape
Blue Crane Y [] IN [] Outside Eastern Cape ] % L] /N L]
. ) District |:|
Maintenance Works in |:|
Eastern Cape
Camdeboo v IN [] Outside Eastern Cape ] v L] /N L]
. . District |:|
Maintenance Works in
Eastern Cape |:|
Ikwezi vL/nO Outside Eastern Cape [] vU /N
. . District |:|
Maintenance Works in
Eastern Cape |:|
Kouga and Koukamma Y |:| /I'N |:| Outside Eastern Cape |:| Y |:| /N |:|
. . District |:|
Maintenance Works in
Eastern Cape |:|
Makana Y [] I'N [] Outside Eastern Cape ] Y L] /N L]
. . District |:|
Maintenance Works in
Eastern Cape |:|
Ndlambe v/ Outside Eastern Cape ] v/ O
. . District |:|
Maintenance Works in
Eastern Cape |:|
Nelson Mandela Bay Y [] IN ] Outside Eastern Cape [] Y [] /N L]
. Proof of Address will be taken as the “Preferred Address as indicated on the Tenderers CSD Report

SIGNED ON BEHALF OF THE TENDERER: ittt ettt sttt e e e e e e et e e e et et re e e aenenens
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D: SCHEDULE OF ROADS MAINTENANCE/ROADS CONSTRUCTION WORK
CARRIED OUT BY THE TENDERER IN THE PAST 10 YEARS

The tenderer must insert in the spaces provided below a complete list of the latest completed roads
maintenance/ roads construction contracts successfully completed by the company in the past 10
years. The bidder must attach Completion Certificates in the case of completed contracts, or a copy of
the Letter of Award as well as a sighed Recommendation Letter from the Client on the Clients letter
head for those projects currently being executed. This information shall be deemed to be material to
the adjudication of the Contract. A copy of the Completion Certificate for each completed project must
be attached, or a copy of Letter of Award for those projects currently being executed, otherwise the
bid shall be deemed non-responsive.

YEAR
COMPLETED

VALUE OF WORK
(incl VAT)

NATURE OF WORK

PROJECT NAME

EMPLOYER
(NAME & TEL NO)

SIGNED ON BEHALF OF THE TENDERER: 1ottt

The Tender — Part 2 — Returnable Documents Page T2.10



SCMU10-24/25-0004F

E: SCHEDULE OF CONSTRUCTION PLANT

The tenderer is required to state below “own” construction plant which will be available for Work
Assignments in terms of these Frameworks.

DESCRIPTION, SIZE, CAPACITY DESCRIPTION/SIZE/CAPACITY | YEAR MODEL

Motorized Graders

1)
2)

Trailer type water bowser (11Kl or larger)

1)

Grid Rollers and 4 x 4 Tractor combo
1)
LB

1)

Excavator (20t minimum)
1)
2)

Lowbed Truck
1)

Tipper (10m3 minimum)
1)
2)
3)

Trailer type water bowser (8kl or larger)

1)

Tipper (5m3 minimum)
1)
2)

Bomag type pedestrian roller

1)

Asphalt Cutter
1)

Milling Machine (Min 1m cut by 0.15m deep)
1)

SIGNED ON BEHALFE OF THE TENDERER: 1ot
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a) CONSTRUCTIONAL PLANT TO BE HIRED AS AND WHEN REQUIRED IN TERMS OF FRAMEWORK

An original Letter of Intent is to be attached from a Plant Hire Company based in the District of
this tender. The letter is to clearly indicate that the Plant intended for the contract will be
available for the full duration of the project. The letter is to be unqualified and signed by a
Commissioner of Oaths.

DESCRIPTION, SIZE, CAPACITY DESCRIPTION/SIZE/CAPACITY | YEAR MODEL

Motorized Graders

1)
2)

Trailer type water bowser (11Kkl or larger)

1)

Grid Rollers and 4 x 4 Tractor combo
1)
LB

1)

Excavator (20t minimum)
1)
2)

Lowbed Truck
1)

Tipper (10m3 minimum)
1)
2)
3)
Trailer type water bowser (8kl or larger)

1)

Tipper (5m3 minimum)
1)
2)

Bomag type pedestrian roller
1)
Asphalt Cutter
1)
Milling Machine (Min 1m cut by 0.15m deep)

1)

SIGNED ON BEHALF OF THE TENDERER: ittt e e e e e et e e e e e e e nees
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F: NOTICES TO TENDERERS

In submitting my/our tender, the tender rates and tender sum given in my/our tender has taken into
account the following Notice(s) to Tenderers.
Signed copies of all Notices to Tenderers are to be attached to this page.

Please note that any Notices will be uploaded on the same platforms as where the tender document
was downloaded from. It is the onus of the Tenderer to ensure that he has checked for any notices
prior to submitting his tender document.

NOTICE NO. SUBJECT MATTER OF NOTICE

SIGNED ON BEHALF OF THE TENDERER: ittt e ettt et e ae e ns
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G: JOINT VENTURE DISCLOSURE FORM

Tenderers submitting tenders as a joint venture are to attach a signed copy of the Joint Venture
Agreement or, if a Joint Venture Agreement has not yet been formalized, then the Tenderer is to
attach a Letter of Intent of a Joint Venture Agreement, signed by all parties involved in the Joint
Venture Agreement. Should the Joint Venture wish to claim B-BBEE points, then a consolidated B-
BBEE Scorecard for the Joint Venture partnership must be attached to completed Form SBD 6.1.

The Signatory on behalf of the Joint Venture must be disclosed in Form B: Certificate of Authority
for Signatory as well as in the Joint Venture Agreement.

SIGNED ON BEHALF OF THE TENDERER: ittt ettt e e e e e e e et et e e e e e e es
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H: CONTRACTOR’S KEY PERSONNEL & DETAILED CV’S

The Tenderer must state below the key management staff who are permanently employed by the
Tenderer or who are contractually committed to the tenderer for this contract and who are intended for
use on this appointment. Relevant detailed CV’s including certificates for qualifications as well as
indicating previous experience must be attached. Note the Eligibility requirements in Clause F.3.8.1.

ROADS RELATED EXPERIENCE (YRS)
POSITION NAME
GRAVEL AND SURFACED ROADS

Contracts Manager

minimum 8 years’ experience
in roads construction
/maintenance with NQF 7
Qualification in Civil
Engineering

Site Agent 1

minimum 5 years’ experience
in roads construction
/maintenance with Civil
Engineering Qualification and
NQF 5 qualification in LIC

Site Agent 2

minimum 5 years’ experience
in roads construction
/maintenance with Civil
Engineering Qualification and
NQF 5 gqualification in LIC

Additional Site Agents

No. of years worked on

Registration No. with ;
POSITION NAME roads construction
SACPCMP as CHSO | /maintenance contracts.

Safety Officer 1

minimum 3 years’ experience
in roads construction
/maintenance

Safety Officer 2

minimum 3 years’ experience
in roads construction
/maintenance

Additional OHS Officers

Should the Tenderer wish to be awarded more than one Framework Appointment, separate Site Agents and
OHS Offices are required for each appointment.

SIGNED ON BEHALF OF THE TENDERER: oottt e e e e e e e eenees
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K BANKING AND AUDITOR DETAILS

The Tenderer shall provide details of his banker and auditing accountant.

Bank Details - BanK N . oo

AAGONES S, oo e e

(@] ] =11 Al = =T 5T o
Tl N

FaX N O e

Auditor Details - [ A= T 1 1RO

Y0 [0 {11 TP

(©0] 01 r= Yot sl = T Y] o XA

Tl N O, e .

FaX N O

SIGNED ON BEHALF OF THE TENDERER: ...
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L DECLARATION - FULFILMENT OF THE CONSTRUCTION REGULATIONS - 2014

In terms of regulation 5(1) of the Construction Regulations, 2014 (hereinafter referred to as the
Regulations), promulgated on 7 February 2014 in terms of Section 43 of the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993) the Employer shall not appoint a contractor to perform
construction work unless the Contractor can satisfy the Employer that his/her firm has the necessary
competencies and resources to carry out the work safely and has allowed adequately in his/her tender
for the due fulfillment of all the applicable requirements of the Act and the Regulations.

Definition of a Competent Person:

“Competent person” means any person having the knowledge, training, experience and qualifications
specific to the work or task being performed: Provided that where appropriate qualifications and
training are registered in terms of the provisions of the South African Qualifications Authority Act, 1995
(Act No. 58 of 1995), these qualifications and training shall be deemed to be the required qualifications
and training;

Tenderers shall answer the questions below:

1 | confirm that | am fully conversant with the Regulations and that my company has (or will
acquire/procure) the necessary competencies and resources to timeously, safely and

successfully comply with all of the requirements of the Regulations. (Tick)
YES
Signature @.........cooiiiii Name @ . NO

2 Indicate which approach shall be employed to achieve compliance with the Regulations  (Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)

Own resources, still to be hired and/or trained (until competency is achieved)

Specialist subcontract resources (competent) — specify:

3 Provide details of proposed key persons, competent in terms of the Regulations, who will form
part of the Contract team as specified in the Regulations (CVs to be attached):
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4 Provide details of proposed training (if any) that will be undergone:

5 List potential key risks identified and measures for addressing risks:

See the Preliminary Hazard Identification and Risk Assessment contained in the attached Health
and Safety Specifications.

Note: The successful tenderer must submit a project specific Occupational Health and
Safety Plan approved by the Client within 14 days of being allocated the works
assignhment /Work Package.

6 I have fully included in my tender rates and prices (in the appropriate payment items provided in
the Bill of Quantities) for all resources, actions, training and any other costs required for the due
fulfillment of the Regulations for the duration of the construction and defects repair period.

(Tick)

YES

NO

SIGNATURE OF PERSON AUTHORISED TO SIGN THIS TENDER:

Signature: ... Name: ...,

IDNO.: oo,
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K: PROOF OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY
DEVELOPMENT BOARD (CIDB)

Tenderers must attach to this page, a recent printout of proof from the CIDB website verifying their
valid CIDB registration.

In the case of Joint Ventures, proof must be provided for each partner and the calculated equivalent
CIDB grade indicated below for CE class of works.

SIGNED ON BEHALF OF THE TENDERER: ittt et e e e e e e e e e e
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SCMU10-24/25-0004F

L: CENTRAL SUPPLIER DATABASE (CSD)

Tenderers must attach to this page, proof of registration with the Central Supplier Database of
National Treasury. (In the case of Joint Ventures, proof must be attached for each partner).

The Tenderer must be registered on the Central Supplier Database at National Treasury prior to
submitting a tender otherwise the tender will be rejected (National Treasury SCM Instruction No.4A of
2016/2017 — Central Supplier Database)

I, the undersigned, confirm the following details of the firm/company’s registration on the National
Treasury Central Supplier Database:

ST U] o] o] 1T=T g NN = U 1= PP

SUPPIEIS GO NO.. oo e e e e e

SIGNED ON BEHALF OF THE TENDERER: oottt e e et e e e e eeaeaes
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M: PROOF OF REGISTRATION WITH THE BARGAINING COUNCIL (BCCEI)

Tenderers must be registered with the Bargaining Council for the Civil Engineering Industry (BCCEI)

and submit proof with this tender. The tenderer will be required to submit proof of good standing prior to
any works assignments being allocated.

In the case of Joint Ventures, proof must be provided for each partner.

This applies to contractors in all CIDB grading levels.

SIGNED ON BEHALF OF THE TENDERER:
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FORM T2.2R: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
guestionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise: .. ... ..

Section 2: VAT registration number, ifany: ........ ... ... . .

Section 3: CIDB registration number,ifany: ............ ... .. . . . . . .

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration NUMDET . . . ... .. e e
Close corporation NUMDET . . . . ..o

Tax reference NUMDET . . . . .o

Section 6: Record of service with the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within
the last 12 months in the service of any of the following:

a member of any municipal council [J an employee of any provincial department,

a member of any provincial legislature national or provincial public entity or

a member of the National Assembly or the constitutional institution within the meaning of

National Council of Province the Public Finance Management Act, 1999 (Act

a member of the board of directors of any 1 of 1999)

municipal entity [0 a member of an accounting authority of any

an official of any municipality or municipal national  or provincial public entity

entity [0 an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, Status of service
partner, director, manager, | board or organ of state and position (tick appropriate
principal shareholder or | held column)
stakeholder Within last
Current
12 months

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state
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Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in
a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is
currently or has been within the last 12 months been in the service of any of the following:

[0 a member of any municipal council [0 an employee of any provincial department,
[0 a member of any provincial national or provincial public entity or
legislature constitutional institution within the meaning of
[J a member of the National Assembly the Public Finance Management Act, 1999 (Act
or the National Council of Province 1 of 1999)
00 a member of the board of directors [ a member of an accounting authority of any
of any municipal entity national  or provincial public entity
1 an official of any municipality or [ an employee of Parliament or a provincial
municipal entity legislature
Name of spouse, child or | Name of institution, public office, Status of service
parent board or organ of state and position (tick appropriate
held column)
current | Within
last 12
months

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my
/ our tax matters are in order;

i) confirms that neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest;

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date

Name Position
Enterprise
name

* The schedule should be used where tenders are subject to the Local Government: Municipal Finance
Management Act.
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FORM T2.2R: COMPULSORY ENTERPRISE QUESTIONNAIRE
(for Joint Venture partner if applicable)

Section 1: Name of enterprise: ......... ... ... .. it

Section 2: VAT registration number,ifany: ........... ... . ... . . . . . .. .

Section 3: CIDB registration number,ifany: ......... ... ... . . . .. . . e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration NUMDET . . . . . ... e
Close corporation nUMber . . . ...

Tax reference NUMbBET . . . . . e

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within
the last 12 months in the service of any of the following:

[0 a member of any municipal council [J an employee of any provincial department,
0 a member of any provincial legislature national or provincial public entity or
0 a member of the National Assembly or the constitutional institution within the meaning of
National Council of Province the Public Finance Management Act, 1999 (Act
I a member of the board of directors of any 1 of 1999)
municipal entity [0 a member of an accounting authority of any
1 an official of any municipality or municipal national  or provincial public entity
entity [0 an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, Status of service
partner, director, manager, | board or organ of state and position (tick appropriate
principal shareholder or | held column)
stakeholder Within last
Current
12 months

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state
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Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in
a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is
currently or has been within the last 12 months been in the service of any of the following:

[0 a member of any municipal council [0 an employee of any provincial department,
[0 a member of any provincial national or provincial public entity or
legislature constitutional institution within the meaning of
[J a member of the National Assembly the Public Finance Management Act, 1999 (Act
or the National Council of Province 1 of 1999)
00 a member of the board of directors [ a member of an accounting authority of any
of any municipal entity national  or provincial public entity
] an official of any municipality or [ an employee of Parliament or a provincial
municipal entity legislature
Name of spouse, child or | Name of institution, public office, Status of service
parent board or organ of state and position (tick appropriate
held column)
current | Within
last 12
months

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my
/ our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest;

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date

Name Position
Enterprise
name

* The schedule should be used where tenders are subject to the Local Government: Municipal Finance
Management Act
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SBD 4: DECLARATION OF INTEREST ‘

1. Any legal person, including persons employed by the state!, or persons
having a kinship with persons employed by the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid
(includes an advertised competitive bid, a limited bid, a proposal or written
price quotation). In view of possible allegations of favoritism, should the
resulting bid, or part thereof, be awarded to persons employed by the state,
or to persons connected with or related to them, it is required that the bidder
or his/her authorised representative declare his/her position in relation to the
evaluating/adjudicating authority where-

- the tenderer is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has
a relationship with persons/a person who are/is involved in the
evaluation and or adjudication of the bid(s), or where it is known that
such a relationship exists between the person or persons for or on
whose behalf the declarant acts and persons who are involved with the
evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must
be completed and submitted with the bid.

2.1 Full Name of bidder or his or her representative:
2.2 [dentity NUMEI . ...

2.3 Position occupied in the Company (director, trustee, shareholder?, member):
2.4 Registration number of company, enterprise, close corporation, partnership

agreement ortrust: ...

2.5 Tax Reference Number:

2.6 VAT Registration Number:

2.6.1 The names of all directors / trustees / shareholders / members, their
individual identity numbers, tax reference numbers and, if applicable,
employee / PERSAL numbers must be indicated in paragraph 3 below.

* “State” means
(&) any national or provincial department, national or provincial public entity or constitutional institution
within the meaning of the Public Finance Management Act (Act No 1 of 1999);
(b) any municipality or municipal entity;
(c) Provincial Legislature;
(d) National Assembly or the National Council of Provinces; or
(e) Parliament.
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2’Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise
or business and exercises control over the enterprise.

2.7  Are you or any person connected with the bidder YES / NO
presently employed by the state?

2.7.1 If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member ..........................
Name of state institution at which you or the person
connected to the bidder is employed: ..o

2.7.2 If you are presently employed by the state, did you obtain YES / NO
the appropriate authority to undertake remunerative work outside employment
in the public sector?

2.7.2.1 If yes, did you attach proof of such authority to the bid YES / NO
document?

(Note: Failure to submit proof of such authority, where applicable, may result
in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors / YES / NO
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have YES /NO
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.9.1 If so, furnish particulars.
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2.10 Are you, or any person connected with the bidder, YES/NO
aware of any relationship (family, friend, other) between any other bidder and any
person employed by the state who may be involved with the evaluation and or
adjudication of this bid?

2.10.1 If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members YES/NO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:

Full details of directors / trustees / members / shareholders.

. Personal Income | State Employee No.
Full Name ldentity No. Tax Reference No. / Persal No.
DECLARATION
[, THE UNDERSIGNED (NAME). ...ttt

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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DECLARATION OF EMPLOYEES OF THE STATE OR OTHER STATE
INSTITUTIONS

This form must be included additional to the SBD.4

1. Interms of section 30 of the Public Service Act;
No employee shall perform or engage himself or herself to perform remunerative work outside his
or her employment in the relevant department, except with the written permission of the executive
authority of the department.

| Are any of the shareholders/ directors of your company employed by the State? | Yes | No |

2.
3. “State” means —
(&) Any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999
(Act No. 1 of 1999);
(b) Any municipality or municipal entity;
(c) Any provincial legislature;
(d) national Assembly or the national Council of provinces; or
(e) Parliament.
() Any Parastatal (A company or agency owned or controlled wholly or partly by the
government).
4. Should you indicate “yes” above, please provide the following details:
No NAME & SURNAME | STATE INSTITUTION ID NUMBER EMPLOYEE/ PERSAL
OF DIRECTOR WHERE EMPLOYED NUMBER
1
2
3
4
5
5. Please note: The “state” is clearly defined in paragraph 3 above. In the event that “no” is

selected and subsequently any false declaration is detected, the non-disclosure of such “state
employment” will be deemed as “fraud”. Therefore, the state may reject the bid and in addition
may proceed with further action should this declaration prove to be false.

6. DECLARATION

, (NAME & SURNAME). ...ttt ID
NUMBER........ccveieueaeeeeenns,

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 4 ABOVE IS
CORRECT.

Position Name of bidder
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SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status
Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017.

1. GENERAL CONDITIONS
11 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included)
and therefore the 80/20 preference point system shall be applicable;

1.3 Points for this bid shall be awarded for:
(@) Price; and
(b)  Specific Goals.

14 The maximum points for this bid are allocated as follows:

PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals must
not exceed 100 100

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together

with the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

2. DEFINITIONS

(&) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of
a code of good practice on black economic empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of goods or services, through price quotations,
advertised competitive bidding processes or proposals;
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(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

) “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
o B-BBEE Status level certificate issued by an authorized body or person; or
e A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or
¢ Any other requirement prescribed in terms of the B-BBEE Act;

() “QSE” means a qualifying small business enterprise in terms of a code of good practice
on black economic empowerment issued in terms of section 9 (1) of the Broad-Based
Black Economic Empowerment Act;

0] “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
3.1 THE 80/20 PREFERENCE POINT SYSTEM

A maximum of 80 points is allocated for price on the following basis:

pszgo(l_wj

P min
Where
Ps
Pt

Points scored for price of bid under consideration

Price of bid under consideration

Pmin Price of lowest acceptable bid

4. BID DECLARATION

PREFERENTIAL SPECIFIC GOALS POINTS TABLE

The specific goals Number of points allocated (80/20
allocated points in system) (To be completed by the
terms of this tender organ of state)

Historically Disadvantaged Individuals

Number of points claimed
(80/20 system)

Black ownership 12 % ownership as per CIPC / CSD
Women ownership 8 % ownership as per CIPC/ CSD

5. SUB-CONTRACTING (as a pre-contract agreement)
5.1 Will any portion of the contract be sub-contracted (pre-contract agreement)?

(Tick applicable box)

[yes|] [ n~no | |

5.1.1 If yes, indicate:

The Tender — Part 2 — Returnable Documents Page T2.31



i)  What percentage of the contract will be subcontracted ..............................
i)  The name of the SUD-CONTraCTOr. ... .. ...

iii) The B-BBEE status level of the sub-contractor.............cccceeoiiiiieeiiiiieee e

iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box)

YES NO

v)  Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of

Preferential Procurement Regulations,2017:

Designhated Group: An EME or QSE which is at last 51% owned by:

EME

QSE
N

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE
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6.1
6.2
6.3
6.4

6.5

6.6

6.7
6.8

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/firm: ...
VAT registration NUMDbDET: ... e
Company registration numMber: ........ ..o

TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium

0 One-person business/sole propriety

0 Close corporation

O Company

0 (Pty) Limited

[TICK APPLICABLE BOX]

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

COMPANY CLASSIFICATION

0 Manufacturer

0 Supplier

O Professional service provider

O Other service providers, e.g. transporter, etc.

[TICK APPLICABLE BOX]

Total number of years the company/firm has been in business: ........................

I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificates, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

ii) Inthe event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to
the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have —

(@) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;
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(d) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from obtaining
business from any organ of state for a period not exceeding 10 years,
after the audi alteram partem (hear the other side) rule has been

applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

DATE
ADDRESS
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SWORN AFFIDAVIT - B-BBEE EXEMPTED MICRO ENTERPRISE (EME) -
CONTRACTORS

I, the undersigned,

Full name & Surname
Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of
the facts.

2. 1 am a Member / Director / Owner of the following enterprise and am duly
authorised to act on its behalf:

Enterprise Name:
Trading Name (If
Applicable):
Registration
Enterprise Physical
Address:

Type of Entity (CC,
(Pty) Ltd, Sole Prop
Nature of Business:

Definition of “Black | As per the Broad-Based Black Economic Empowerment Act
People” 53 of 2003 as Amended by Act No 46 of 2013 “Black People”
is a generic term which means Africans, Coloureds and
Indians —

(&) Who are citizens of the Republic of South Africa by birth
or descent;
or
(b) Who became citizens of the Republic of
South Africa by naturalization-
i Before 27 April 1994; or
ii. On or after 27 April 1994 and who would have

3. | hereby declare under Oath that:
[0 The Enterprise is % Black Owned as per Amended Code Series
CSCO000 of the
Revised Construction Sector Codes of Good Practice issued under section 9 (1) of
B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

[0 The Enterprise is % Black Woman Owned as per Amended
Code Series CSC000 of the Revised Construction Sector Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended
by Act No 46 of 2013,

[l The Enterprise is % Black Designated Group Owned as per
Amended Code Series CSCO000 of the Revised Construction Sector Codes of
Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,
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[0 Based on the Financial Statements/Management Accounts and other
information available on the latest financial year-end of
, the annual Total Revenue was equal to/or less than R10,000,000.00 (ten
Million Rands or less),

[0 Please confirm on the table below the B-BBEE level contributor, by
ticking the applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition
level)

At least 51% Black Owned but less| Level Two (125% B-BBEE procurement

than 100% black owned recognition level)

At least 30% Black Owned but less| Level Four (100% B-BBEE procurement

than 51% black owned recognition level)
Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition
level)

NB: KEY NOTES FOR EMES (extract from Gazette No. 41287)

e 3.6.2.4.1 An Exempted Micro Enterprise (EME) with a total annual revenue of less than R1.8
million in the case of BEPs and less than R3 million in the case of Contractors are :

o A) Not subject to the discounting principle and therefore do not have to comply with
the QSE Skills Development element, and

o B) Not required to have an authorised B-BBEE verification certificate, and may
present an affidavit or a certificate issued by the Companies and Intellectual Property
Commission (CIPC), in respect of their ownership and annual turnover.

e Contractors and/Built Environment Professionals are encouraged to familiarize themselves
with the Construction Sector Codes éCSCOOO) as issued through Government Gazette No.
41287, Board No. NOTICE 931 OF 2017.

Details are available on:
www.thedti.gov.za/economic _empowerrnent/bee sector charters.jsp

e An electronic copy can also be requested through DRPW offices (Supply Chain Offices)

4. | know and understand the contents of this affidavit and | have no
objection to take the prescribed oath and consider the oath binding on my
conscience and on the owners of the enterprise which | represent in this
matter.

5. The sworn affidavit will be valid for a period of 12 months from the
date signed by commissioner.

Deponent Signature:

Date:

Commissioner of Oaths
Signature & stamp
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SWORN AFFIDAVIT — B-BBEE QUALIFYING SMALL ENTERPRISE (QSE) — CONTRACTORS

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act on

its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC,
(Pty) Ltd, Sole Prop

Nature of Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of
2003 as Amended by Act No 46 of 2013 “Black People” is a generic
term which means Africans, Coloureds and Indians —

(&) Who are citizens of the Republic of South Africa by birth or
descent;
or
(b) Who became citizens of the Republic of South
Africa by naturalization-
i. Before 27 April 1994; or
ii. On or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior

w

| hereby declare under Oath that:
0 The Enterprise is

% Black Owned as per Amended Code Series CSC000 of the

Revised Construction Sector Codes of Good Practice issued under section 9 (1) of B-BBEE Act No

53 of 2003 as

Amended by Act No 46 of 2013,

(0 The Enterprise is

% Black Woman Owned as per Amended Code Series

CSCO000 of the Revised Construction Sector Codes of Good Practice issued under section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

(0 The Enterprise is

% Black Designated Group Owned as per Amended Code

Series CSC000 of the Revised Construction Sector Codes of Good Practice issued under
section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,
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0 Based on the Financial Statements/Management Accounts and other information
available on the latest financial year-end of , the annual Total
Revenue was between 10 million (ten Million Rands) and less than R50,000,000.00
(fifty Million Rands).

0 Please confirm on the table below the B-BBEE level contributor, by ticking the
applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition
level)

At least 51% Black Owned but less Level Two (125% B-BBEE procurement recognition
than 100% black owned level)

NB: KEY NOTES FOR QSE (extract from Gazette No. 41287)

e 5.6.3 AQSE thatis at least 51% Black Owned or 100% Black Owned that does not
comply with paragraph 3.6.2.3 above, will be discounted by one level from that level
awarded in paragraphs 5.3.1 and 5.3.2 respectively.

e 5.3.4 Despite paragraphs 5.2, 5.3.1 and 5.3.2, an at least 51% Black Owned QSE’s
BBBEE Status Level and corresponding B-BBEE Recognition Level will be enhanced
by one level if it achieves full points (excluding the bonus points) for the Skills
Development element of the QSE Scorecard (paragraphs 1.1, 1.2 and 1.3 of
Statement CSC603) or the Preferential Procurement and Supplier Development
element of the QSE Scorecard (paragraphs 1.1, 1.2, 1.3 and 2.1 of CSC604).

e 5.3.5 For the avoidance of doubt, a Measured Entity that is measured in terms of the
full QSE scorecard is not eligible for enhancement in terms of paragraph 5.3.4 above.

e Contractors and/Built Environment Professionals are encouraged to familiarize
themselves with the Construction Sector Codes _FCSCOOO) as issued through
Government Gazette No. 41287, Board No. NOTICE 931 OF 2017.

Details are available on: )
www.thedti.gov.za/economic_empowernment/bee_sector_charters.jsp

o é?f_elec)tronic copy can also be requested through DRPW offices (Supply Chain
ices

4. | know and understand the contents of this affidavit and | have no objection to
take the prescribed oath and consider the oath binding on my conscience and on
the owners of the enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date
signed by commissioner.

Deponent Signature:

Date:

Commissioner of Oaths
Signature & stamp
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SBD 6.2 - DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT
FOR DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content are
used interchangeably) where Local means South African.

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2017, the South African Bureau of Standards (SABS) approved technical specification
number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together
with the Local Content Declaration Templates [Annex C (Local Content Declaration: Summary
Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local
Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion
of local production and content. A tender that fails to meet the minimum stipulated
threshold for local production and content is an unacceptable tender.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
manufactured goods, with a stipulated minimum threshold for local production and content will
be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process
may be followed, where the first stage involves a minimum threshold for local production and
content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to
below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as
follows:

LC =[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of
advertisement of the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and Annexure C (Local Content
Declaration: Summary Schedule) are not completed, signed and submitted as part of the bid
documentation;
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex A
of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold
Wire Products (Gabions) 100%
Steel Sections (Guardrails) 100%
Sheets (Road Signs) 100%
Reinforcing bars 100%

3. Does any portion of the goods or services offered have any imported content?

YES NO

(Tick applicable box)
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by SARB
for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to
Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the DTl must be informed accordingly in order for the DTI to verify
and in consultation with the AO/AA provide directives in this regard.

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. .SCMU10-24/25/0004F

ISSUED BY: (Procurement Authority):
DEPARTMENT OF TRANSPORT, PROVINCE OF EASTERN CAPE

NB
1 The obligation to complete, duly sign and submit this declaration cannot be

transferred to an external authorized representative, auditor or any other third party
acting on behalf of the bidder.
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2 Guidance on the Calculation of Local Content together with Local Content
Declaration Templates (Annexure C, D and E) is accessible on
http://www.thdti.qov.za/industrial development/ip.jsp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration
E and then consolidate the information on Declaration C. Declaration C should be
completed, signed and submitted with the bid documentation at the closing
date and time of the bid in order to substantiate the declaration made in
paragraph (c) below. Annexures D and E should be kept by the bidders for
verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for
the duration of the contract.

I, the undersigned, ...........coiiiiiiiiiii e (UL NAMES),
do hereby declare, in my capacity @s ..........cooiiiiiiiii e

O e e e e e (name of bidder
entity), the following:

(&) The facts contained herein are within my own personal knowledge.
(b) I have satisfied myself that:

() the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid,
and as measured in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained in Declaration D and E which has
been consolidated in Declaration C:

Bid price, excluding VAT (y) R

Imported content (x), as calculated in terms of SATS 1286:2011 R

Stipulated minimum threshold for local content (paragraph 3 above) 100%
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each
product contained in Declaration C shall be used instead of the table above.
The local content percentages for each product has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained in Declaration D and E.

(d) I accept that the Procurement Authority / Institution has the right to request that the
local content be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of
incorrect data, or data that are not verifiable as described in SATS 1286:2011, may
result in the Procurement Authority / Institution imposing any or all of the remedies as
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5

of 2000).
SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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SATS 1286.2011
Annex C

nt Declaration - Summary Schedule

(C1) Tender No. SCMU10-24/25-0004F
FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS Note: VAT to be excluded from all
(C2)  Tender description: TO VARIOUS PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER calculations
A PERIOD OF 3 YEARS
(C3)  Designated product(s): Steel Value-added products
(C4)  Tender Authority: Eastern Cape Department of Transport

(C5)  Tendering Entity name:

(C6)  Tender Exchange Rate: PuIa:’ EU|:| GBPI:]
(C7)  Specified local content % : steel 100%
Calculation of local content

Tender value
Tender price{ Exempted net of Local
. . . . P . P Imported Tender Total exempted | Total Imported
Tender item no's List of items each imported exempted Local value | content % Total tender value | ,
. value . Qty imported content content
(excl VAT) value imported (per item)
content
(C8) (C9) (C10) (C11) (C12) (€13) (C14) (c15) (C16) (c17) (C18) (C19)
52,03 (a) Gabions 1,0mx1,0mx1,0m Mesh 80mm 100% 20
52,03 (c) Gabion Mattress 0.6 diaphragm: 100% 10
6.0mx2.0mx0.3m
54,01 (a) Guardrails (galvanised) 100% 50
56,01 (c) Road Signs Boards 100% 136
63,01 (a) Steel Reinforcement Mesh Ref 395 100% 120
(C20) Totaltender value RO
(€C21) Total Exempt imported content RO
(€C22) Total Tender value net of exempt imported content RO
(€23) Total Imported content RO
(C24) Total local content RO
Signature of tenderer from Annex B Date: (€25) Average local content % of tender
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(1)
(D2)
(D3)
(04)
(05)
(D6)

Annex D

eclarat

Imported Conte

upporting Schedule to Annex C

Tender No.

[scmu10-24/25-0004F

Tender description: FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO VARIOUS PROVINCIAL
ROADS IN THE SARAH BAARTMAN DISTRICT OVER A PERIOD OF 3 YEARS

Products:

Steel Value-added products

Tender Authority:

Eastern Cape Department of Transport

Tendering Entity name:|

Tender Exchange Rate:

A. Exempted im

ported content

EU

Forign currency value

lation of imported content

Note: VAT to be excluded from all calculations

Freight costs to port of

Allfocally incurred

SATS 1286.2011

Total landed cost excl

Exempted imported

Tender item no's Description of imported content Local supplier Overseas Supplier | as per Commercial ~|Tender Exchange Rate| Local value of imports entry Janding costs & duties VAT Tender Qty value
Invoice
(07) (08) (D39) (D10) (D11) (012) (013) (D14) (D15) (D16) (D17) (D18)

B. Imported directly by the Tenderer

Forign currency value

Tender Rate of

Freight costs to port of

Alllocally incurred

(D19) Total exempt imported value

lation of imported content

Total landed cost excl

Summary

This total must correspond with Annex C - C 21

d to the Tenderer

C. Imported by a 3rd party and

Description of imported content

Unit of measure

Local supplier

Overseas Supplier

Forign currency value
as per Commercial
Invoice

Tender Rate of
Exchange

Local value of imports

Freight costs to port of
entry

Calculation of imported content

Allfocally incurred
landing costs & duties

Total landed cost excl
VAT

Tender item no's Description of imported content Unit of measure Overseas Supplier | as per Commercial Exchange Local value of imports antry Janding costs & duties var Tender Qty Total imported value
Invoice
(020) (021) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (031)
(D32) Total imported value by tenderer, RO

Quantity imported

Summary

Total imported value

(D33)

(D34)

(D35)

(D36)

(037)

(D38)

(D39)

(D40)

(D41)

(D42)

(D43)

(D44)

D. Other foreign currency payments

Type of payment

Local supplier making
the payment

Overseas beneficiary

Calculation of foreign currency payments

Foreign currency value

paid

Tender Rate of
Exchange

(D46)

(D47)

(D48)

(D49)

(D50)

Signature of tenderer from Annex B

Date:

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above

(D45) Total imported value by 3rd party

Summary of payments

Local value of
payments

(D51)

This total must correspond with Annex C - C23
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(E1)
(E2)
(E3)

(E4)
(E5)

Schedule to Annex C

SATS 1286.2011

Tender No. ISCMU10—24/25—0004F

Tender description: FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO VARIOUS PROVINCIAL ROADS IN THE SARAH BAAARTMAN DISTRICT OVER A PERIOD OF 3 YEARS

Note: VAT to be excluded from all calculations

Desif products: Steel Value-added Products

Tender Authority: | |Eastern Cape Department of Transport

Tendering Entity name: |

Local Products (Goods, Services and
Works)

Description of items purchased

Local suppliers

Value

(E6)

(E7)

(E8)

(E11) (=T SR EERE (Rental, depreciation & amortisation, utility costs, consumables etc.)
[(#¥J] Administration overheads and mark-up (Marketing, insurance, financing, interest etc.)

(E9) Total local products (Goods, Services and Works)

RO

RO

RO

(E13) Total local content

This total must correspond with Annex C - C24

RO

Signature of tenderer from Annex B Date:
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SCMU10-24/25-0004F

SBD 8:

DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES

4

This Standard Bidding Document must form part of all bids invited.

a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

ltem | Question

4.1

Is the bidder or any of its directors listed on the National Treasury’s Database

of Restricted Suppliers as companies or persons prohibited from doing
business with the public sector?

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the
institution that imposed the restriction after the audi alteram partem rule
was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at
the bottom of the home page.

It serves as a declaration to be used by institutions in ensuring that when goods
and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.

The bid of any bidder may be disregarded if that bidder, or any of its directors
have-

In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

Yes No

Yes No
Il Il

41.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters
in terms of section 29 of the Prevention and Combating of Corrupt Activities
Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.

Yes No

42.1

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law (including a
court outside of the Republic of South Africa) for fraud or corruption during the
past five years?

Yes No

43.1

If so, furnish particulars:

4.4

Was any contract between the bidder and any organ of state terminated
during the past five years on account of failure to perform on or comply with
the contract?

Yes No

44.1

If so, furnish particulars:
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SCMU10-24/25-0004F

SBD 8

CERTIFICATION

[, THE UNDERSIGNED (FULL NAME). .. ..ot

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND

CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN

AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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SBD 9 CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
1 This Standard Bidding Document (SBD) must form part of all bids? invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement

between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive

bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take
all reasonable steps to prevent abuse of the supply chain management system and authorizes
accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other improper
conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any
corrupt or fraudulent act during the bidding process or the execution of that contract.
4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that,
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be

completed and submitted with the bid:

Lncludes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire
to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services

through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.
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SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

SCMU10-24/25-0004F

FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO VARIOUS
PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER A PERIOD OF 3 YEARS

in response to the invitation for the bid made by:
The Department of Transport — Eastern Cape

do hereby make the following statements that | certify to be true and complete in every respect.

| certify, on behalf of: that:
(Name of Bidder)

| have read and | understand the contents of this Certificate;

2. 1l understand that the accompanying bid will be disqualified if this Certificate is found not to be true
and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf
of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder
to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor’ shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

€) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their
gualifications, abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same line of
business as the bidder
6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between

partners in a joint venture or consortium? will not be construed as collusive bidding.
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SBD 9

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of
the bid; or

()] bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of
the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

Position Name of Bidder
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PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO
VARIOUS PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER A
PERIOD OF 3 YEARS

CONTRACT
PART 1 (OF 4) : AGREEMENTS AND CONTRACT DATA

Cl.1 Form of Offer and Acceptance
Cl.2 Contract Data

C1.3 Form of Security (Pro Forma)
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SCMU10-24/25-0004F

PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO
VARIOUS PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER A
PERIOD OF 3 YEARS

C1.1: FORM OF OFFER AND ACCEPTANCE

1. OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter a contract for the
procurement of:

SCMU10-24/25-0004F

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data
and addenda thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the
tender conditions.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data
without any guarantee of a gquantum of work which will only be invited through Work assignments on ad
hoc basis (as and when required).

The offered total of the prices inclusive of Value-Added Tax are in accordance with the conditions of
contract and are to be used for comparative purposes only and are not award values.

a) MAINTENANCE WORKS IN BAVIAANS
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AND/OR

c) MAINTENANCE WORKS IN CAMDEBOO

............................................................................... Rand (in words); R....ccccccccvviiivieeeeeeeeennnnnn (in figures)
AND/OR

d) MAINTENANCE WORKS IN IKWEZ|

............................................................................... Rand (in words); R......cccccccccvvciiveincnenennnnn. (in figures)
AND/OR

e) MAINTENANCE WORKS IN KOUGA AND KOUKAMMA
............................................................................... Rand (in words); R........................eeeeeeeeee..... (in figures)
AND/OR

f) MAINTENANCE WORKS IN MAKANA

............................................................................... Rand (in words); R.......................eeeeeeeeeee... (in figures)
AND/OR

g) MAINTENANCE WORKS IN NDLAMBE

............................................................................... Rand (in words); R.....cccccccccevviieevncieeennnnn. (in figures)
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This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this Form of Offer and Acceptance document including the Schedule
of Deviations (if any) to the Tenderer before the end of the period of validity stated in the tender data or other
period as agreed, whereupon the Tenderer becomes the party named as the contractor in terms of the
Conditions of Contract identified in the Contract Data. The award amount will be based on the individual
works assignment /work packages values.

It is noted that the Contract amount is purely fictitious and does not constitute a Contract in the
amount Tendered. Work assignments will be allocated as and when the need arises.

The maximum value of Work Assignments which can be awarded to any one contractor in terms of
this agreement shall not exceed the maximum amount allowed per annum based on the Contractors
CIDB Grading inclusive of VAT.

OFFER SIGNATURE BLOCK

SINATUIE(S) oot e
NAME(S) e e
CAPACILY e e

(o1 (gL T =T g Vo [T =T TSP PP PP PUPPPPPPPRPP
(Name and address of organization)

Name and signature
Of WItNESS e Date .o
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2. ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the employer identified below accepts the
Tenderer's offer. In consideration thereof, the employer shall pay the contractor the amount due for
respective ad hoc work assignments /work packages in accordance with the conditions of contract identified
in the contract data. Acceptance of the Tenderer’s offer shall form an agreement between the employer and
the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement. The maximum value of Work Assignments which can be awarded to any one
contractor in terms of this agreement shall not exceed the maximum amount allowed per annum
based on the Contactors CIDB Grading inclusive of VAT.

The terms of the Contract are contained in:

Part C1 : Agreements and Contract Data (which includes this Form of Offer and Acceptance)
Part C2 : Pricing data

Part C3 : Scope of Work

Part C4 : Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4
above as well as the Appendices.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto, as
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the
employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance agreement. No amendments to or deviations from
said documents are valid unless contained in this schedule.

The tenderer shall, within two weeks after receiving a completed copy of this agreement including the
schedule of Deviations (if any), contact the employer’s agent (whose details are given in the contract data) to
arrange the delivery of any bonds, guarantees, proof insurance and any other documentation to be provided
in terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed copy of this Form of Offer and Acceptance including the Schedule of Deviations
(if any). Unless the tenderer (now contractor), within five (5) working days of the date of such receipt, notifies
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the parties.
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ACCEPTANCE SIGNATURE BLOCK

SCMU10-24/25-0004F: FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS
TO VARIOUS PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER A PERIOD OF 3

YEARS

Indicate accepted on to LMA Agreements: Yes or No

A) MAINTENANCE WORKS IN BAVIAANS.................
B) MAINTENANCE WORKS IN BLUE CRANE............
C) MAINTENANCE WORKS IN CAMDEBOQO .............
D) MAINTENANCE WORKS IN IKWEZI ...........ccooveene
MAINTENANCE WORKS IN KOUGA AND KOUKAMMA
MAINTENANCE WORKS IN MAKANA ..o,
MAINTENANCE WORKS IN NDLAMBE..........ccccccoee....
MAINTENANCE WORKS IN NELSON MANDELA BAY

SIgNAtUre(S) e
Name(S)

Capacity

for the Employer: Department of Transport
Province of the Eastern Cape
Private Bag X0023,
BHISHO, 5605

Name of WItNESS oo

Signature
Of WItNESS e

-
n

<| |=
wm
ol |lallo| || |of af |a] |©

[=

Yes

Yes

<

e

w

e

e

w

Yes

Yes
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SCHEDULE OF DEVIATIONS

SCMU10-24/25-0004F: FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS
TO VARIOUS PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER A PERIOD OF 3
YEARS

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing
date is limited to those permitted in terms of the tender conditions.

2. Any other matter arising from the process of Offer and Acceptance either as a confirmation,
clarification or change to the tender documents, and which it is agreed by the parties becomes an
obligation of the contract, shall also be recorded here.

3. Any change or addition to the tender documents arising from the above agreements and recorded
here, shall also be incorporated into the final draft of the contract.

A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such
letter, which constitutes a deviation as aforesaid, be the subject of agreements reached during the process of
offer and acceptance, the outcome of such agreement shall be recorded here.

1. SU D BT e e ————————
(=7 =] PP PP POUPPT PP
2. 10 01T o RO PP PSP TPPP
(D= 1] PSP P PP UOUPPT
3. 10 01T o RO PP PSP TPPP
(D= 1] PP UOTPPTT
4 10 01T o RO PP PSP TPPP
(=7 =] TP PO P PP POPPPTPPI
5. YU o= o AT PEPPT
DIBLAIIS ... eeeee ittt h e b et 4Rt o b et oo R e et e n R et e e et e e e e s

By the duly authorized representatives signing this Agreement with schedule of deviations (if any), the
employer and the tenderer agree to and accept the foregoing schedule of deviations as the only deviations
from and amendments to the documents listed in the tender data and addenda thereto as listed in the tender
schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the
tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this
Agreement.
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PROVINCE OF THE EASTERN CAPE
DEPARTMENT OF TRANSPORT
TENDER NO. SCMU10-24/25-0004F

FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO VARIOUS
PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER A PERIOD OF 3 YEARS

PART 1: DATA PROVIDED BY THE EMPLOYER

C1.2: CONTRACT DATA (PART 1)

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (Third Edition 2015) [hereinafter referred to as
GCC2015], published by the South African Institution of Civil Engineering (SAICE) are applicable to this contract.

CONTRACT SPECIFIC DATA

The following contract specific data, amendments, additions, or omissions are applicable to this Contract.

No. Clause | Description

1 1.1.1.11 | The Contract Sum will be determined for each Works Assignment and will not be as per the
Form of Offer.

1 11113 | The Defects Liability Period is 6 months measured from the date of the Certificate of
Completion for each works assignment.

2 1.1.1.14 | The total Framework contract duration is for 3 years, with the time for completing each Works
assignment to be determined individually on an ad-hoc basis with a maximum duration of 12
months per Works assignment. The maximum value of Work Assignments which can be
awarded to any one contractor in terms of this agreement shall not exceed the maximum
amount allowed per annum based on the Contactors CIDB Grading inclusive of VAT.

3 11115 | The Employer is THE DEPARTMENT OF TRANSPORT, EASTERN CAPE

4 11116 | The Employer’s Agent is the relevant District Roads Engineer, or a partner/director/member of
any firm appointed during the duration of the Framework Agreement to act on behalf of the
Department, duly authorised to this position in writing.

1.1.1.26 | The Pricing Strategy is a Re-measurement Contract

1.1.1.35 | Add the following Clause 1.1.1.35

“Value of Works” means the value of Works certified by the Employers Agent as having been
satisfactorily executed and shall include the value of the work done, the value of the materials
and/or goods and Contract Price Adjustments.

8 1212 The Employer’s address for receipt of communications and notices at Tender Stage is:
Facsimile:  N/A
E-mail: Zezethu.zuzile@ectransport.gov.za

Address (Physical): Ms Z. Zuzile
Department of Transport
Pick and Pay Building
Bhisho
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1.21.2

The Employer’s address for receipt of communications and notices at Construction Stage is:
Name: Mr R Moore

Telephone: 083 66 1597
E-mail: bongo.mbebe@ectransport.gov.za

Address (Postal) Address (Physical)

Department of Transport Department of Transport

Province of the Eastern Cape 51 Govan Mbeki Avenue, Port United Building (absa)
Private Bag 99009, Central, Ggeberha

East London 6001

5200

Or any or a partner/director/member of any firm appointed during the duration of the
Framework Agreement to act on behalf of the Department, duly authorised to this position in
writing.

10

1.3.6

Add the following as 1.3.6

“The Contractor hereby indemnifies the Employer against any action, claim, damages or legal
cost that may be instituted against the Employer on the grounds of an alleged infringement of
any copyright or any other intellectual property right in connection with the Works outlined in
this Contract.”

11

1.3.7

Add the following as 1.3.7

“All information, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer's service and may not be published either during the currency of
this Framework Contract or after termination thereof without the prior written consent of the
Employer.”

12

24.1

Add the following:

“In the event of any ambiguity, conflict, or discrepancy between the various contract
documents, lists and schedules, the order of precedence (from highest to lowest) shall be as
follows:

Form of Offer and Acceptance and Schedule of Deviations
Contract Data

General Conditions of Contract (GCC 2015)

Project Specifications

Working Drawings

Standard Specifications of Roads and Bridgeworks (1998)
Departmental guidelines and manuals/prescripts
Schedule of Quantities

N~ WNE

13

3.2.3

The Employers Agent shall obtain specific approval from the Employer before executing any of
his functions or duties according to the following Clauses of the General Condition of Contract:
¢ Nominating the Employers Agent’'s Representative in terms of Clause 3.2.1
e The issuing of instructions for dealing with fossils and the like in terms of Clause 4.7
e Authorising the Contractor to repair and make good, excepted risks in terms of Clause
7.5.5
The issuing of variation orders in terms of Clause 6.3.2
The Suspension of the Works in terms of clause 5.11.2
The issuing of an instruction to accelerate progress in terms of Clause 5.12.4
The approval of any extension of time for completion in terms of Clause 5.12.1
The reduction of a penalty for delay in terms of Clause 5.13.2
The issuing of penalties in terms of Clause 5.13
The determination of additional or reduced costs arising from changes in legislation in
terms of Clause 6.8.4
The giving of a ruling on a Contractor’s claim in terms of Clause 10.1.5
e The agreeing of the adjustment of the sums for general items in terms of Clause 6.11

14

3.24

Delete the last sentence of the Clause
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15

3.3.6

Add the following:
“The time limit for referring the matter to the Employers Agent by the Contractor shall be
twenty-one (21) days after the decision in question was given by the Employers Agent’s
Representative”.

16

43.1.2

Add the following new sub-clause

“The Employer and the Contractor hereby agree, in terms of the provisions of section 37 (2) of
the Occupational Health & Safety Act, 1993 (Act 85 of 1993, hereinafter referred to as ‘the
Act’), that the following arrangements and procedures shall apply between them to ensure
compliance by the Contractor with the provisions of the Act, namely:

(@) The Contractor undertakes that the appropriate officials and employees of the
Contractor will fully acquaint themselves with all relevant provisions of the Act and the
Regulations promulgated in terms of the Act;

(b)  The Contractor undertakes that all relevant duties, obligations and prohibitions imposed
in terms of the Act and regulations will be fully complied with;

(c) The Contractor hereby accepts sole liability for such due compliance with the relevant
duties, obligations and prohibitions imposed by the Act and Regulations, and expressly
absolves the Employer from itself being obliged to comply with any of the aforesaid
duties, obligations, and prohibitions; with the exception of such duties, obligations and
prohibitions expressly assigned to the Employer in terms of the Act and its associated
Regulations.

(d) The Contractor agrees that any duly authorised official of the Employer shall be entitled
(although not obliged) to take such steps as may be necessary to ensure that the
Contractor has complied with his undertakings as set out more fully in paragraphs (a)
and (b) above, which steps may include, but will not be limited to, the right to inspect
any appropriate site or premises occupied by the Contractor, or to inspect any
appropriate records or Safety Plans held by the Contractor;

(e) The Contractor shall be obliged to report forthwith to the Employer any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the
Act and regulations, pursuant to work performed in terms of this Contract, and shall, on
written demand, provide full details in writing of such investigation, complaint or criminal
charge.

() The Contractor shall furthermore, in compliance with the Constructional Regulations of
2014 to the Act :

(i) Acquaint himself with the requirements of the Employer's Health and Safety
Specification as laid down in regulation 4(1)(a) of the Construction Regulation of
2014, and prepare a suitably and sufficiently documented Health and Safety Plan as
contemplated in regulation 5(1) of the Construction Regulation of 2014 for approval
by the Employer or his assigned agent. The Contractor’s Health and Safety Plan and
risk assessment shall be submitted to the employer for approval within 14 days from
the date of signing the Form of Acceptance and shall be implemented and
maintained from the Commencement of the Works.

(i) The Employer, or his assigned agent, reserves the right to conduct periodic audits,
as contemplated in the Construction Regulations 2014, to monitor that the Contractor
is compliant in respect of his obligations. Failure by the Contractor to comply with
requirements of these Regulations shall entitle the Employer's Agent, at the request
of the Employer or his Agent, to suspend all or any part of the Works, with no
recourse whatsoever by the Contractor for any damages incurred as a result of such
suspension, such time as the Employer or his Agents are satisfied that the issues in
which the Contractor has been in default have been rectified.”

17

4.3.3

Add the following new sub-clause:

“4.3.3 The Contractor shall assume responsibility for compliance with the Environmental
Management Programme (EMPR) in respect of the sites and shall ensure that the
sites are rehabilitated before the conclusion of the Works assignment.”

18

4.9.2

Add the following as 4.9.2

“In order to preclude seizure by the owner of any constructional plant being held by the
Contractor on a hire or hire-purchase agreement for the purposes of the Contract, the
Employer shall be entitled to pay any such owner the amount of any outstanding instalment or
other sum owing under any hire or hire-purchase agreement and in the event of his doing so,
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any amount thus paid by him shall be a debt payable to the Employer by the Contractor and
may be deducted by the Employer from any moneys owing or that may become owing to the
Contractor in terms of the Contract, or be recovered at law from the Contractor by the
Employer.”

19

4.9.3

Add the following as 4.9.3

“When entering into any subcontract for the execution of any part of the works, the Contractor
shall incorporate in such subcontract, by reference or otherwise, the provisions of Clauses
4.9.1 and 4.9.2 in respect of constructional plant brought to the site by the subcontract.”

20

531

Works assignments will allocated to the Contractor as and when required. The duration of each
assignment will be formulated prior to award of each assignment.

The Department will first allocate works to the first preferred service provider (the service
provider that scores the highest points in the tender evaluation). The second preferred service
provider for a specific LMA will only receive works packages if the available budget allocated
for the financial year is sufficient to accommodate two service providers affectively, or if the first
appointed contractor can no longer fulfil his obligations.

The documentation required before commencement with Works Assignment are:

An approved, Works Assignment specific Health and Safety Plan (Refer Clause 4.3)
Works Assignment Construction programme (Refer Clause 5.6)
Security/Performance Guarantee for the Works Assignment (Refer Clause 6.2)
Insurances (Refer Clause 8.6) for the Works Assignment

Signed agreement in terms of Section 37.2 of the OHS Act, 1993

Proof of registration on the Central Suppliers Database with “Tax Compliant” status
A valid Letter of Good Standing from the Compensation Commissioner or FEMA

A valid Letter of Good Standing from the Bargaining Council (BCCEI)

21

53.2

The time to submit the documentation required before commencement with Works Assignment
is within 14 days of being Awarded a Works Assignment

22

581

The special non-working days are statutory public holidays, Saturdays, Sundays and the
year-end break, as determined by SAFCEC. These days will be included for time
calculations. Due to the contract being a maintenance contract, the contractor shall provide a
full service during all special non-working days.

23

5.8.2

Add the following to Clause 5.8.2:

“The cost of supervision by the Employers Agent or his representatives outside of normal
(Monday to Friday) working hours as defined in Government Gazette 42391 of 12 April 2019
shall be to the Contractor’s account.”

24

5111

In the third line, after the word “progress”, insert “or alter the order”.

25

5121

Delete the contents of the Clause and replace with the following:

“There will be no extension of time unless agreed to by all parties in writing.”

26

5.12.2.2

Add to Clause 5.12.2.2:

“The time period specified as the time for completion includes allowances for those days on
which it is expected that work, on the critical path items of the works, would be prevented due
to weather conditions such as wind, rain falling or the subsequent waterlogged condition.
Based on average weather conditions of wind, rain and sunshine the allowances are:

e 2 working days per month for the months of May to October
e 3 working days per month for the months of November to April
It should be noted that due to the Contract being a fixed term contract, there will be no

extension of time awarded. The recording of abnormal climate conditions are for record
purposes only.”

27

5.13

Add the following new sub-clauses:

“5.13.3 The provisions of sub-clause 5.13.1 shall also apply to completion of a specified stage
of work as described in the Tender Forms, the Agreement, and the Contract Scope of
Works. Where a penalty is enforced by the Employer for late completion of any stage
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of work, the penalty shall not be refundable even if subsequent stages of completion
are achieved on schedule.

If late completion of more than one stage occurs, the total penalty per day shall not
exceed the penalty for late completion of the contract as defined in the Tender Forms,
the Agreement or the Contract Scope of Works.

5.13.4 All penalties for which the Contractor becomes liable in terms of Sub-clauses 5.13.1 to
5.13.4 shall be deducted on a monthly basis from the Payment Certificates and will be
accumulative. The Employer may, without prejudice to any other method of recovery,
deduct the amounts of all such penalties from any monies in his possession that are or
may become due to the Contractor.

5.13.5 The imposition of any penalties in terms of Sub-clauses 5.13.1 to 5.13.4 shall not limit
the Employer’s Agent nor Employer’s right to act in terms of Sub-clause 9.2.

5.13.6 The Contractor should notice that the following fines apply for non-conformance with
the Project Specifications:

e As per Clause C3.3.2.2 for Establishment and Late Completion

e As per Clause B1502 (j) for Accommodation of Traffic.

e As per Clause B13011 for Occupational Health and Safety nhonconformities.
e As per Clause B12016 for Environmental nonconformities

e As per clause C3.3.2.3 for utilization of ME’s

e As per clause C3.3.2.4 for utilization of Local Labour

28 5.14.5.5 | Delete Clause 5.14.5.5 and replace with:
“Insurance of the works shall continue until the certificate of completion for the Works
assignment under consideration is completed.”

29 5.16.3 | The Latent Defects Liability Period is 10 years measured from the date of the Certificate of
Completion.

30 6.2.1 | Delete Clause 6.2.1 and replace with:
“A Performance Guarantee is required prior to commencement of any Works ONLY for
assignments exceeding R 10m awarded from this Framework Appointment, unless specifically
requested by the Employer.”

31 6.3.1 In the fifth line, after the word “shall®, insert “with the approval of the Employer”.

32 6.3.4 | Add the following new sub-clause 6.3.4:
“The quantities indicated in the Schedule of Quantities are fictitious and only included to obtain
a competitive price. The actual scope of works and quantities will be determined on an “ad-
hoc” basis for each works assignment. No claims regarding the deviations of quantities
indicated in the Schedule of Quantities will be entertained.”

33 6.5.1.2.3 | The percentage allowances to cover all overhead charges are limited to a maximum of 20% of
each works assignment (excluding VAT).

34 6.6.1.2 | After all references to the word “sums”, insert “excluding VAT”

35 6.8.1 Add the following:
“The tender rates and prices shall also be exclusive of Value Added Tax (VAT). Provision is
made for the addition of VAT in the summary of the Bill of Quantities.
In the event that rates are required for items not included in the Schedule of Quantities, rates
may be requested from the Contractor and approved if they are in line with “market related
prices”.
Materials contained in the payment items included in the Schedule of Quantities, labelled with
the prefix “ECB” must be procured within the boundaries of the Eastern Cape”

36 6.8.2 The value of the certificates issued shall be adjusted in accordance with the Contract Price

Adjustment Schedule with the following values:
The value of “x” is 0.10

The values of the coefficients are:
a= [0.40] (labour)
b= [0.25] (contractor’s equipment)
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c= [0.15] (material)
d= [0.2] (fuel)
The base month and year are the month prior to the month in which tenders close.

37 6.10.1.5 | The percentage advance on materials not yet built into the Permanent Works is 80%

38 6.10.1.9 [ Add the following new clause:

“The Contractor is required to submit completed, accurate and signed monthly Expanded
Public Works Programme (EPWP) reports, attached to this tender document as Appendix C,
together with all monthly payment certificates. Payment to the Contractor will not be processed
until the EPWP reporting for a specific month is provided.

39 6.10.2 | Add the following:

“Payment for materials on site will only be considered for those materials which are physically
on site. Any statement in which a claim for materials off site is included, shall have attached a
declaration that the materials listed in the statement are owned by the Contractor,
accompanied by proof of ownership. The ownership of materials shall be transferred to the
Employer in accordance with the relevant pro-forma”

40 6.10.3 | The percentage retention on the amounts due to the Contractor is 5% of the Contract Price
(excluding VAT) per works assignment and 50% is to be released at the completion which will
be deemed to be the end of the 36-month framework period and the further 50% at the end of
the six month defects liability period.

41 6.11.1.3 | Delete the words “15 percent and replace with “30 percent”.

Note “Contract Sum” pertains to the Works Assignment awarded and is not based on the
fictitious quantities contained in this original Framework tender for ad hoc maintenance.

42 7.2.1 | Add the following at the end of the paragraph:

“subject to approval of the Employers Agent”.

43 7.8.2.2 | |n subsubclause7.8.2.2 add the following:

", subject to such work being done on a written instruction by the Employer’s Agent."

44 8.2.2.3 | Add the following to the end of Clause 8.2.2.3
“risk arising from political riot and malicious damage, unless these risks are insurable with The
South African Special Risk Insurance Association at the time of tendering and it is stipulated in
the Contract that the Contractor is to effect insurance against these risks”.

45 8.3 Add the following :

“COVID19 is not considered an Excepted risk and allowances must be made by the Contractor
in his Tender.”

45 8.6 Delete Clause 8.6 and replace it with:

(1) Without limiting his obligations in terms of the Contract, the Contractor shall before
commencement of the Works assignment effect and maintain the following insurances
covering the respective interests of the Contractor and the Employer:

(@) Insurance of the Works and of all movables on the Site intended for incorporation in
the Works against damage or physical loss from whatsoever cause arising (other than
causes set out in Clause 8.3.1)

(i) for the period for which the Contractor is responsible for the Works in terms of
Clause 8.2, and
(i) for a sum insured which shall, unless otherwise specified in the Contract, be the
aggregate of
(aa) the Value of the works set out,
(bb) a sum to cover the value (specified at the time of delivery to the Contractor) of
(cc) asum to cover professional fees, not included in the Contract Price, payable
in respect of the repair or reinstatement of damage to the Works or said
movables.

(b) A Coupon Policy for Special Risks Insurance issued by the South African Special
Risks Insurance Association is required.

(c) Public Liability insurance from the Commencement Date for the Works assignment to
the date of the Certificate of Completion (applicable to a specific awarded Works
assignment) or the end of the Defects Liability Period (if any) for a minimum limit of
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)

®)

4

®)
(6)

()

indemnity of R 20 000 000, with no limitation on the number of accidents in any one
year, covering the Employer and the Contractor against their respective liability for the
death of or injury to any person or loss of or damage to any property (other than
property while it is insured in terms of paragraph (a)) arising out of or in the course of
the performance of the Contract:

Provided that

(i) the insurance shall not be required to cover any liability arising out of any of the
matters referred to in the provisos of Clause 8.3.1 (Excepted Risks), and

(i) the insurance shall include a cross-liability clause such that the insurance shall
apply to the Contractor and to the Employer as separate insured parties.

Save as otherwise provided in the Contract, nothing herein contained shall oblige the
Contractor to effect any insurance which is not generally obtainable from a registered
insurer in the Republic of South Africa.

The insurances referred to in Sub-Clause (1) shall be effected with an insurance
company registered in the Republic of South Africa and the terms thereof shall be
subject to approval by the Employer, which approval shall not be unreasonably withheld.

The Contractor shall produce to the Employer the policies by which the insurances are
affected and proof of the due payment of all premiums thereunder and of the continuity
of the policies for the required period within 14 days of receipt of the Letter of
Acceptance for a specific Works assignment.

The Contractor and the Employer shall comply with the terms and conditions of the
insurance policies.

If the Contractor shall fail to effect and keep in force any of the insurances referred to in
Sub-Clause (1), the Employer may effect and keep in force such insurance and pay
such premium or premiums as may be necessary for the purpose and the Contractor
shall refund the amounts of such premiums to the Employer.

The Contractor shall provide proof that he has paid all contributions required in terms of
the Compensation for Occupational Injuries and Diseases Act, No. 130 of 1993, and that
he has complied with the provisions of the Occupational Health and Safety Act, No. 85
of 1993.

46

9.2

DELETE AND REPLACE WITH:
“9.2 Termination by Employer:

9.2.11f

9.2.1.1 Application is made for the sequestration of the Contractor's estate, or if the

Contractor publishes a notice of surrender of his estate, or presents a petition for
the acceptance of the surrender of his estate as insolvent, or (being a company or
close corporation) goes into liquidation, whether provisionally or finally (other than a
voluntary liquidation for the purpose of amalgamation or reconstruction), or is
placed under business rescue (whether by resolution or court order);

9.2.1.2 The Contractor makes a compromise with his creditors, or assigns in favour of his

creditors, or agrees to carry out the Contract under the supervision of a committee
representing his creditors, or if the Contractor assigns the Contract without having
first obtained the Employer’s written consent, or if execution is levied on his goods,
then the Employer may (with specific reference to this Clause) terminate the
Contract.”

9.2.2If:

9.2.2.1 After giving effect to Clause 3.2.2, the Employer's Agent certifies, in writing, to the

Employer and to the Contractor, with specific reference to this Clause, that the
Contractor;

9.2.2.2 Has abandoned the Contract; or
9.2.2.3 Has failed, in terms of Clause 5.3.2, to submit documentation in time, or to submit

acceptable documentation; or

9.2.2.4 Has failed to commence the Works in terms of Clause 5.3 hereof, or has

suspended the progress of the Works (other than in terms of Clause 5.11.1) for
fourteen (14) consecutive days after receiving from the Employer's Agent written
notice to proceed; or

9.2.2.5 Has failed to proceed with the Works in accordance with the approved programme,

or in the absence of an approved programme, in the Employer’s agent’s opinion; or
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9.2.2.6 Has failed to remove Plant or materials from Site, or to demolish and redo work,
within fourteen (14) days after receiving from the Employer’s Agent written notice
that the said Plant, materials, or work have been condemned and rejected by the
Employer’s Agent in terms of these conditions; or

9.2.2.7 Is not carrying out the Works in accordance with the Contract, or is neglecting to
carry out his obligations under the Contract; or

9.2.2.8 Anyone, on his behalf has paid, offered, or offer as payment, to any person in the
employ of the Employer or to the Employer’s Agent, or any person in the employ of
the Employer’s Agent, a gratuity or reward or commission; or

9.2.2.9 Has furnished inaccurate information in the returnable documents completed at
tender stage and forming part of the Contract;

then the Employer may, after giving fourteen (14) days written notice to the Contractor,
(with specific reference to this Clause) to remedy the default, terminate the Contract.”

9.2.3 When the Contract is terminated, the Employer may order the Contractor to vacate the
Site and hand it over to the Employer. The Employer may then enter the Site and the
Works and expel the Contractor therefrom without thereby affecting the rights and powers
conferred on the Employer or the Employer’s Agent by the Contract. The Employer may
complete the Works himself, or may employ another contractor to complete the Works,
and the Employer, or such other contractor, may use for such completion as much of the
Construction Equipment, Temporary Works and materials brought onto the Site by the
Contractor as the Employer may think proper. If, Clause 9.2.1.1 is not applicable, the
Employer may at any time sell any of the said Construction Equipment, Temporary Works
and unused materials and apply the proceeds of sale towards payment of any sums that
may be due or become due to the Employer by the Contractor under the Contract. In
such circumstances, the Contractor shall forthwith vacate the Site and shall not be
entitled to remain on the Site based on a right of retention until amounts due to him have
been paid and neither will the Contractor be entitled to any further payments in terms of
this Contract.

9.2.4 Should the amounts the Employer must pay to complete the Works exceed the sum that
would have been payable to the Contractor on due completion by him, the Contractor
shall, upon demand, pay to the Employer the difference. This sum shall legally be
deemed a debt due by the Contractor to the Employer and shall be recoverable
accordingly;

provided that, should the Contractor on demand not pay the amount of such excess to the
Employer, such sum may be determined and deducted by the Employer from any sum due to
or that may become due to the Contractor under this or any previous or subsequent contract
between the Contractor and the Employer.

9.2.4 If the provisions of Clause 9.2.11 apply, any notice or order referred to in this Clause
shall be delivered to the trustee or liquidator or business rescue practitioner, and the rights and
obligations vested in, or binding on the Contractor, shall vest in or be binding on the estate
under sequestration, liquidation, or business rescue.”

47 9.2.1.36 | add the following at the end of the paragraph:
On completion of each works assignment, the Contractor will be evaluated by a panel
consisting of the District Roads Engineer, District Manager and Head of Supply Chain in the
specific District. Should the work not have been conducted to a satisfactory standard (within
time, budget and to the required specifications) the Department shall have the right to decide
not to award any further Work assignments to the said contractor and remove said contractor
from this Framework Appointment.

48 10.5.2

Disputes shall be referred to ad hoc Adjudication.
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PROVINCE OF THE EASTERN CAPE
DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO VARIOUS
PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER A PERIOD OF 3 YEARS

C1.2: CONTRACT DATA (PART 2)

PART 2: DATA PROVIDED BY THE CONTRACTOR

No. Clause Description

1 1.1.1.9 | THE CONIIACION IS ..vvviviririririiiririreterereseseseresrsrsesseseresesessssrrseeessrsrsssserarererererereresarerrrrre
[The Legal name of the Contractor].

2 1.2.1.2 | The Contractor’s address for receipt of communications and notices is :
Telephone: ......ccccviviiiii, Facsimile: ..o,
E-mail:
Address (Postal): .......ccoceevvivereennn Address (Physical) :

3 6.2.1 | The security to be provided by the Contractor shall be:

Type of Security

Performance Guarantee of 5% of the Contract Sum for Works assignments
awarded from this Framework Agreement and which exceeds R 10 Million, which
shall be released once the works package is complete.

4 6.5.1.2.3 | The percentage allowance to cover all overhead charges for each works assignment is
20%
5 6.8.3 | The variation in cost of special materials is (if applicable)
Type of special material Unit Rate
Not Applicable
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PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO VARIOUS
PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER A PERIOD OF 3 YEARS

C1.3: PERFORMANCE GUARANTEE (PRO FORMA)

GUARANTOR DETAILS AND DEFINITIONS

B T T U= g (o] gl 0 11T T PP TSR
PRYSICAI UAIESS: ... ettt ettt e e ekt e e e et e e e e e ea b et e e e aab b b et e e e s bb e e e e e nbbe e e e e anrnes
B = 0] o1 a1 =T T L PSP P PP OPPPPTPUPPPPN
L OT0] o1 = Tt (o] Sl 1 41T o S PP PP P T PPPR T
B =] 01 (0] V=T £ o [T oL o 41T UL N
BTAT 0] G T 141 T= U 3R
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"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

"Contract Sum" means: The accepted amount for Works assignment inclusive of tax of

N 1o 10 T IR0 o £ P ESES
"Guaranteed Sum" means: The maximum aggregate amount of R............ccocciiiiiiiiiiii e
AMOUNT TN WOTTS: ..ttt et ee ettt ettt et e e e e e e oo e aaa bbb b bttt e e e e e e e s e aaan s oo ab e bbbttt e e e e e eeeesassannbebbeneeaaeaeeaas

"Expiry Date" means: The date of issue by the Employers Agent of the Certificate of Completion of the
Works.

CONTRACT DETAILS Employers Agent issues: Interim Payment Certificates, Final Payment Certificate and
the Certificate Completion of the Works as defined in the Contract.

PERFORMANCE GUARANTEE

1 The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

2

3.1

4.1

The Guarantor's period of liability shall be from and including the date of issue of this Performance
Guarantee and up to the date of issue by the Employers Agent of the Certificate of Completion of
the Works. The Employers Agent and/or the Employer shall advise the Guarantor in writing of the
date on which the Certificate of Completion of the Works has been issued.

The Guarantor hereby acknowledges that

any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship;

Its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to
pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a
sum certified by the Employers Agent in an Interim or Final Payment Certificate has not been made
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer
intends to call upon the Guarantor to make payment in terms of 4.2;
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4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first
written demand in terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms
of the Contract of the sum certified in 4.
4 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to

the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written
demand from the Employer to the Guarantor at the Guarantor's physical address calling up this
Performance Guarantee. such demand stating that:

5 5.1the Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 5; or

6 5.2a provisional or final sequestration or liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 5; and

7 5.3the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

8 It is recorded that the aggregate amount of payments required to be made by the Guarantor in
terms of 4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1.

9 Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue

of the Final Payment Certificate submit an expense account to the Guarantor showing how all
monies received in terms of this Performance Guarantee have been expended and shall refund to
the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this
Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank
compounded monthly and calculated from the date payment was made by the Guarantor to the
Employer until the date of refund.

10 Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

11 Payment by the Guarantor in terms of 5 will only be made against the return of the original
Performance Guarantee by the Employer.

12 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner

which the Employer may deem fit and the Guarantor shall not have the right to claim his release
from this Performance Guarantee on account of any conduct alleged to be prejudicial to the

Guarantor.

13 The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

14 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2,

where after no claims will be considered by the Guarantor, The original of this Guarantee shall be
returned to the Guarantor after it has expired.

15 This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be
regarded as a liquid document for the purposes of obtaining a court order.
16 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby

consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the
said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the
Magistrate's Court.

Signed at ..o DAt ..t

Guarantor's signatory (1) ....cccccceeeveieciinieeeree e (O] o - (o1 Y25
Guarantor’s signatory (2) ......cccccoveeeeeinniiiieenee e CaPaCItY...ccoiiiieee e
Witness signatory (1) ....cceeeeeerieeeeeiiiiieee e Witness signatory (2).......ccccovvveeeeeviivnnenn.
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CONTRACT
PART 2 (OF 4): PRICING DATA
Cc2.1 Pricing Instructions
C2.2 Bill of Quantities
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PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

FRAMEWORK AGREEMENTS FOR AD HOC ROUTINE MAINTENANCE WORKS TO VARIOUS
PROVINCIAL ROADS IN THE SARAH BAARTMAN DISTRICT OVER A PERIOD OF 3 YEARS

C2.1: PRICING INSTRUCTIONS

C211

Cc2.1.2

C2.1.3

C2.14

C2.15

C2.1.6

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby

assigned to them.

Unit: The unit of measurement for each item of work as defined in the Standard
Specifications or the Project Specifications.

Quantity: The number of units of work for each item.

Rate: The payment per unit of work for which the Tenderer tenders to do the work.

Amount: The product of the quantity and the rate tender for an item.

Lump Sum: An amount tender for an item, the extent of which is described in the Bill of

Quantities, the Specifications or elsewhere, but of which the quantity of work is

not measured in units.

This Bill of Quantities forms part of the contract documents and must be read in conjunction with

all the other documents comprising the contract documents.

The quantities set out in the Bill of Quantities are fictitious quantities for the purpose of
reducing tenders to a comparable basis for evaluation. The quantities of work finally
accepted and certified for payment, and not the quantities given in the Bill of Quantities, will be
used to determine payments to the Contractor. Each works assignment will be calculated on

an “ad-hoc” basis, and works will be set out accordingly.

The validity of the contract shall in no way be affected by differences between the
quantities in the Bill of Quantities and the quantities finally certified for payment. Work is
valued at the rates or lump sums tender, subject only to the provisions of subclause 1209 (a) of

the Standard Specifications.

Rates and lump sums shall include full compensation for overheads, profits, incidentals, all taxes
(other than VAT), etc. and for the completed items of work as specified, all in accordance with
sub-clause 1209 (b) of the Standard Specifications. Full compensation for completing and
maintaining, during the defects liability period, all the work shown on the drawings and specified
in the Standard Specifications and Project Specifications and for all the risks, obligations and
responsibilities specified in the General Conditions of Contract, Special Conditions of Contract,
Standard Specifications and Project Specifications shall be considered as provided for
collectively in the items of payment given in the Bill of Quantities, except in so far as the
guantities given in the Bill of Quantities are fictitious and only intended to reduce the

tenders to a comparative basis for evaluation purposes.

Materials contained in the payment items included in the Schedule of Quantities, labelled with

the prefix “ECB” (East Cape Buy) must be procured within the boundaries of the Eastern Cape.

The Tenderer shall fill in a rate or a lump sum for each item where provision is made for it even
where no quantities are given. Items against which no rate or lump sum has been entered in the
tender will not be paid for when the work is executed, as payment for such work will be regarded

as being covered by other rates or lump sums in the Bill of Quantities.
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c2.1.7

Cc2.1.8

C2.1.9

C2.1.10

Cc2.1.11

C2.1.12

C2.1.13

C2.1.14

The Tenderer shall fill in a rate against all items where the words “rate only” appear in the
amount column. Although no work is foreseen under such item and no quantities are
consequently given in the quantity column, the tender rate shall apply should work under this
item actually become required. Tenderers should note the provisions of paragraph 14 of this
preamble.

If the Tenderer should group a number of items together and tender one lump sum for each
group of items, this single tender lump sum shall apply to that group of items and not to each
individual item, or should he indicate that full compensation for any item has been included in
the rate for another item, the rate for the item included in another item shall be deemed to be nil.

The tender lump sums and rates shall be valid irrespective of any change in the
guantities during the execution of the contract. (refer to Contract Data clause 6.11.1.3 on
page C1.13).

The works executed are measured for payment in accordance with the methods described in the
contract documents under the various payment items, notwithstanding any custom to the
contrary. Attention is directed to the provisions of Clause 1220 of the Standard Specifications
regarding the measurements of quantities for payment. Except where specified otherwise than in
Clause 1220, the nett measurement or mass of the finished work in place shall be taken for
payment, and any volume or mass of work in excess of that prescribed, shall be excluded.

The amount of work or the quantities of material stated in the Bill of Quantities shall not be
considered as restricting or extending the amount of work to be done or quantity of material
to be supplied by the Contractor.

The statement of quantities of material or the amount of work in the Bill of Quantities shall not be
regarded as authorisation for the Contractor to order material or to execute work. The
Contractor shall obtain the Engineer’s detailed instructions indicating applicable payment item(s)
for all work before ordering any materials or executing work or making arrangements in this
regard.

The short descriptions of the payment items in the Bill of Quantities are only given to identify the
items and to provide specific details. Reference shall, inter alia, be made to the drawings,
COLTO Standard Specifications for Road and Bridge Works for State Road Authorities, Project
Specifications, General Conditions of Contract and Special Conditions of Contract for more
detailed information regarding the extent of work entailed under each item.

The provisions of Clause 6.6 of the General Conditions of Contract shall apply to provisional
sums and prime cost sums.

Subject to the conditions stated in paragraph C2.1.13 below, the rates and lump sums filled in by
the Tenderer in the Bill of Quantities shall be final and binding with regard to submitting the
tender, and may not be adjusted should there be any mistakes in the extensions thereof and in
the total sums appearing in the tender. Adjustment of the rates to minimise commercial risk will
take place prior to the signing of the contract. In their own interest Tenderers must make doubly
sure of the correctness of their tender rates, the extensions and the Tender Sum.

Arithmetical errors of responsive tenders will be corrected as per CIDB Practice Note #2
(February 2008).

A tender may be rejected if the unit rates or lump sums for some of the items in the Bill of
Quantities are, in the opinion of the Employer, unreasonable or out of proportion, and if the
Tenderer fails, within a period of seven (7) days of having been notified in writing by the
Employer or the Employer’s Agent to adjust the unit rates or lump sums for such items, to make
such adjustments.

The units of measurement indicated in the Bill of Quantities are metric units

The following abbreviations are used in the Bill of Quantities:

mm = millimetre
m = metre
km = kilometre
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km-pass
m2
m2-pass
ha

m3
m3-km

|

ki

kg

t

No

MN
MN-m
%

KW

KN

PC sum
Prov sum

kilometre-pass
square metre
square metre pass
hectare

cubic metre

cubic metre kilometre
litre

kilolitre

kilogram

ton (1000 kg)
number

Mega Newton

Mega Newton-metre
percent

kilowatt

kilonewton

prime cost sum
provisional sum

C2.1.15 All rates and sums of money quoted in the Bill of Quantities shall be in Rands and whole cents.
Fractions of a cent shall be discarded

C2.1.16 The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in
the COLTO Standard Specifications for Road and Bridge Works for State Road Authorities.
Iltem numbers prefixed by the letter B refer to payment items described under Part B of the
Project Specifications, those with C to payment items described under Part C, and so on for
further parts of the project specifications.

c2.1.17 The extent of the works contained in the Bill of Quantities is fictitious and only included
to obtain a competitive tender for evaluation purposes. The works will be set out on an “ad-
hoc” basis per works assignment. The quantity of works allocated may not necessarily be equal
to the value of works contained in the schedule of quantities in this Framework document.
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A: MAINTENANCE WORKS IN BAVIAANS
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO| DESCRIPTION UNIT QUANTITY RATE AMOUNT
1200 GENERAL REQUIREMENTS AND PROVISIONS
B12.01 |Community Liaison Officer:
(@) Community Liaison Officer cost Prov. Sum 1
(b) Monthly transport allowance for CLO for duration of Contract Prov. Sum 1
(c) Remuneration of PSC representatives from the community to attend Prov. Sum 1
official meetings
(d) Handling costs and charges for Contractor on items B12.01 (a) to (c) % R205 200
B12.05 |Protection of Existing Services Prov. Sum 1
B12.06 |Handling costs and charges for the Contractor on item B12.05 % R10 000
B12.07 |Provision of hire of Plant by the Contractor for the Department for Prov. Sum 1
emergency work outside of the LMA
B12.08 |Handling costs and charges for the Contractor on item B12.07 % R20 000
B12.09 |Provision of hire of Operators by the Contractor for the Department Prov. Sum 1
B12.10 |Handling costs and charges for the Contractor on item B12.09 % R5 000
B12.11 |Provision of Contract Management to Household Contractors Month 36
within the LMA
B12.12 |Installation of Contract Name Boards No. 5

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS
B13.01 |The contractor's general obligations:
(b) Value-related obligations for works assignments ranging between:
(i) RO -R2.0 mil % R 3 000 000
(i) R2.0 - R4.0 mil % R 6 000 000
(i) R4.0mil - R6.0 mil % R 11 000 000
(iv) Greater than R6.0 mil % R 14 000 000
(c) Time-related obligations for works assignments ranging between:
(i) RO-R2.0 mil Month 3
(i) R2.0 - R4.0 mil Month 3
(i) R4.0mil - R6.0 mil Month 12
(iv) Greater than R6.0 mil Month 12
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1700 CLEARING AND GRUBBING
B17.01 Clearing and grubbing ha 66
B17.02 Removal and grubbing of large trees and tree stumps:
(a) Girth exceeding 0,5m up to and including 1m No 50
(b) Girth exceeding 1m up to and including 2m No 220
(c) Girth exceeding 2m up to and including 3m No 44
17,04 Clearing and grubbing at inlets and outlets of hydraulic structureg m?2 10800
B17.05 |Cleaning out of hydraulic structures
(a) Pipes with an internal diameter up to and including 750mm m3 1080
(b) Pipes with an internal diameter exceeding 750mm m3 108
(c) Box culverts up to and including 1.5m internal vertical dimension m3 108
B17.08 Removal of undesirable vegetation m?2 66000
B17.09 Shredding of vegetation cuttings in situ m3 66,0
17/16.02 |Overhaul on material hauled in excess of 1.0km (ordinary
overhaul) m3-km 660
B17.10 Clearing and grubbing narrow strips m?2 100

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B1800 COLLECTION AND REMOVAL OF DEBRIS AND LITTER
B18.01 Clearing of the road reserve
(a) Trunk and Main roads (30m wide road reserve) km 1320
(b) District roads (25m wide road reserve) km 1320
B18.02 Replacing of damaged facilities
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.03 Treatment of existing concrete rest area furniture
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.04 |Treatment of existing concrete bridge balustrades
(a) Balustrades m? 810
B18.05 Cleaning of Rest Areas as well as removal of litter
(a) Within 50km from main Site Camp No 9
(b) Between 50 km and 150 km from main Site Camp No 9
(c) Further than 150 km from main Site Camp No 9

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

B1900 DAYWORKS (PROVISIONAL )

B19.01 Personnel during normal working hours
(a) Unskilled labour hr 40
(b) Semi-skilled labour hr 10
(c) Skilled labour hr 10
(d) Ganger hr 10
(e) Flagman hr 20

B19.02 Plant
(a) Flat bed truck (specify size) hr 9
(b) Tipper Trucks - 3 to 5 ton capacity hr 150
(c) Tipper Trucks - more than 5 ton hr 18
(d) Loader (0.5m?3) bucket hr 9
(e) TLB (digger loader) hr 150
(f) Excavator (20-30 ton) hr 9
(g) Grader (AT 140 G or similar) hr 18
(h) Compactor (Bomag 90 or similar) hr 9
(i) Water truck (11000 liter) hr 9
() Dozer (D7 or similar)) hr 9
(k) Mechanical broom hr 9
() Tractor-trailor combination (43kw, 3 ton minimum) hr 9
(m) Suitable truck/but for transporting labourers (30 people minimum) hr 9
(n) Safety vehicle for pre-marking purposes hr 9
(0) Compressor (air) including hose and tools (specify) hr 9
(p) Dewatering pump including generators and accessories (specify sizq hr 9
(g) Mobile electric welding sets and accessories (specify size) hr 9
(r) Cutting torch with mobile electic & oxy aceylene installation hr 9
(s) Mobile concrete mixer hr 9
(t) Light delivery vehicle hr 40
(u) Centre-mount crane (specify size) hr 9
(v) Low bed truck (specify size) km 500
(w) Other Specify hr

B19.03 Materials
(a) Procurement of materials Prov Sum 1
(b) Contractor's handling costs, profit and all other charges in respect

of subitem B19.03(a) % 100000

CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2100 DRAINS
B21.01 Excavation of open drains
(a) Excavating soft material situated within the following depth ranges
below the surface level
(i) Om up to 1,5m m3 2700
(b) Extra over subitem B21.01(a) for excavation in hard material,
irrespective of depth m3 5
B21.02 Clearing and shaping existing open drains m3 1080
21,05 Banks and dykes m3 - Rate Only
21,15 Overhaul for material hauled in excess of 1,0km free-haul m3-km 432
(normal overhaul)
21,16 Backfilling existing eroded side drains m?3 200
21,17 Test flushing of pipe subsoil drains No 2
B21.18 Clearing of concrete drainage channels
(a) Side drains, median drains and the like m? 8800
(c) Other drains and channels within the following invert ranges
(i) less than 1.0m m?2 4400
(i))1.0m to 2.0m m?2 4400
21,19 Selected backfill material under concrete-lined side drains
compacted to 93% of modified AASHTO density m3 200
B21.20 Clearing and shaping side and mitre drains by road grader m 350
B21.21 Exposing of existing subsoil drains m3 5
B21.22 Clearing of subsoil drains m 500
B21.03 Excavation in all material for subsurface drains
(i) Omupto 1.5m m3 100
B21.04 Impermeable backfill to subsoil drainage system m3 150
B21.06 Natural permeable backfill (19mm Crushed stone) from approved m3 150
sources on site
B21.07 Coarse sand from approved sources on site m?3 50
B21.08 Pipes in subsoil drainage systems:
(a) Perforated pitchfibre pipe (150mm) m 500
(b) Non perforated pitchfibre pipe (150mm) m 500
B21.10 Grade 2 Geotextile m? 750
B21.12  |Concrete outlet structures
(a) Outlet structures No 10
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2200 PREFABRICATED CULVERTS
22,01 Excavation
(a) Excavating soft material situated within the following depth ranges
below the level surface level
(i) Omupto1,5m m? 30
(i) Exceeding 1,5m and up to 3,0m m3 10
(b) Extra over subitem 22.01(a) for excavation in hard material,
irrespective of depth m3 5
22,02 Backfilling
(a) Using the excavated material m? 30
(b) Using imported selected material m3 10
(c) Extra over subitem 22.02(a) and (b) for soil cement backfilling m3 10
22,03 Concrete pipe culvert
(c) On Class B bedding
() 600 mm dia class 100D m 0
(i) 900 mm dia class 100D m 30
22,05 Portal and rectangular culverts
(a) complete with prefabricated floor slab
(i) 1200x1200 class 150S or equivalent m 100
(i) 1500x1500 class 150S or equivalent m 100
(iii) ‘1800x1800 class 150S or equivalent m 100
(iv) 2100x2100 class 150S or equivalent m 100
(v) 2400x2400 class 150S or equivalent m 100
m 100
22,07 Cast in situ concrete and formwork
(a) In Class A bedding, screeds and encasing of pipes, Class 25/19 concrete m3 10
(b) In Floor Slabs for Portal Culverts, Including formwork, joints and class U2
surface finish (Class 30/19mm Concrete) m3 300,00
(c) Ininlet and outlet structures, skewed ends, catchpits, manholes,
thrust and anchor blocks, excluding formwork but including class
U2 surface finish ( 25MPa / 19) m3 378
(d) Formwork for concrete under subitem 22.07(a & c) above m?2 2008
22,10 Steel reinforcement
(b) High tensile steel t 6,1
(c) Welded mesh kg 6640
22,13 Removing and re-laying existing pipes
(i) 600 mm m 14
22,14 Removing and disposing of existing pipes m 14
22,25 Overhaul on excavated material as described, in excess of the m3-km 40

free haul distance of 1.0 km
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2400 ASPHALT AND CONCRETE BERMS
24,01 Asphalt berms:

(a) Placed where there are no guardrails (Cold premix) m 220

(b) Placed at existing guardrails (Cold premix) m 220
24,03 Prime and tack coats:

(a) Prime coat:

(i) Under asphalt berms (MC-30 cutback bitumen) m? 92
(b) Tack coat m? 92
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3100 BORROW MATERIALS

31,01 Excess overburden (provisional) m? 300

31,03 Finishing-off borrow areas ha 0,3
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3200 SELECTIONS, STOCKPILING AND BREAKING-DOWN THE

MATERIAL FROM BORROW PITS, CUTTINGS AND EXISTING

PAVEMENT LAYERS, AND PLACING AND COMPACTING

THE GRAVEL LAYERS
32,01 Providing a crushing and / or screening plant:

(a) Single-stage crusher No 3
32,02 Re-erecting the crushing and / or screening plant:

(a) Single-stage crusher No 1
32,03 Crushing and screening:

(a) Single-stage crushing (-53) m3 500
32,05 Additional normal grid rolling (Normal - min of 4 passes) m?3 200
32,06 Stockpiling of material (for use by department) m3 500
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3300 MASS EARTHWORKS
33,01 Cut and borrow to fill, including freehaul up to 1,0 km :
(a) Material in compacted layer thickness of 200mm and less :
(ii) Compacted to 93% of mod AASHTO m3 300
33,03 Extra over item 33.01 for excavating and breaking down
materials in :
(a) Intermediate Excavation m3 250
(b) Hard Excavation m3 250
33,04 Cut to spoil, including free haul up to 1.0km. Material obtained
from :
(a) Soft excavation m3 100
(b) Intermediate excavation m?3 100
(c) Hard Excavation m3 100
33/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul) m3-km 1200
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3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

B34.01 Pavement layers constructed from gravel taken from cut or

borrow including free haul up to 1,0km

(h) Gravel wearing course compacted to

(i) 95% Mod AASHTO density: 150mm layer thickness m3 1425
(iii) 95% Mos AASHTO Density 150mm using crushed material m3 500
34,02 Extra over item 34.01 for excavation of material in
(a) Intermediate material m3 500
34,07 Extra over for temporarily blading the material to windrow m3 50

B34.14  |Wet blading
(a) 6m road width (riding surface) km 25
(b) 7m road width (riding surface) km 25

B34.15 Dry blading
(a) 6m road width (riding surface) km 30
(b) 7m road width (riding surface) km 20

B34.16 Accessibility grading

(a) 6m road width (riding surface) km 20

(b) 7m road width (riding surface) km - Rate Only

B34.17 Special grading

(a) 6m road width (riding surface) km 5
(b) 7m road width (riding surface) km

B34.18 Reshaping
(a) 6m road width (riding surface) km 5
(b) 7m road width (riding surface) km

B34.19 Heavy Maintenance
(a) 6m road width (riding surface) km 5
(b) 7m road width (riding surface) km

B34.20 Gravel Patching
(a) Material from Borrow Pits m? 500

B34.21 Light Road Bed Preparation
(a) 6m road width km 1
(b) 7m road width km 1

B34.22 Heavy Road Bed Preparation
(a) 6m road width km - Rate Only
(b) 7m road width km 1

B34.23 Gravel shoulder repair
(a) Ripping, watering, mixing, placing and compacting existing shoulders to

95% Mod AASHTO density m?3 880
(b) Extra over subitem (a) for adding extra material (free haul) m3 220
(c) Extra over for subitem (a) for stabilizing material m3 55

B34.24 Removal of edge build-up

(a) Remove material and load for spoil km 88

(b) Remove material and dispose of adjacent to road km 176
34/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul)] m3-km 5775
B34.26 Regravelling in short lengths up to 300m m3 7500
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3900 PATCHING AND REPAIRING EDGE BREAKS
39,01 Sawing asphalt or cemented pavement layers for patching:
(a) Sawing asphalt to an average depth:
(i) not exceeding 50mm m 22000
BASE AND SURFACE REPAIR - PO3
39,02 Excavation in existing pavements for patching in:
(a) Asphalt layers m?3 308
(b) Cemented layers m3 - Rate Only
(c) Crushed stone base course m3 1320
B39.03 |Backfilling of excavations for patching with:
(a) Existing Base material stabilized with bituminous emulsion (60% stable-grade
anionic emulsion @ 3% by mass of compacted base and ordinary cement
@ 1% by mass of compacted base), for a patch with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 264
(iii Exceeding 100m? m3 396
(b) G2 Base course material from commercial sources with bituminous
emulsion (60% stable-grade anionic emulsion @ 3% by mass of compacted
base and ordinary cement @ 1% by mass of compacted base), for a patch
with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 198
(iii Exceeding 100m? m3 79
(c) G2 Base course material from Commercial Sources
(i) Not exceeding 5m? m3 20
(i) Exceeding 5m? but not exceeding 100m? m3 50
(iii Exceeding 100m? m3 80
(d) Existing Base material stabilized with ordinary cement 2% by mass
for a patch with a surface area:
(i) Not exceeding 50m? m3 20
(i) Exceeding 50m?2 but not exceeding 100m? m3 50
(iii Exceeding 100m? but not exceeding 150m? m3 50
(iv Exceeding 150m> m3 80
B39.06 |Tack coat (60% stable grade emulsion) | 6160
B39.07 |Cold premix (applied 35 mm thick)
(a) Not exceeding 50m? m? 1760
(b) Exceeding 50m? but not exceeding 100m? m2 2640
(c) Exceeding 100m? but not exceeding 150m? m? 2640
B39.08 |Hot premix (applied 35 mm thick)
(a) Not exceeding 5m? m2 88
(b) Exceeding 5m? but not exceeding 100m? m? 176
(c) Exceeding 100m? m2 264
B39.09 |Temporary pothole repair (Not exceeding 1000mm x 1000mm) using
(a) Cold premix m?3 440
(b) C4 (stabilised) material m3 44
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4100 PRIME COAT
41,01 Prime coat:
(@) RTH 3/12P or RTL 3/12P tar prime | 10
(b) Quick drying RTH 1/4P tar prime | 10
(c) MC-30 cut-back bitumen | 1000
(d) MC-70 cut-back bitumen | 10
(e) Invert bitumen emulsion | 10
(f) MC-30SP | 10
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4600 BITUMINOUS SINGLE SEAL WITH SLURRY (CAPE SEAL)
46,02 Bituminious single seal with 13.2mm aggregate and slurry: m2 1000
46,03 Bituminious binder variations:
(c) MC-3000 cut back bitumen | - Rate Only
(f) Spray grade emulsion (65% bitumen content) | - Rate Only
46,04 Aggregate variations:
(a) 13.2mm nominal sized aggregate m3 - Rate Only
46,05 Variation in the rate of application of the slurry: m3 - Rate Only
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4800 TREATMENT OF AN EXISTING SURFACE
EXHIBITING CERTAIN DEFECTS
POTHOLE REPAIR - P01
48/ 39.01 |Sawing asphalt or cemented pavement layers for patching
(a) Sawing asphalt to an average depth : (provisional sum)
(i) not exceeding 50 mm m 11000
48/39.02 |Excavation in existing pavements for patching in
(c) Bituminous seal layers m3 154
48/B39.06 |Tack Coat (60% spray grade emulsion) 3080
48/B39.07 |Cold premix 35 mm thick m?2 4400
SLACK AND DEPRESSION REPAIR - PO2
B48.04 Screed of asphalt or coarse slurry :
(a) Tack coat using 60% anionic emulsion diluted 50/50 with water | 400
(b) Continuously - graded medium mixture asphalt t 5
(c) Coarse grade slurry m3 10
(d) Chip out 500mm by 35 mm strip m2 200
CRACK SEALING - PO4
48,06 Cleaning the cracks with compressed air km 5
48,07 Applying bituminous binders and herbicides for sealing cracks:
(a) Herbicide 500
B48.14 Geotextile seal bandage
(a) Cracks and joints - 200 mm wide geotextile strip m 100
(b) Cracked areas - geotextile
(i) Not exceeding 50m? m2 100
(if) Exceeding 50m?2 but not exceeding 100m? m?2 200
(iii Exceeding 100m? but not exceeding 150m? m2 300
(iv Exceeding 150m2 m?2 400
B48.15 Crack sealing using Method 1 (sealant and crusher dust) 500
EDGE REPAIRS - PO5
48/39.05 |Cutting back the edges of the existing surface for repairing of
edge breaks (avg depth =80 mm ) m 4400
B48.05 Repairing edge breaks in surfacing
(a) Tack coat - 60% Anionic spray grade emulsion diluted 50/50 with water | 924
(c) Reconstructing edges using cold premix t 95
SLURRY SEAL TREATMENT - PO6
B48.03 Slurry seal
(a) Tack coat using 30% bitumen emulsion 25256
(b) Slurry applied by hand (coarse grade slurry)
(i) Not exceeding 50m? m? 880
(i) Exceeding 50m? but not exceeding 100m?2 m2 4400
(iii Exceeding 100m? but not exceeding 150m? m? 8800
(iv Exceeding 150m? m? 22000
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5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION
51,01 Stone pitching

(b) Grouted stone pitching (Max 300mm width) m?2 100

(c) Grouted stone pitching on a concrete bed m?2 100
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5200 GABIONS
52,01 Foundation trench excavation and backfilling:
(b) In all other classes of materials m? 250
52,02 Surface preparation for bedding the gabions m?2 100
52,03 Gabions
(a) 1,0m wide by 1,0m wide
(i) by 1,0m long mesh 80mm m3 400
(c) Galvanised gabion mattresses
(i) 0,6m diaphragm spacing, 6,0m long by 2,0m wide.
by 0,3m deep mesh 80mm m3 300
52,04 Filter fabric
(a) Grade 2 Bidum or similar approved (Needlepunch type) m?2 5000
B52.05 Dismantle and remove gabion structures m3 50
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5400 GUARDRAILS
54,01 Guardrails on timber posts:

(a) Galvanised m 800
54,03 Extra over items 54.01 for horizontally curved guardrails factory

bent to a radius less than 45m m 20
54,04 End treatments:

(d) End treatments in accordance with the drawings where single guardrail

sections are used No 2

54,05 Additional guardrail posts:

(a) Timber No 20
54,06 Reflective plates

(a) Red and white reflectors on new guardrails No 100

(b) Red and white reflectors on existing guardrails No 100
54,07 Removing existing guardrails m 750
B54.08 Renovating guardrail material:

(a) Straightening of Guardrails (rolling) m 200

(c) Cleaning and painting m 200
54,09 Re-erection of guardrails with recovered and / or new material:

(a) Single guardrail m 200
54,11 New material required for the re-erection of guardrails with

recovered material:

(b) Timber Posts No 50

(d) Reflective plates No 500

(e) Spacer blocks No 200

(f) _Splice bolt complete with nut and washer No 500

(9) Post bolt complete with nut and washer No 500

(h) Reinforcing plates No 2
54,12 Extra over item 54.01 for drilling and blasting holes

for guardrail posts No 5
54,13 Steel base plates for timber guardrail posts on structures No 5
B54.14 Adjusting spacer blocks and tightening bolts No 100
CARRIED FORWARD TO SUMMARY
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5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8
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5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8
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5600 ROAD SIGNS
B56.01 |Road sign boards complete with supports with Class 1
retro-reflective background. Symbols and lettering in semi matt
black. Boarders in Class 1 retro- reflective material, where the
signboard is constructed from :
(c) Prepainted galvinised steel plate (1.2mm chromadek or
approved equivalent)
(i) 900mm diameter Round or Stop signs:
-R1 No. 1
- R201 (60) No. 2
(if) 900mm Triangular signs:
- w101 No. 2
- W104 No. 2
- wio7 No. 2
- w108 No. 2
- w327 No. 2
- W350 No. 2
(iii) 900mm Triangular Combination signs
- WCE.2 (W208 + for 5km) No. 1
(iv) 150mm x 600mm Hazard Marker Signs
- w401 No. 30
- W402 No. 30
(v) 450mm x 450mm Hazard Marker Signs
- W405 No. 30
- W406 No. 30
56,03 Road sign supports:
(b) Timber
(i) 75mm diameter m 100
(ii) 100mm diameter m 100
B56.04 |Kilometer Posts
(a) Painting existing kilometer posts No. 30
(b) Supply and install new kilometer posts complete No. 5
56,05 Excavation and backfilling for road sign supports:
(a) Excavation for sign supports m?3 20
56,06 Extra over item 56.05 for cement treated backfill:
(a) With soilcrete m3 10
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5700 ROAD MARKINGS
57,02 Retro-reflective road-marking paint:
(@) White lines
(i) 100mm wide solid km 220
(i) 100mm wide broken km 147
(iii L00mm wide solid (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only
(iv100mm wide broken (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only|
(b) Yellow lines
(i) 150mm wide solid km 5
(d) White lettering and symbols m2 100
(e) Yellow lettering and symbols m2 50
B57.08 |"Glowline" or similar approved Retro-reflective cementitious road marking m2 - Rate Only|
compound
57,04 Variations in rate of application:
(a) White paint | - Rate Only|
(b) Yellow paint | - Rate Only|
(d) Retro-reflective beads | - Rate Only|
(e) "Glowline" compound | - Rate Only|
57,05 Roadstuds (Rhino Yellow/Red or similar approved) No 150
57,06 Setting out and premarking the lines (excluding traffic island
markings, lettering and symbols) km 367
57,08 Removal of existing, temporary and permanent road markings by:
(a) Sandblasting m2 100
57,09 Removal of existing roadstuds No 100
B57.09 [Supply and lay "Vuka" bumps (or similar approved) as per No 50
Manufacturer's specifications, inclusive of fitment complete
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5900 FINISHING THE ROAD AND ROAD RESERVE AND TREATING

OLD ROADS
B59.01 Finishing road and road reserve

a) 0to 15 degrees ha

b) 15 to 30 degrees ha

c) 30 to 45 degrees ha
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6100 FOUNDATIONS FOR STRUCTURES
61,02 Excavation:
(a) Excavating soft material situated with the following successive
depth ranges:
(i) Om up to 2m m3 10
(b) Extra over sub-item 61.02(a) for excavation in hard material
irrespective of depth m3 2
61,04 Backfill to excavations utilising:
(a) Material from the excavation m3 8
61,08 Foundation fill consisting of
(d) Mass concrete ( Class 15 MPa ) m3 5
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6200 FALSEWORK, FORMWORK AND CONCRETE FINISH
62,01 Formwork to provide class F2 surface finish
to concrete lined causeways m? 350
62,02 Vertical formwork to provide class F2 surface finish
to concrete lined causeways m? 350
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6300 STEEL REINFORCING FOR STRUCTURES

63,01 Steel reinforcement for:

(a) Concrete-lined causeways

(i) Welded steel fabric (Mesh Ref 395)

kg 1200
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6400 CONCRETE FOR STRUCTURES
64,01 Cast in situ concrete

(&) Class 25/19 m3 80
64,04 Epoxy bonding of new concrete surfaces to old m?2 12
64,06 Demolishing existing concrete:

(b) Reinforced concrete in

(i) Causeways m3 15
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8100 TESTING WORKMANSHIP AND MATERIALS

81,02 Other special tests requested by the engineer, including acceptance | Prov.sum 1 40 000,00 40 000,00
control by an external laboratory

81,03 Handling costs and profitin respect of 81.02 % 40000,00
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9100 CONTROLLING VEGETATION GROWTH - MOWING AND CUTTING
B91.01 |Mowing the grass
(a) Shoulder mowing
(ii) Reserve with single carriageway, 3m wide strip on either side. km 2640
(iii Reserve with single carriageway, fenceline to fenceline. (11.5m wide km 5
strip on either side of the road)
B91.02 |Cutting of designated areas
(a) Road signs, reference marker boards, guardrails etc m? 5000
(b) Dangerous areas at intersections m? 2000
(c) Sight triangle at intersections m? 2000

CARRIED EORWARD TO SUMMARY -

The Contract — Part 2— Pricing Data

Page C2.362



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
10300 EMERGENCY MAINTENANCE
B103.01 |Contractor's mark-up for emergency maintenance % 50000
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT [QUANTITY RATE AMOUNT
12000 Environmental Management Programme (EMPR)
B1200.01 |Contractor's compliance with EMPR Month 36
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B13000 |Occupational Health & Safety:
B13001 |Preparation of Contractor’s site specific Health and Safety Plan Lump sum 1
B13002 |Principal Contractor’s initial obligations in respect of the OHS Act
and Construction Regulations Lump sum 1
B13003 |Principal Contractor’s time related obligations in respect of the
OHS Act and Construction Regulations Month 36
B13004 |Provision for Personal Protective Equipment & Protective Clothing
(i) Reflective vests No 20
(i) Reflective bibs No 20
(iii) Hard hats No 20
(iv) Protective foot wear No 20
(v) Earplugs No 20
(vi) Dust masks No 20
B13005 |Provision of full time Construction Health and Safety Officer Month 36
B13006 |Costs of medical certificates and Medical Surveillance
(i) _Initial (baseline) medical examinations No 20
(ii) Exit examinations No 20
B13007 |Induction Training No 20
B13008 |Environmental Monitoring No tests 1
B13009 |Noise Monitoring No 1
B13010 |Payment for Health & Safety representatives at meetings Lump sum 1
B13011 |Provision of First Aid boxes Lump sum 3
B13012 |Transportation of Workers Month 36
B13013 |Submission of the Health and Safety File Lump sum 1
CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

15000 ME MANAGEMENT &TRAINING OF LOCAL LABOUR

B15007 |Training of Local Labour

B15007.1 |Conducting of skills audit of Local Labour and the development of a | Prov Sum 1 10 000,00 10 000,00
Training Plan

B150071a |Handling costs and charges for the Contractor on Item B15007.1 % 10 000,00

B15007.2 |Presenting Accredited training courses for Local Labour Prov Sum 1 50 000,00 50 000,00

B15007.3 |Mark Up for Management of ME's % 13 500 000,00

B15007.4 |Provision of bridging finance to ME's (only CIDB 1 & 2) % 1 350 000,00

B15007.4 |Provisional Sum for Variance to Tender Rates of MEs Prov Sum 1 1350 000,00 1 350 000,00
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PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

MAINTENANCE WORKS IN BAVIAANS

Section 1200 General Requirements and Provisions R
Section 1300 Preliminary and General R
Section 1400 Housing and Offices for Engineer’s Personnel R
Section 1700 Clearing and Grubbing R
Section 1800 Collection and Removal of Debris and Litter R
Section 1900 Dayworks (Provisional) R
Section 2100 Drains R
Section 2200 Prefabricated Culverts R
Section 2400 Asphalt and Concrete Berms R
Section 3100 Borrow Materials R

Section 3200 Selections, Stockpiling and Breaking Down the Material
from Borrow Pits, Cuttings and Existing Pavement Layers,

and Placing and Compacting the Gravel Layers S

Section 3300 Mass Earthworks R
Section 3400 Pavement Layers of Gravel Material R
Section 3900 Patching and Repairing Edge Breaks R
Section 4100 Prime Coat R
Section 4600 Bituminous Single Seal with Slurry (Cape Seal) R
Section 4800 Treatment of an Existing Surface R
Section 5100 Pitching, Stonework and Protection against Erosion R
Section 5200 Gabions R
Section 5400 Guardrails R
Section 5500 Fencing R
Section 5600 Road Signs R
Section 5700 Road Markings R
Section 5900 Finishing the Roads and Road Reserve

and Treating Old Roads R
Section 6100 Foundations for Structures R
Section 6200 Falsework, Formwork and Concrete Finish R
Section 6300 Steel Reinforcing for Structures R
Section 6400 Concrete for Structures R

Section 8100 Testing Workmanship and Materials
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Section 9100 Controlling Vegetation Growth — Mowing and Cutting R

Section 10300 Emergency Maintenance R
Section 12000 Environmental Management Programme Implementation R
Section 13000 Occupation Health & Safety R
Section 15000 ME Management and Training of Local Labour R

TOTAL Rorinnae

NETT TOTAL OF TENDER

R
ALLOW 15% FOR ESCALATION R
SUB TOTAL R

R

ALLOW 15% VALUE ADDED TAX

TOTAL AMOUNT FOR EVALUATION SCORING PURPOSES o

THE CONTRACT IS SUBJECT TO CONTRACT PRICE ADJUSTMENT.
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B: MAINTENANCE WORKS IN BLUE CRANE
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1200 GENERAL REQUIREMENTS AND PROVISIONS
B12.01 |Community Liaison Officer:
(@) Community Liaison Officer cost Prov. Sum 1
(b) Monthly transport allowance for CLO for duration of Contract Prov. Sum 1
(c) Remuneration of PSC representatives from the community to attend Prov. Sum 1
official meetings
(d) Handling costs and charges for Contractor on items B12.01 (a) to (c) % R205 200
B12.05 |Protection of Existing Services Prov. Sum 1
B12.06 |Handling costs and charges for the Contractor on item B12.05 % R10 000
B12.07 |Provision of hire of Plant by the Contractor for the Department for Prov. Sum 1
emergency work outside of the LMA
B12.08 |Handling costs and charges for the Contractor on item B12.07 % R20 000
B12.09 |Provision of hire of Operators by the Contractor for the Department Prov. Sum 1
B12.10 |Handling costs and charges for the Contractor on item B12.09 % R5 000
B12.11 |Provision of Contract Management to Household Contractors Month 36
within the LMA
B12.12 |Installation of Contract Name Boards No. 5

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS
B13.01 |The contractor's general obligations:
(b) Value-related obligations for works assignments ranging between:
(i) RO -R2.0 mil % R 3 000 000
(i) R2.0 - R4.0 mil % R 6 000 000
(i) R4.0mil - R6.0 mil % R 11 000 000
(iv) Greater than R6.0 mil % R 14 000 000
(c) Time-related obligations for works assignments ranging between:
(i) RO-R2.0 mil Month 3
(i) R2.0 - R4.0 mil Month 3
(i) R4.0mil - R6.0 mil Month 12
(iv) Greater than R6.0 mil Month 12
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1700 CLEARING AND GRUBBING
B17.01 Clearing and grubbing ha 66
B17.02 Removal and grubbing of large trees and tree stumps:
(a) Girth exceeding 0,5m up to and including 1m No 50
(b) Girth exceeding 1m up to and including 2m No 220
(c) Girth exceeding 2m up to and including 3m No 44
17,04 Clearing and grubbing at inlets and outlets of hydraulic structureg m?2 10800
B17.05 |Cleaning out of hydraulic structures
(a) Pipes with an internal diameter up to and including 750mm m3 1080
(b) Pipes with an internal diameter exceeding 750mm m3 108
(c) Box culverts up to and including 1.5m internal vertical dimension m3 108
B17.08 Removal of undesirable vegetation m?2 66000
B17.09 Shredding of vegetation cuttings in situ m3 66,0
17/16.02 |Overhaul on material hauled in excess of 1.0km (ordinary
overhaul) m3-km 660
B17.10 Clearing and grubbing narrow strips m?2 100

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B1800 COLLECTION AND REMOVAL OF DEBRIS AND LITTER
B18.01 Clearing of the road reserve
(a) Trunk and Main roads (30m wide road reserve) km 1320
(b) District roads (25m wide road reserve) km 1320
B18.02 Replacing of damaged facilities
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.03 Treatment of existing concrete rest area furniture
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.04 |Treatment of existing concrete bridge balustrades
(a) Balustrades m? 810
B18.05 Cleaning of Rest Areas as well as removal of litter
(a) Within 50km from main Site Camp No 9
(b) Between 50 km and 150 km from main Site Camp No 9
(c) Further than 150 km from main Site Camp No 9

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

B1900 DAYWORKS (PROVISIONAL )

B19.01 Personnel during normal working hours
(a) Unskilled labour hr 40
(b) Semi-skilled labour hr 10
(c) Skilled labour hr 10
(d) Ganger hr 10
(e) Flagman hr 20

B19.02 Plant
(a) Flat bed truck (specify size) hr 9
(b) Tipper Trucks - 3 to 5 ton capacity hr 150
(c) Tipper Trucks - more than 5 ton hr 18
(d) Loader (0.5m?3) bucket hr 9
(e) TLB (digger loader) hr 150
(f) Excavator (20-30 ton) hr 9
(g) Grader (AT 140 G or similar) hr 18
(h) Compactor (Bomag 90 or similar) hr 9
(i) Water truck (11000 liter) hr 9
() Dozer (D7 or similar)) hr 9
(k) Mechanical broom hr 9
() Tractor-trailor combination (43kw, 3 ton minimum) hr 9
(m) Suitable truck/but for transporting labourers (30 people minimum) hr 9
(n) Safety vehicle for pre-marking purposes hr 9
(0) Compressor (air) including hose and tools (specify) hr 9
(p) Dewatering pump including generators and accessories (specify sizq hr 9
(g) Mobile electric welding sets and accessories (specify size) hr 9
(r) Cutting torch with mobile electic & oxy aceylene installation hr 9
(s) Mobile concrete mixer hr 9
(t) Light delivery vehicle hr 40
(u) Centre-mount crane (specify size) hr 9
(v) Low bed truck (specify size) km 500
(w) Other Specify hr

B19.03 Materials
(a) Procurement of materials Prov Sum 1
(b) Contractor's handling costs, profit and all other charges in respect

of subitem B19.03(a) % 100000

CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2100 DRAINS
B21.01 Excavation of open drains
(a) Excavating soft material situated within the following depth ranges
below the surface level
(i) Om up to 1,5m m3 2700
(b) Extra over subitem B21.01(a) for excavation in hard material,
irrespective of depth m3 5
B21.02 Clearing and shaping existing open drains m3 1080
21,05 Banks and dykes m3 - Rate Only
21,15 Overhaul for material hauled in excess of 1,0km free-haul m3-km 432
(normal overhaul)
21,16 Backfilling existing eroded side drains m?3 200
21,17 Test flushing of pipe subsoil drains No 2
B21.18 Clearing of concrete drainage channels
(a) Side drains, median drains and the like m? 8800
(c) Other drains and channels within the following invert ranges
(i) less than 1.0m m?2 4400
(i))1.0m to 2.0m m?2 4400
21,19 Selected backfill material under concrete-lined side drains
compacted to 93% of modified AASHTO density m3 200
B21.20 Clearing and shaping side and mitre drains by road grader m 350
B21.21 Exposing of existing subsoil drains m3 5
B21.22 Clearing of subsoil drains m 500
B21.03 Excavation in all material for subsurface drains
(i) Omupto 1.5m m3 100
B21.04 Impermeable backfill to subsoil drainage system m3 150
B21.06 Natural permeable backfill (19mm Crushed stone) from approved m3 150
sources on site
B21.07 Coarse sand from approved sources on site m?3 50
B21.08 Pipes in subsoil drainage systems:
(a) Perforated pitchfibre pipe (150mm) m 500
(b) Non perforated pitchfibre pipe (150mm) m 500
B21.10 Grade 2 Geotextile m? 750
B21.12  |Concrete outlet structures
(a) Outlet structures No 10
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
2200 PREFABRICATED CULVERTS
22,01 Excavation
(a) Excavating soft material situated within the following depth ranges
below the level surface level
(i) Omupto1,5m m? 30
(i) Exceeding 1,5m and up to 3,0m m3 10
(b) Extra over subitem 22.01(a) for excavation in hard material,
irrespective of depth m3 5
22,02 Backfilling
(a) Using the excavated material m? 30
(b) Using imported selected material m3 10
(c) Extra over subitem 22.02(a) and (b) for soil cement backfilling m3 10
22,03 Concrete pipe culvert
(c) On Class B bedding
() 600 mm dia class 100D m 0
(i) 900 mm dia class 100D m 30
22,05 Portal and rectangular culverts
(a) complete with prefabricated floor slab
(i) 1200x1200 class 150S or equivalent m 100
(i) 1500x1500 class 150S or equivalent m 100
(iii) ‘1800x1800 class 150S or equivalent m 100
(iv) 2100x2100 class 150S or equivalent m 100
(v) 2400x2400 class 150S or equivalent m 100
m 100
22,07 Cast in situ concrete and formwork
(a) In Class A bedding, screeds and encasing of pipes, Class 25/19 concrete m3 10
(b) In Floor Slabs for Portal Culverts, Including formwork, joints and class U2
surface finish (Class 30/19mm Concrete) m3 300,00
(c) Ininlet and outlet structures, skewed ends, catchpits, manholes,
thrust and anchor blocks, excluding formwork but including class
U2 surface finish ( 25MPa / 19) m3 378
(d) Formwork for concrete under subitem 22.07(a & c) above m?2 2008
22,10 Steel reinforcement
(b) High tensile steel t 6,1
(c) Welded mesh kg 6640
22,13 Removing and re-laying existing pipes
(i) 600 mm m 14
22,14 Removing and disposing of existing pipes m 14
22,25 Overhaul on excavated material as described, in excess of the m3-km 40

free haul distance of 1.0 km

CARRIED FORWARD TO SUMMARY. .
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2400 ASPHALT AND CONCRETE BERMS
24,01 Asphalt berms:

(a) Placed where there are no guardrails (Cold premix) m 220

(b) Placed at existing guardrails (Cold premix) m 220
24,03 Prime and tack coats:

(a) Prime coat:

(i) Under asphalt berms (MC-30 cutback bitumen) m? 92
(b) Tack coat m? 92
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3100 BORROW MATERIALS

31,01 Excess overburden (provisional) m? 300

31,03 Finishing-off borrow areas ha 0,3

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3200 SELECTIONS, STOCKPILING AND BREAKING-DOWN THE

MATERIAL FROM BORROW PITS, CUTTINGS AND EXISTING

PAVEMENT LAYERS, AND PLACING AND COMPACTING

THE GRAVEL LAYERS
32,01 Providing a crushing and / or screening plant:

(a) Single-stage crusher No 3
32,02 Re-erecting the crushing and / or screening plant:

(a) Single-stage crusher No 1
32,03 Crushing and screening:

(a) Single-stage crushing (-53) m3 500
32,05 Additional normal grid rolling (Normal - min of 4 passes) m?3 200
32,06 Stockpiling of material (for use by department) m3 500
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ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3300 MASS EARTHWORKS
33,01 Cut and borrow to fill, including freehaul up to 1,0 km :
(a) Material in compacted layer thickness of 200mm and less :
(ii) Compacted to 93% of mod AASHTO m3 300
33,03 Extra over item 33.01 for excavating and breaking down
materials in :
(a) Intermediate Excavation m3 250
(b) Hard Excavation m3 250
33,04 Cut to spoil, including free haul up to 1.0km. Material obtained
from :
(a) Soft excavation m3 100
(b) Intermediate excavation m?3 100
(c) Hard Excavation m3 100
33/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul) m3-km 1200
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

B34.01 Pavement layers constructed from gravel taken from cut or

borrow including free haul up to 1,0km

(h) Gravel wearing course compacted to

(i) 95% Mod AASHTO density: 150mm layer thickness m3 1425
(iii) 95% Mos AASHTO Density 150mm using crushed material m3 500
34,02 Extra over item 34.01 for excavation of material in
(a) Intermediate material m3 500
34,07 Extra over for temporarily blading the material to windrow m3 50

B34.14  |Wet blading

(a) 6m road width (riding surface) km 25

(b) 7m road width (riding surface) km 25

B34.15 Dry blading

(a) 6m road width (riding surface) km 30

(b) 7m road width (riding surface) km 20

B34.16 Accessibility grading

(a) 6m road width (riding surface) km 20

(b) 7m road width (riding surface) km - Rate Only

B34.17 Special grading

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.18 Reshaping

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.19 Heavy Maintenance

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.20 Gravel Patching

(a) Material from Borrow Pits m? 500

B34.21 Light Road Bed Preparation

(a) 6m road width km 1

(b) 7m road width km 1

B34.22 Heavy Road Bed Preparation

(a) 6m road width km - Rate Only

(b) 7m road width km 1

B34.23 Gravel shoulder repair

(a) Ripping, watering, mixing, placing and compacting existing shoulders to

95% Mod AASHTO density m?3 880
(b) Extra over subitem (a) for adding extra material (free haul) m3 220
(c) Extra over for subitem (a) for stabilizing material m3 55

B34.24 Removal of edge build-up

(a) Remove material and load for spoil km 88

(b) Remove material and dispose of adjacent to road km 176
34/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul)] m3-km 5775
B34.26 Regravelling in short lengths up to 300m m3 7500

CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
3900 PATCHING AND REPAIRING EDGE BREAKS
39,01 Sawing asphalt or cemented pavement layers for patching:
(a) Sawing asphalt to an average depth:
(i) not exceeding 50mm m 22000
BASE AND SURFACE REPAIR - PO3
39,02 Excavation in existing pavements for patching in:
(a) Asphalt layers m?3 308
(b) Cemented layers m3 - Rate Only
(c) Crushed stone base course m3 1320
B39.03 |Backfilling of excavations for patching with:
(a) Existing Base material stabilized with bituminous emulsion (60% stable-grade
anionic emulsion @ 3% by mass of compacted base and ordinary cement
@ 1% by mass of compacted base), for a patch with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 264
(iii Exceeding 100m? m3 396
(b) G2 Base course material from commercial sources with bituminous
emulsion (60% stable-grade anionic emulsion @ 3% by mass of compacted
base and ordinary cement @ 1% by mass of compacted base), for a patch
with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 198
(iii Exceeding 100m? m3 79
(c) G2 Base course material from Commercial Sources
(i) Not exceeding 5m? m3 20
(i) Exceeding 5m? but not exceeding 100m? m3 50
(iii Exceeding 100m? m3 80
(d) Existing Base material stabilized with ordinary cement 2% by mass
for a patch with a surface area:
(i) Not exceeding 50m? m3 20
(i) Exceeding 50m?2 but not exceeding 100m? m3 50
(iii Exceeding 100m? but not exceeding 150m? m3 50
(iv Exceeding 150m> m3 80
B39.06 |Tack coat (60% stable grade emulsion) | 6160
B39.07 |Cold premix (applied 35 mm thick)
(a) Not exceeding 50m? m? 1760
(b) Exceeding 50m? but not exceeding 100m? m2 2640
(c) Exceeding 100m? but not exceeding 150m? m? 2640
B39.08 |Hot premix (applied 35 mm thick)
(a) Not exceeding 5m? m2 88
(b) Exceeding 5m? but not exceeding 100m? m? 176
(c) Exceeding 100m? m2 264
B39.09 |Temporary pothole repair (Not exceeding 1000mm x 1000mm) using
(a) Cold premix m?3 440
(b) C4 (stabilised) material m3 44
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4100 PRIME COAT
41,01 Prime coat:
(@) RTH 3/12P or RTL 3/12P tar prime | 10
(b) Quick drying RTH 1/4P tar prime | 10
(c) MC-30 cut-back bitumen | 1000
(d) MC-70 cut-back bitumen | 10
(e) Invert bitumen emulsion | 10
(f) MC-30SP | 10
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4600 BITUMINOUS SINGLE SEAL WITH SLURRY (CAPE SEAL)
46,02 Bituminious single seal with 13.2mm aggregate and slurry: m2 1000
46,03 Bituminious binder variations:
(c) MC-3000 cut back bitumen | - Rate Only
(f) Spray grade emulsion (65% bitumen content) | - Rate Only
46,04 Aggregate variations:
(a) 13.2mm nominal sized aggregate m3 - Rate Only
46,05 Variation in the rate of application of the slurry: m3 - Rate Only
CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4800 TREATMENT OF AN EXISTING SURFACE
EXHIBITING CERTAIN DEFECTS
POTHOLE REPAIR - P01
48/ 39.01 |Sawing asphalt or cemented pavement layers for patching
(a) Sawing asphalt to an average depth : (provisional sum)
(i) not exceeding 50 mm m 11000
48/39.02 |Excavation in existing pavements for patching in
(c) Bituminous seal layers m3 154
48/B39.06 |Tack Coat (60% spray grade emulsion) 3080
48/B39.07 |Cold premix 35 mm thick m?2 4400
SLACK AND DEPRESSION REPAIR - PO2
B48.04 Screed of asphalt or coarse slurry :
(a) Tack coat using 60% anionic emulsion diluted 50/50 with water | 400
(b) Continuously - graded medium mixture asphalt t 5
(c) Coarse grade slurry m3 10
(d) Chip out 500mm by 35 mm strip m2 200
CRACK SEALING - PO4
48,06 Cleaning the cracks with compressed air km 5
48,07 Applying bituminous binders and herbicides for sealing cracks:
(a) Herbicide 500
B48.14 Geotextile seal bandage
(a) Cracks and joints - 200 mm wide geotextile strip m 100
(b) Cracked areas - geotextile
(i) Not exceeding 50m? m2 100
(if) Exceeding 50m?2 but not exceeding 100m? m?2 200
(iii Exceeding 100m? but not exceeding 150m? m2 300
(iv Exceeding 150m2 m?2 400
B48.15 Crack sealing using Method 1 (sealant and crusher dust) 500
EDGE REPAIRS - PO5
48/39.05 |Cutting back the edges of the existing surface for repairing of
edge breaks (avg depth =80 mm ) m 4400
B48.05 Repairing edge breaks in surfacing
(a) Tack coat - 60% Anionic spray grade emulsion diluted 50/50 with water | 924
(c) Reconstructing edges using cold premix t 95
SLURRY SEAL TREATMENT - PO6
B48.03 Slurry seal
(a) Tack coat using 30% bitumen emulsion 25256
(b) Slurry applied by hand (coarse grade slurry)
(i) Not exceeding 50m? m? 880
(i) Exceeding 50m? but not exceeding 100m?2 m2 4400
(iii Exceeding 100m? but not exceeding 150m? m? 8800
(iv Exceeding 150m? m? 22000
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION
51,01 Stone pitching

(b) Grouted stone pitching (Max 300mm width) m?2 100

(c) Grouted stone pitching on a concrete bed m?2 100

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
5200 GABIONS
52,01 Foundation trench excavation and backfilling:
(b) In all other classes of materials m? 250
52,02 Surface preparation for bedding the gabions m?2 100
52,03 Gabions
(a) 1,0m wide by 1,0m wide
(i) by 1,0m long mesh 80mm m3 400
(c) Galvanised gabion mattresses
(i) 0,6m diaphragm spacing, 6,0m long by 2,0m wide.
by 0,3m deep mesh 80mm m3 300
52,04 Filter fabric
(a) Grade 2 Bidum or similar approved (Needlepunch type) m?2 5000
B52.05 Dismantle and remove gabion structures m3 50

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
5400 GUARDRAILS
54,01 Guardrails on timber posts:

(a) Galvanised m 800
54,03 Extra over items 54.01 for horizontally curved guardrails factory

bent to a radius less than 45m m 20
54,04 End treatments:

(d) End treatments in accordance with the drawings where single guardrail

sections are used No 2

54,05 Additional guardrail posts:

(a) Timber No 20
54,06 Reflective plates

(a) Red and white reflectors on new guardrails No 100

(b) Red and white reflectors on existing guardrails No 100
54,07 Removing existing guardrails m 750
B54.08 Renovating guardrail material:

(a) Straightening of Guardrails (rolling) m 200

(c) Cleaning and painting m 200
54,09 Re-erection of guardrails with recovered and / or new material:

(a) Single guardrail m 200
54,11 New material required for the re-erection of guardrails with

recovered material:

(b) Timber Posts No 50

(d) Reflective plates No 500

(e) Spacer blocks No 200

(f) _Splice bolt complete with nut and washer No 500

(9) Post bolt complete with nut and washer No 500

(h) Reinforcing plates No 2
54,12 Extra over item 54.01 for drilling and blasting holes

for guardrail posts No 5
54,13 Steel base plates for timber guardrail posts on structures No 5
B54.14 Adjusting spacer blocks and tightening bolts No 100
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5600 ROAD SIGNS
B56.01 |Road sign boards complete with supports with Class 1
retro-reflective background. Symbols and lettering in semi matt
black. Boarders in Class 1 retro- reflective material, where the
signboard is constructed from :
(c) Prepainted galvinised steel plate (1.2mm chromadek or
approved equivalent)
(i) 900mm diameter Round or Stop signs:
-R1 No. 1
- R201 (60) No. 2
(if) 900mm Triangular signs:
- w101 No. 2
- W104 No. 2
- wio7 No. 2
- w108 No. 2
- w327 No. 2
- W350 No. 2
(iii) 900mm Triangular Combination signs
- WCE.2 (W208 + for 5km) No. 1
(iv) 150mm x 600mm Hazard Marker Signs
- w401 No. 30
- W402 No. 30
(v) 450mm x 450mm Hazard Marker Signs
- W405 No. 30
- W406 No. 30
56,03 Road sign supports:
(b) Timber
(i) 75mm diameter m 100
(ii) 100mm diameter m 100
B56.04 |Kilometer Posts
(a) Painting existing kilometer posts No. 30
(b) Supply and install new kilometer posts complete No. 5
56,05 Excavation and backfilling for road sign supports:
(a) Excavation for sign supports m?3 20
56,06 Extra over item 56.05 for cement treated backfill:
(a) With soilcrete m3 10

CARRIED FORWARD TO SUMMARY.

The Contract — Part 2— Pricing Data

Page C2.391



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5700 ROAD MARKINGS
57,02 Retro-reflective road-marking paint:
(@) White lines
(i) 100mm wide solid km 220
(i) 100mm wide broken km 147
(iii L00mm wide solid (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only
(iv100mm wide broken (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only|
(b) Yellow lines
(i) 150mm wide solid km 5
(d) White lettering and symbols m2 100
(e) Yellow lettering and symbols m2 50
B57.08 |"Glowline" or similar approved Retro-reflective cementitious road marking m2 - Rate Only|
compound
57,04 Variations in rate of application:
(a) White paint | - Rate Only|
(b) Yellow paint | - Rate Only|
(d) Retro-reflective beads | - Rate Only|
(e) "Glowline" compound | - Rate Only|
57,05 Roadstuds (Rhino Yellow/Red or similar approved) No 150
57,06 Setting out and premarking the lines (excluding traffic island
markings, lettering and symbols) km 367
57,08 Removal of existing, temporary and permanent road markings by:
(a) Sandblasting m2 100
57,09 Removal of existing roadstuds No 100
B57.09 [Supply and lay "Vuka" bumps (or similar approved) as per No 50
Manufacturer's specifications, inclusive of fitment complete
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5900 FINISHING THE ROAD AND ROAD RESERVE AND TREATING

OLD ROADS
B59.01 Finishing road and road reserve

a) 0to 15 degrees ha

b) 15 to 30 degrees ha

c) 30 to 45 degrees ha

CARRIED FORWARD TO SUMMARY.

The Contract — Part 2— Pricing Data

Page C2.393



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
6100 FOUNDATIONS FOR STRUCTURES
61,02 Excavation:
(a) Excavating soft material situated with the following successive
depth ranges:
(i) Om up to 2m m3 10
(b) Extra over sub-item 61.02(a) for excavation in hard material
irrespective of depth m3 2
61,04 Backfill to excavations utilising:
(a) Material from the excavation m3 8
61,08 Foundation fill consisting of
(d) Mass concrete ( Class 15 MPa ) m3 5

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO

DESCRIPTION UNIT |QUANTITY RATE AMOUNT
6200 FALSEWORK, FORMWORK AND CONCRETE FINISH
62,01 Formwork to provide class F2 surface finish
to concrete lined causeways m? 350
62,02 Vertical formwork to provide class F2 surface finish
to concrete lined causeways m? 350

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO

DESCRIPTION

UNIT | QUANTITY

RATE

AMOUNT

6300 STEEL REINFORCING FOR STRUCTURES

63,01 Steel reinforcement for:

(a) Concrete-lined causeways

(i) Welded steel fabric (Mesh Ref 395)

kg 1200

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT [QUANTITY RATE AMOUNT
6400 CONCRETE FOR STRUCTURES
64,01 Cast in situ concrete

(&) Class 25/19 m3 80
64,04 Epoxy bonding of new concrete surfaces to old m?2 12
64,06 Demolishing existing concrete:

(b) Reinforced concrete in

(i) Causeways m3 15

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT

8100 TESTING WORKMANSHIP AND MATERIALS

81,02 Other special tests requested by the engineer, including acceptance | Prov.sum 1 40 000,00 40 000,00
control by an external laboratory

81,03 Handling costs and profitin respect of 81.02 % 40000,00

CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
9100 CONTROLLING VEGETATION GROWTH - MOWING AND CUTTING
B91.01 |Mowing the grass
(a) Shoulder mowing
(ii) Reserve with single carriageway, 3m wide strip on either side. km 2640
(iii Reserve with single carriageway, fenceline to fenceline. (11.5m wide km 5
strip on either side of the road)
B91.02 |Cutting of designated areas
(a) Road signs, reference marker boards, guardrails etc m? 5000
(b) Dangerous areas at intersections m? 2000
(c) Sight triangle at intersections m? 2000

CARRIED EORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT
10300 EMERGENCY MAINTENANCE
B103.01 |Contractor's mark-up for emergency maintenance % 50000

CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT [QUANTITY RATE AMOUNT
12000 Environmental Management Programme (EMPR)
B1200.01 |Contractor's compliance with EMPR Month 36

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B13000 |Occupational Health & Safety:
B13001 |Preparation of Contractor’s site specific Health and Safety Plan Lump sum 1
B13002 |Principal Contractor’s initial obligations in respect of the OHS Act
and Construction Regulations Lump sum 1
B13003 |Principal Contractor’s time related obligations in respect of the
OHS Act and Construction Regulations Month 36
B13004 |Provision for Personal Protective Equipment & Protective Clothing
(i) Reflective vests No 20
(i) Reflective bibs No 20
(iii) Hard hats No 20
(iv) Protective foot wear No 20
(v) Earplugs No 20
(vi) Dust masks No 20
B13005 |Provision of full time Construction Health and Safety Officer Month 36
B13006 |Costs of medical certificates and Medical Surveillance
(i) _Initial (baseline) medical examinations No 20
(ii) Exit examinations No 20
B13007 |Induction Training No 20
B13008 |Environmental Monitoring No tests 1
B13009 |[Noise Monitoring No 1
B13010 |Payment for Health & Safety representatives at meetings Lump sum 1
B13011 |Provision of First Aid boxes Lump sum 3
B13012 |Transportation of Workers Month 36
B13013 |Submission of the Health and Safety File Lump sum 1
CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

15000 ME MANAGEMENT &TRAINING OF LOCAL LABOUR

B15007 |Training of Local Labour

B15007.1 |Conducting of skills audit of Local Labour and the development of a | Prov Sum 1 10 000,00 10 000,00
Training Plan

B150071a |Handling costs and charges for the Contractor on Item B15007.1 % 10 000,00

B15007.2 |Presenting Accredited training courses for Local Labour Prov Sum 1 50 000,00 50 000,00

B15007.3 |Mark Up for Management of ME's % 13 500 000,00

B15007.4 |Provision of bridging finance to ME's (only CIDB 1 & 2) % 1 350 000,00

B15007.4 |Provisional Sum for Variance to Tender Rates of MEs Prov Sum 1 1 350 000,00 1 350 000,00

CARRIED FORWARD TO SUMMARY :
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PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

MAINTENANCE WORKS IN BLUE CRANE

Section 1200
Section 1300
Section 1400
Section 1700
Section 1800
Section 1900
Section 2100
Section 2200
Section 2400
Section 3100
Section 3200

Section 3300
Section 3400
Section 3900
Section 4100
Section 4600
Section 4800
Section 5100
Section 5200
Section 5400
Section 5500
Section 5600
Section 5700
Section 5900

General Requirements and Provisions
Preliminary and General

Housing and Offices for Engineer’s Personnel
Clearing and Grubbing

Collection and Removal of Debris and Litter
Dayworks (Provisional)

Drains

Prefabricated Culverts

Asphalt and Concrete Berms

Borrow Materials

Selections, Stockpiling and Breaking Down the Material
from Borrow Pits, Cuttings and Existing Pavement Layers,
and Placing and Compacting the Gravel Layers

Mass Earthworks

Pavement Layers of Gravel Material

Patching and Repairing Edge Breaks

Prime Coat

Bituminous Single Seal with Slurry (Cape Seal)
Treatment of an Existing Surface

Pitching, Stonework and Protection against Erosion
Gabions

Guardrails

Fencing

Road Signs

Road Markings

Finishing the Roads and Road Reserve

and Treating Old Roads

Section 6100
Section 6200
Section 6300
Section 6400
Section 8100

Foundations for Structures

Falsework, Formwork and Concrete Finish
Steel Reinforcing for Structures

Concrete for Structures

Testing Workmanship and Materials
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Section 9100 Controlling Vegetation Growth — Mowing and Cutting R

Section 10300 Emergency Maintenance R

Section 12000 Environmental Management Programme Implementation R

Section 13000 Occupation Health & Safety R
Section 15000 ME Management and Training of Local Labour R
TOTAL S

NETT TOTAL OF TENDER

ALLOW 15% FOR ESCALATION

SUB TOTAL

T DDA

ALLOW 15% VALUE ADDED TAX

TOTAL AMOUNT FOR EVALUATION SCORING PURPOSES Ror e

THE CONTRACT |S SUBJECT TO CONTRACT PRICE ADJUSTMENT.
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C: MAINTENANCE WORKS IN CAMDEBOO

The Contract — Part 2— Pricing Data Page C2.406



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1200 GENERAL REQUIREMENTS AND PROVISIONS
B12.01 |Community Liaison Officer:
(@) Community Liaison Officer cost Prov. Sum 1
(b) Monthly transport allowance for CLO for duration of Contract Prov. Sum 1
(c) Remuneration of PSC representatives from the community to attend Prov. Sum 1
official meetings
(d) Handling costs and charges for Contractor on items B12.01 (a) to (c) % R205 200
B12.05 |Protection of Existing Services Prov. Sum 1
B12.06 |Handling costs and charges for the Contractor on item B12.05 % R10 000
B12.07 |Provision of hire of Plant by the Contractor for the Department for Prov. Sum 1
emergency work outside of the LMA
B12.08 |Handling costs and charges for the Contractor on item B12.07 % R20 000
B12.09 |Provision of hire of Operators by the Contractor for the Department Prov. Sum 1
B12.10 |Handling costs and charges for the Contractor on item B12.09 % R5 000
B12.11 |Provision of Contract Management to Household Contractors Month 36
within the LMA
B12.12 |Installation of Contract Name Boards No. 5

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS
B13.01 |The contractor's general obligations:
(b) Value-related obligations for works assignments ranging between:
(i) RO -R2.0 mil % R 3 000 000
(i) R2.0 - R4.0 mil % R 6 000 000
(i) R4.0mil - R6.0 mil % R 11 000 000
(iv) Greater than R6.0 mil % R 14 000 000
(c) Time-related obligations for works assignments ranging between:
(i) RO-R2.0 mil Month 3
(i) R2.0 - R4.0 mil Month 3
(i) R4.0mil - R6.0 mil Month 12
(iv) Greater than R6.0 mil Month 12
CARRIED FORWARD TO SUMMARY
The Contract — Part 2— Pricing Data Page C2.408



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1700 CLEARING AND GRUBBING
B17.01 Clearing and grubbing ha 66
B17.02 Removal and grubbing of large trees and tree stumps:
(a) Girth exceeding 0,5m up to and including 1m No 50
(b) Girth exceeding 1m up to and including 2m No 220
(c) Girth exceeding 2m up to and including 3m No 44
17,04 Clearing and grubbing at inlets and outlets of hydraulic structureg m?2 10800
B17.05 |Cleaning out of hydraulic structures
(a) Pipes with an internal diameter up to and including 750mm m3 1080
(b) Pipes with an internal diameter exceeding 750mm m3 108
(c) Box culverts up to and including 1.5m internal vertical dimension m3 108
B17.08 Removal of undesirable vegetation m?2 66000
B17.09 Shredding of vegetation cuttings in situ m3 66,0
17/16.02 |Overhaul on material hauled in excess of 1.0km (ordinary
overhaul) m3-km 660
B17.10 Clearing and grubbing narrow strips m?2 100

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B1800 COLLECTION AND REMOVAL OF DEBRIS AND LITTER
B18.01 Clearing of the road reserve
(a) Trunk and Main roads (30m wide road reserve) km 1320
(b) District roads (25m wide road reserve) km 1320
B18.02 Replacing of damaged facilities
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.03 Treatment of existing concrete rest area furniture
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.04 |Treatment of existing concrete bridge balustrades
(a) Balustrades m? 810
B18.05 Cleaning of Rest Areas as well as removal of litter
(a) Within 50km from main Site Camp No 9
(b) Between 50 km and 150 km from main Site Camp No 9
(c) Further than 150 km from main Site Camp No 9

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

B1900 DAYWORKS (PROVISIONAL )

B19.01 Personnel during normal working hours
(a) Unskilled labour hr 40
(b) Semi-skilled labour hr 10
(c) Skilled labour hr 10
(d) Ganger hr 10
(e) Flagman hr 20

B19.02 Plant
(a) Flat bed truck (specify size) hr 9
(b) Tipper Trucks - 3 to 5 ton capacity hr 150
(c) Tipper Trucks - more than 5 ton hr 18
(d) Loader (0.5m?3) bucket hr 9
(e) TLB (digger loader) hr 150
(f) Excavator (20-30 ton) hr 9
(g) Grader (AT 140 G or similar) hr 18
(h) Compactor (Bomag 90 or similar) hr 9
(i) Water truck (11000 liter) hr 9
() Dozer (D7 or similar)) hr 9
(k) Mechanical broom hr 9
() Tractor-trailor combination (43kw, 3 ton minimum) hr 9
(m) Suitable truck/but for transporting labourers (30 people minimum) hr 9
(n) Safety vehicle for pre-marking purposes hr 9
(0) Compressor (air) including hose and tools (specify) hr 9
(p) Dewatering pump including generators and accessories (specify sizq hr 9
(g) Mobile electric welding sets and accessories (specify size) hr 9
(r) Cutting torch with mobile electic & oxy aceylene installation hr 9
(s) Mobile concrete mixer hr 9
(t) Light delivery vehicle hr 40
(u) Centre-mount crane (specify size) hr 9
(v) Low bed truck (specify size) km 500
(w) Other Specify hr

B19.03 Materials
(a) Procurement of materials Prov Sum 1
(b) Contractor's handling costs, profit and all other charges in respect

of subitem B19.03(a) % 100000

CARRIED FORWARD TO SUMMARY :

The Contract — Part 2— Pricing Data

Page C2.411



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2100 DRAINS
B21.01 Excavation of open drains
(a) Excavating soft material situated within the following depth ranges
below the surface level
(i) Om up to 1,5m m3 2700
(b) Extra over subitem B21.01(a) for excavation in hard material,
irrespective of depth m3 5
B21.02 Clearing and shaping existing open drains m3 1080
21,05 Banks and dykes m3 - Rate Only
21,15 Overhaul for material hauled in excess of 1,0km free-haul m3-km 432
(normal overhaul)
21,16 Backfilling existing eroded side drains m?3 200
21,17 Test flushing of pipe subsoil drains No 2
B21.18 Clearing of concrete drainage channels
(a) Side drains, median drains and the like m? 8800
(c) Other drains and channels within the following invert ranges
(i) less than 1.0m m?2 4400
(i))1.0m to 2.0m m?2 4400
21,19 Selected backfill material under concrete-lined side drains
compacted to 93% of modified AASHTO density m3 200
B21.20 Clearing and shaping side and mitre drains by road grader m 350
B21.21 Exposing of existing subsoil drains m3 5
B21.22 Clearing of subsoil drains m 500
B21.03 Excavation in all material for subsurface drains
(i) Omupto 1.5m m3 100
B21.04 Impermeable backfill to subsoil drainage system m3 150
B21.06 Natural permeable backfill (19mm Crushed stone) from approved m3 150
sources on site
B21.07 Coarse sand from approved sources on site m?3 50
B21.08 Pipes in subsoil drainage systems:
(a) Perforated pitchfibre pipe (150mm) m 500
(b) Non perforated pitchfibre pipe (150mm) m 500
B21.10 Grade 2 Geotextile m? 750
B21.12  |Concrete outlet structures
(a) Outlet structures No 10
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
2200 PREFABRICATED CULVERTS
22,01 Excavation
(a) Excavating soft material situated within the following depth ranges
below the level surface level
(i) Omupto1,5m m? 30
(i) Exceeding 1,5m and up to 3,0m m3 10
(b) Extra over subitem 22.01(a) for excavation in hard material,
irrespective of depth m3 5
22,02 Backfilling
(a) Using the excavated material m? 30
(b) Using imported selected material m3 10
(c) Extra over subitem 22.02(a) and (b) for soil cement backfilling m3 10
22,03 Concrete pipe culvert
(c) On Class B bedding
() 600 mm dia class 100D m 0
(i) 900 mm dia class 100D m 30
22,05 Portal and rectangular culverts
(a) complete with prefabricated floor slab
(i) 1200x1200 class 150S or equivalent m 100
(i) 1500x1500 class 150S or equivalent m 100
(iii) ‘1800x1800 class 150S or equivalent m 100
(iv) 2100x2100 class 150S or equivalent m 100
(v) 2400x2400 class 150S or equivalent m 100
m 100
22,07 Cast in situ concrete and formwork
(a) In Class A bedding, screeds and encasing of pipes, Class 25/19 concrete m3 10
(b) In Floor Slabs for Portal Culverts, Including formwork, joints and class U2
surface finish (Class 30/19mm Concrete) m3 300,00
(c) Ininlet and outlet structures, skewed ends, catchpits, manholes,
thrust and anchor blocks, excluding formwork but including class
U2 surface finish ( 25MPa / 19) m3 378
(d) Formwork for concrete under subitem 22.07(a & c) above m?2 2008
22,10 Steel reinforcement
(b) High tensile steel t 6,1
(c) Welded mesh kg 6640
22,13 Removing and re-laying existing pipes
(i) 600 mm m 14
22,14 Removing and disposing of existing pipes m 14
22,25 Overhaul on excavated material as described, in excess of the m3-km 40

free haul distance of 1.0 km
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2400 ASPHALT AND CONCRETE BERMS
24,01 Asphalt berms:

(a) Placed where there are no guardrails (Cold premix) m 220

(b) Placed at existing guardrails (Cold premix) m 220
24,03 Prime and tack coats:

(a) Prime coat:

(i) Under asphalt berms (MC-30 cutback bitumen) m? 92
(b) Tack coat m? 92
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3100 BORROW MATERIALS

31,01 Excess overburden (provisional) m? 300

31,03 Finishing-off borrow areas ha 0,3
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3200 SELECTIONS, STOCKPILING AND BREAKING-DOWN THE

MATERIAL FROM BORROW PITS, CUTTINGS AND EXISTING

PAVEMENT LAYERS, AND PLACING AND COMPACTING

THE GRAVEL LAYERS
32,01 Providing a crushing and / or screening plant:

(a) Single-stage crusher No 3
32,02 Re-erecting the crushing and / or screening plant:

(a) Single-stage crusher No 1
32,03 Crushing and screening:

(a) Single-stage crushing (-53) m3 500
32,05 Additional normal grid rolling (Normal - min of 4 passes) m?3 200
32,06 Stockpiling of material (for use by department) m3 500
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3300 MASS EARTHWORKS
33,01 Cut and borrow to fill, including freehaul up to 1,0 km :
(a) Material in compacted layer thickness of 200mm and less :
(ii) Compacted to 93% of mod AASHTO m3 300
33,03 Extra over item 33.01 for excavating and breaking down
materials in :
(a) Intermediate Excavation m3 250
(b) Hard Excavation m3 250
33,04 Cut to spoil, including free haul up to 1.0km. Material obtained
from :
(a) Soft excavation m3 100
(b) Intermediate excavation m?3 100
(c) Hard Excavation m3 100
33/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul) m3-km 1200
CARRIED FORWARD TO SUMMARY :
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3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

B34.01 Pavement layers constructed from gravel taken from cut or

borrow including free haul up to 1,0km

(h) Gravel wearing course compacted to

(i) 95% Mod AASHTO density: 150mm layer thickness m3 1425
(iii) 95% Mos AASHTO Density 150mm using crushed material m3 500
34,02 Extra over item 34.01 for excavation of material in
(a) Intermediate material m3 500
34,07 Extra over for temporarily blading the material to windrow m3 50

B34.14  |Wet blading

(a) 6m road width (riding surface) km 25

(b) 7m road width (riding surface) km 25

B34.15 Dry blading

(a) 6m road width (riding surface) km 30

(b) 7m road width (riding surface) km 20

B34.16 Accessibility grading

(a) 6m road width (riding surface) km 20

(b) 7m road width (riding surface) km - Rate Only

B34.17 Special grading

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.18 Reshaping

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.19 Heavy Maintenance

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.20 Gravel Patching

(a) Material from Borrow Pits m? 500

B34.21 Light Road Bed Preparation

(a) 6m road width km 1

(b) 7m road width km 1

B34.22 Heavy Road Bed Preparation

(a) 6m road width km - Rate Only

(b) 7m road width km 1

B34.23 Gravel shoulder repair

(a) Ripping, watering, mixing, placing and compacting existing shoulders to

95% Mod AASHTO density m?3 880
(b) Extra over subitem (a) for adding extra material (free haul) m3 220
(c) Extra over for subitem (a) for stabilizing material m3 55

B34.24 Removal of edge build-up

(a) Remove material and load for spoil km 88

(b) Remove material and dispose of adjacent to road km 176
34/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul)] m3-km 5775
B34.26 Regravelling in short lengths up to 300m m3 7500
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3900 PATCHING AND REPAIRING EDGE BREAKS
39,01 Sawing asphalt or cemented pavement layers for patching:
(a) Sawing asphalt to an average depth:
(i) not exceeding 50mm m 22000
BASE AND SURFACE REPAIR - PO3
39,02 Excavation in existing pavements for patching in:
(a) Asphalt layers m?3 308
(b) Cemented layers m3 - Rate Only
(c) Crushed stone base course m3 1320
B39.03 |Backfilling of excavations for patching with:
(a) Existing Base material stabilized with bituminous emulsion (60% stable-grade
anionic emulsion @ 3% by mass of compacted base and ordinary cement
@ 1% by mass of compacted base), for a patch with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 264
(iii Exceeding 100m? m3 396
(b) G2 Base course material from commercial sources with bituminous
emulsion (60% stable-grade anionic emulsion @ 3% by mass of compacted
base and ordinary cement @ 1% by mass of compacted base), for a patch
with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 198
(iii Exceeding 100m? m3 79
(c) G2 Base course material from Commercial Sources
(i) Not exceeding 5m? m3 20
(i) Exceeding 5m? but not exceeding 100m? m3 50
(iii Exceeding 100m? m3 80
(d) Existing Base material stabilized with ordinary cement 2% by mass
for a patch with a surface area:
(i) Not exceeding 50m? m3 20
(i) Exceeding 50m?2 but not exceeding 100m? m3 50
(iii Exceeding 100m? but not exceeding 150m? m3 50
(iv Exceeding 150m> m3 80
B39.06 |Tack coat (60% stable grade emulsion) | 6160
B39.07 |Cold premix (applied 35 mm thick)
(a) Not exceeding 50m? m? 1760
(b) Exceeding 50m? but not exceeding 100m? m2 2640
(c) Exceeding 100m? but not exceeding 150m? m? 2640
B39.08 |Hot premix (applied 35 mm thick)
(a) Not exceeding 5m? m2 88
(b) Exceeding 5m? but not exceeding 100m? m? 176
(c) Exceeding 100m? m2 264
B39.09 |Temporary pothole repair (Not exceeding 1000mm x 1000mm) using
(a) Cold premix m?3 440
(b) C4 (stabilised) material m3 44
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4100 PRIME COAT
41,01 Prime coat:
(@) RTH 3/12P or RTL 3/12P tar prime | 10
(b) Quick drying RTH 1/4P tar prime | 10
(c) MC-30 cut-back bitumen | 1000
(d) MC-70 cut-back bitumen | 10
(e) Invert bitumen emulsion | 10
(f) MC-30SP | 10
CARRIED FORWARD TO SUMMARY
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4600 BITUMINOUS SINGLE SEAL WITH SLURRY (CAPE SEAL)
46,02 Bituminious single seal with 13.2mm aggregate and slurry: m2 1000
46,03 Bituminious binder variations:
(c) MC-3000 cut back bitumen | - Rate Only
(f) Spray grade emulsion (65% bitumen content) | - Rate Only
46,04 Aggregate variations:
(a) 13.2mm nominal sized aggregate m3 - Rate Only
46,05 Variation in the rate of application of the slurry: m3 - Rate Only
CARRIED FORWARD TO SUMMARY -
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4800 TREATMENT OF AN EXISTING SURFACE
EXHIBITING CERTAIN DEFECTS
POTHOLE REPAIR - P01
48/ 39.01 |Sawing asphalt or cemented pavement layers for patching
(a) Sawing asphalt to an average depth : (provisional sum)
(i) not exceeding 50 mm m 11000
48/39.02 |Excavation in existing pavements for patching in
(c) Bituminous seal layers m3 154
48/B39.06 |Tack Coat (60% spray grade emulsion) 3080
48/B39.07 |Cold premix 35 mm thick m?2 4400
SLACK AND DEPRESSION REPAIR - PO2
B48.04 Screed of asphalt or coarse slurry :
(a) Tack coat using 60% anionic emulsion diluted 50/50 with water | 400
(b) Continuously - graded medium mixture asphalt t 5
(c) Coarse grade slurry m3 10
(d) Chip out 500mm by 35 mm strip m2 200
CRACK SEALING - PO4
48,06 Cleaning the cracks with compressed air km 5
48,07 Applying bituminous binders and herbicides for sealing cracks:
(a) Herbicide 500
B48.14 Geotextile seal bandage
(a) Cracks and joints - 200 mm wide geotextile strip m 100
(b) Cracked areas - geotextile
(i) Not exceeding 50m? m2 100
(if) Exceeding 50m?2 but not exceeding 100m? m?2 200
(iii Exceeding 100m? but not exceeding 150m? m2 300
(iv Exceeding 150m2 m?2 400
B48.15 Crack sealing using Method 1 (sealant and crusher dust) 500
EDGE REPAIRS - PO5
48/39.05 |Cutting back the edges of the existing surface for repairing of
edge breaks (avg depth =80 mm ) m 4400
B48.05 Repairing edge breaks in surfacing
(a) Tack coat - 60% Anionic spray grade emulsion diluted 50/50 with water | 924
(c) Reconstructing edges using cold premix t 95
SLURRY SEAL TREATMENT - PO6
B48.03 Slurry seal
(a) Tack coat using 30% bitumen emulsion 25256
(b) Slurry applied by hand (coarse grade slurry)
(i) Not exceeding 50m? m? 880
(i) Exceeding 50m? but not exceeding 100m?2 m2 4400
(iii Exceeding 100m? but not exceeding 150m? m? 8800
(iv Exceeding 150m? m? 22000
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5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION
51,01 Stone pitching

(b) Grouted stone pitching (Max 300mm width) m?2 100

(c) Grouted stone pitching on a concrete bed m?2 100
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5200 GABIONS
52,01 Foundation trench excavation and backfilling:
(b) In all other classes of materials m? 250
52,02 Surface preparation for bedding the gabions m?2 100
52,03 Gabions
(a) 1,0m wide by 1,0m wide
(i) by 1,0m long mesh 80mm m3 400
(c) Galvanised gabion mattresses
(i) 0,6m diaphragm spacing, 6,0m long by 2,0m wide.
by 0,3m deep mesh 80mm m3 300
52,04 Filter fabric
(a) Grade 2 Bidum or similar approved (Needlepunch type) m?2 5000
B52.05 Dismantle and remove gabion structures m3 50
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5400 GUARDRAILS
54,01 Guardrails on timber posts:

(a) Galvanised m 800
54,03 Extra over items 54.01 for horizontally curved guardrails factory

bent to a radius less than 45m m 20
54,04 End treatments:

(d) End treatments in accordance with the drawings where single guardrail

sections are used No 2

54,05 Additional guardrail posts:

(a) Timber No 20
54,06 Reflective plates

(a) Red and white reflectors on new guardrails No 100

(b) Red and white reflectors on existing guardrails No 100
54,07 Removing existing guardrails m 750
B54.08 Renovating guardrail material:

(a) Straightening of Guardrails (rolling) m 200

(c) Cleaning and painting m 200
54,09 Re-erection of guardrails with recovered and / or new material:

(a) Single guardrail m 200
54,11 New material required for the re-erection of guardrails with

recovered material:

(b) Timber Posts No 50

(d) Reflective plates No 500

(e) Spacer blocks No 200

(f) _Splice bolt complete with nut and washer No 500

(9) Post bolt complete with nut and washer No 500

(h) Reinforcing plates No 2
54,12 Extra over item 54.01 for drilling and blasting holes

for guardrail posts No 5
54,13 Steel base plates for timber guardrail posts on structures No 5
B54.14 Adjusting spacer blocks and tightening bolts No 100
CARRIED FORWARD TO SUMMARY
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5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8
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5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8
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5600 ROAD SIGNS
B56.01 |Road sign boards complete with supports with Class 1
retro-reflective background. Symbols and lettering in semi matt
black. Boarders in Class 1 retro- reflective material, where the
signboard is constructed from :
(c) Prepainted galvinised steel plate (1.2mm chromadek or
approved equivalent)
(i) 900mm diameter Round or Stop signs:
-R1 No. 1
- R201 (60) No. 2
(if) 900mm Triangular signs:
- w101 No. 2
- W104 No. 2
- wio7 No. 2
- w108 No. 2
- w327 No. 2
- W350 No. 2
(iii) 900mm Triangular Combination signs
- WCE.2 (W208 + for 5km) No. 1
(iv) 150mm x 600mm Hazard Marker Signs
- w401 No. 30
- W402 No. 30
(v) 450mm x 450mm Hazard Marker Signs
- W405 No. 30
- W406 No. 30
56,03 Road sign supports:
(b) Timber
(i) 75mm diameter m 100
(ii) 100mm diameter m 100
B56.04 |Kilometer Posts
(a) Painting existing kilometer posts No. 30
(b) Supply and install new kilometer posts complete No. 5
56,05 Excavation and backfilling for road sign supports:
(a) Excavation for sign supports m?3 20
56,06 Extra over item 56.05 for cement treated backfill:
(a) With soilcrete m3 10
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5700 ROAD MARKINGS
57,02 Retro-reflective road-marking paint:
(@) White lines
(i) 100mm wide solid km 220
(i) 100mm wide broken km 147
(iii L00mm wide solid (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only
(iv100mm wide broken (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only|
(b) Yellow lines
(i) 150mm wide solid km 5
(d) White lettering and symbols m2 100
(e) Yellow lettering and symbols m2 50
B57.08 |"Glowline" or similar approved Retro-reflective cementitious road marking m2 - Rate Only|
compound
57,04 Variations in rate of application:
(a) White paint | - Rate Only|
(b) Yellow paint | - Rate Only|
(d) Retro-reflective beads | - Rate Only|
(e) "Glowline" compound | - Rate Only|
57,05 Roadstuds (Rhino Yellow/Red or similar approved) No 150
57,06 Setting out and premarking the lines (excluding traffic island
markings, lettering and symbols) km 367
57,08 Removal of existing, temporary and permanent road markings by:
(a) Sandblasting m2 100
57,09 Removal of existing roadstuds No 100
B57.09 [Supply and lay "Vuka" bumps (or similar approved) as per No 50
Manufacturer's specifications, inclusive of fitment complete
CARRIED FORWARD TO SUMMARY
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5900 FINISHING THE ROAD AND ROAD RESERVE AND TREATING

OLD ROADS
B59.01 Finishing road and road reserve

a) 0to 15 degrees ha

b) 15 to 30 degrees ha

c) 30 to 45 degrees ha
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6100 FOUNDATIONS FOR STRUCTURES
61,02 Excavation:
(a) Excavating soft material situated with the following successive
depth ranges:
(i) Om up to 2m m3 10
(b) Extra over sub-item 61.02(a) for excavation in hard material
irrespective of depth m3 2
61,04 Backfill to excavations utilising:
(a) Material from the excavation m3 8
61,08 Foundation fill consisting of
(d) Mass concrete ( Class 15 MPa ) m3 5
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6200 FALSEWORK, FORMWORK AND CONCRETE FINISH
62,01 Formwork to provide class F2 surface finish
to concrete lined causeways m? 350
62,02 Vertical formwork to provide class F2 surface finish
to concrete lined causeways m? 350
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6300 STEEL REINFORCING FOR STRUCTURES

63,01 Steel reinforcement for:

(a) Concrete-lined causeways

(i) Welded steel fabric (Mesh Ref 395)

kg 1200
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6400 CONCRETE FOR STRUCTURES
64,01 Cast in situ concrete

(&) Class 25/19 m3 80
64,04 Epoxy bonding of new concrete surfaces to old m?2 12
64,06 Demolishing existing concrete:

(b) Reinforced concrete in

(i) Causeways m3 15
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8100 TESTING WORKMANSHIP AND MATERIALS

81,02 Other special tests requested by the engineer, including acceptance | Prov.sum 1 40 000,00 40 000,00
control by an external laboratory

81,03 Handling costs and profitin respect of 81.02 % 40000,00
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9100 CONTROLLING VEGETATION GROWTH - MOWING AND CUTTING
B91.01 |Mowing the grass
(a) Shoulder mowing
(ii) Reserve with single carriageway, 3m wide strip on either side. km 2640
(iii Reserve with single carriageway, fenceline to fenceline. (11.5m wide km 5
strip on either side of the road)
B91.02 |Cutting of designated areas
(a) Road signs, reference marker boards, guardrails etc m? 5000
(b) Dangerous areas at intersections m? 2000
(c) Sight triangle at intersections m? 2000
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10300 EMERGENCY MAINTENANCE
B103.01 |Contractor's mark-up for emergency maintenance % 50000
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12000 Environmental Management Programme (EMPR)
B1200.01 |Contractor's compliance with EMPR Month 36
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B13000 |Occupational Health & Safety:
B13001 |Preparation of Contractor’s site specific Health and Safety Plan Lump sum 1
B13002 |Principal Contractor’s initial obligations in respect of the OHS Act
and Construction Regulations Lump sum 1
B13003 |Principal Contractor’s time related obligations in respect of the
OHS Act and Construction Regulations Month 36
B13004 |Provision for Personal Protective Equipment & Protective Clothing
(i) Reflective vests No 20
(i) Reflective bibs No 20
(iii) Hard hats No 20
(iv) Protective foot wear No 20
(v) Earplugs No 20
(vi) Dust masks No 20
B13005 |Provision of full time Construction Health and Safety Officer Month 36
B13006 |Costs of medical certificates and Medical Surveillance
(i) _Initial (baseline) medical examinations No 20
(ii) Exit examinations No 20
B13007 |Induction Training No 20
B13008 |Environmental Monitoring No tests 1
B13009 |[Noise Monitoring No 1
B13010 |Payment for Health & Safety representatives at meetings Lump sum 1
B13011 |Provision of First Aid boxes Lump sum 3
B13012 |Transportation of Workers Month 36
B13013 |Submission of the Health and Safety File Lump sum 1
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

15000 ME MANAGEMENT &TRAINING OF LOCAL LABOUR

B15007 |Training of Local Labour

B15007.1 |Conducting of skills audit of Local Labour and the development of a | Prov Sum 1 10 000,00 10 000,00
Training Plan

B150071a |Handling costs and charges for the Contractor on Item B15007.1 % 10 000,00

B15007.2 |Presenting Accredited training courses for Local Labour Prov Sum 1 50 000,00 50 000,00

B15007.3 |Mark Up for Management of ME's % 13 500 000,00

B15007.4 |Provision of bridging finance to ME's (only CIDB 1 & 2) % 1 350 000,00

B15007.4 |Provisional Sum for Variance to Tender Rates of MEs Prov Sum 1 1 350 000,00 1 350 000,00
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PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

MAINTENANCE WORKS IN CAMDEBOO

Section 1200
Section 1300
Section 1400
Section 1700
Section 1800
Section 1900
Section 2100
Section 2200
Section 2400
Section 3100
Section 3200

Section 3300
Section 3400
Section 3900
Section 4100
Section 4600
Section 4800
Section 5100
Section 5200
Section 5400
Section 5500
Section 5600
Section 5700
Section 5900

General Requirements and Provisions
Preliminary and General

Housing and Offices for Engineer’s Personnel
Clearing and Grubbing

Collection and Removal of Debris and Litter
Dayworks (Provisional)

Drains

Prefabricated Culverts

Asphalt and Concrete Berms

Borrow Materials

Selections, Stockpiling and Breaking Down the Material
from Borrow Pits, Cuttings and Existing Pavement Layers,
and Placing and Compacting the Gravel Layers

Mass Earthworks

Pavement Layers of Gravel Material

Patching and Repairing Edge Breaks

Prime Coat

Bituminous Single Seal with Slurry (Cape Seal)
Treatment of an Existing Surface

Pitching, Stonework and Protection against Erosion
Gabions

Guardrails

Fencing

Road Signs

Road Markings

Finishing the Roads and Road Reserve

and Treating Old Roads

Section 6100
Section 6200
Section 6300
Section 6400
Section 8100

Foundations for Structures

Falsework, Formwork and Concrete Finish
Steel Reinforcing for Structures

Concrete for Structures

Testing Workmanship and Materials
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Section 9100 Controlling Vegetation Growth — Mowing and Cutting R

Section 10300 Emergency Maintenance R

Section 12000 Environmental Management Programme Implementation R

Section 13000 Occupation Health & Safety R
Section 15000 ME Management and Training of Local Labour R
TOTAL 3 S
NETT TOTAL OF TENDER [ S
ALLOW 15% FOR ESCALATION R
SUB TOTAL R....
ALLOW 15% VALUE ADDED TAX R....
TOTAL AMOUNT FOR EVALUATION SCORING PURPOSES R........

THE CONTRACT IS SUBJECT TO CONTRACT PRICE ADJUSTMENT.
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D: MAINTENANCE WORKS IN IKWEZ|
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1200 GENERAL REQUIREMENTS AND PROVISIONS
B12.01 |Community Liaison Officer:
(@) Community Liaison Officer cost Prov. Sum 1
(b) Monthly transport allowance for CLO for duration of Contract Prov. Sum 1
(c) Remuneration of PSC representatives from the community to attend Prov. Sum 1
official meetings
(d) Handling costs and charges for Contractor on items B12.01 (a) to (c) % R205 200
B12.05 |Protection of Existing Services Prov. Sum 1
B12.06 |Handling costs and charges for the Contractor on item B12.05 % R10 000
B12.07 |Provision of hire of Plant by the Contractor for the Department for Prov. Sum 1
emergency work outside of the LMA
B12.08 |Handling costs and charges for the Contractor on item B12.07 % R20 000
B12.09 |Provision of hire of Operators by the Contractor for the Department Prov. Sum 1
B12.10 |Handling costs and charges for the Contractor on item B12.09 % R5 000
B12.11 |Provision of Contract Management to Household Contractors Month 36
within the LMA
B12.12 |Installation of Contract Name Boards No. 5

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS
B13.01 |The contractor's general obligations:
(b) Value-related obligations for works assignments ranging between:
(i) RO -R2.0 mil % R 3 000 000
(i) R2.0 - R4.0 mil % R 6 000 000
(i) R4.0mil - R6.0 mil % R 11 000 000
(iv) Greater than R6.0 mil % R 14 000 000
(c) Time-related obligations for works assignments ranging between:
(i) RO-R2.0 mil Month 3
(i) R2.0 - R4.0 mil Month 3
(i) R4.0mil - R6.0 mil Month 12
(iv) Greater than R6.0 mil Month 12
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1700 CLEARING AND GRUBBING
B17.01 Clearing and grubbing ha 66
B17.02 Removal and grubbing of large trees and tree stumps:
(a) Girth exceeding 0,5m up to and including 1m No 50
(b) Girth exceeding 1m up to and including 2m No 220
(c) Girth exceeding 2m up to and including 3m No 44
17,04 Clearing and grubbing at inlets and outlets of hydraulic structureg m?2 10800
B17.05 |Cleaning out of hydraulic structures
(a) Pipes with an internal diameter up to and including 750mm m3 1080
(b) Pipes with an internal diameter exceeding 750mm m3 108
(c) Box culverts up to and including 1.5m internal vertical dimension m3 108
B17.08 Removal of undesirable vegetation m?2 66000
B17.09 Shredding of vegetation cuttings in situ m3 66,0
17/16.02 |Overhaul on material hauled in excess of 1.0km (ordinary
overhaul) m3-km 660
B17.10 Clearing and grubbing narrow strips m?2 100

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B1800 COLLECTION AND REMOVAL OF DEBRIS AND LITTER
B18.01 Clearing of the road reserve
(a) Trunk and Main roads (30m wide road reserve) km 1320
(b) District roads (25m wide road reserve) km 1320
B18.02 Replacing of damaged facilities
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.03 Treatment of existing concrete rest area furniture
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.04 |Treatment of existing concrete bridge balustrades
(a) Balustrades m? 810
B18.05 Cleaning of Rest Areas as well as removal of litter
(a) Within 50km from main Site Camp No 9
(b) Between 50 km and 150 km from main Site Camp No 9
(c) Further than 150 km from main Site Camp No 9

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

B1900 DAYWORKS (PROVISIONAL )

B19.01 Personnel during normal working hours
(a) Unskilled labour hr 40
(b) Semi-skilled labour hr 10
(c) Skilled labour hr 10
(d) Ganger hr 10
(e) Flagman hr 20

B19.02 Plant
(a) Flat bed truck (specify size) hr 9
(b) Tipper Trucks - 3 to 5 ton capacity hr 150
(c) Tipper Trucks - more than 5 ton hr 18
(d) Loader (0.5m?3) bucket hr 9
(e) TLB (digger loader) hr 150
(f) Excavator (20-30 ton) hr 9
(g) Grader (AT 140 G or similar) hr 18
(h) Compactor (Bomag 90 or similar) hr 9
(i) Water truck (11000 liter) hr 9
() Dozer (D7 or similar)) hr 9
(k) Mechanical broom hr 9
() Tractor-trailor combination (43kw, 3 ton minimum) hr 9
(m) Suitable truck/but for transporting labourers (30 people minimum) hr 9
(n) Safety vehicle for pre-marking purposes hr 9
(0) Compressor (air) including hose and tools (specify) hr 9
(p) Dewatering pump including generators and accessories (specify sizq hr 9
(g) Mobile electric welding sets and accessories (specify size) hr 9
(r) Cutting torch with mobile electic & oxy aceylene installation hr 9
(s) Mobile concrete mixer hr 9
(t) Light delivery vehicle hr 40
(u) Centre-mount crane (specify size) hr 9
(v) Low bed truck (specify size) km 500
(w) Other Specify hr

B19.03 Materials
(a) Procurement of materials Prov Sum 1
(b) Contractor's handling costs, profit and all other charges in respect

of subitem B19.03(a) % 100000
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2100 DRAINS
B21.01 Excavation of open drains
(a) Excavating soft material situated within the following depth ranges
below the surface level
(i) Om up to 1,5m m3 2700
(b) Extra over subitem B21.01(a) for excavation in hard material,
irrespective of depth m3 5
B21.02 Clearing and shaping existing open drains m3 1080
21,05 Banks and dykes m3 - Rate Only
21,15 Overhaul for material hauled in excess of 1,0km free-haul m3-km 432
(normal overhaul)
21,16 Backfilling existing eroded side drains m?3 200
21,17 Test flushing of pipe subsoil drains No 2
B21.18 Clearing of concrete drainage channels
(a) Side drains, median drains and the like m? 8800
(c) Other drains and channels within the following invert ranges
(i) less than 1.0m m?2 4400
(i))1.0m to 2.0m m?2 4400
21,19 Selected backfill material under concrete-lined side drains
compacted to 93% of modified AASHTO density m3 200
B21.20 Clearing and shaping side and mitre drains by road grader m 350
B21.21 Exposing of existing subsoil drains m3 5
B21.22 Clearing of subsoil drains m 500
B21.03 Excavation in all material for subsurface drains
(i) Omupto 1.5m m3 100
B21.04 Impermeable backfill to subsoil drainage system m3 150
B21.06 Natural permeable backfill (19mm Crushed stone) from approved m3 150
sources on site
B21.07 Coarse sand from approved sources on site m?3 50
B21.08 Pipes in subsoil drainage systems:
(a) Perforated pitchfibre pipe (150mm) m 500
(b) Non perforated pitchfibre pipe (150mm) m 500
B21.10 Grade 2 Geotextile m? 750
B21.12  |Concrete outlet structures
(a) Outlet structures No 10
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
2200 PREFABRICATED CULVERTS
22,01 Excavation
(a) Excavating soft material situated within the following depth ranges
below the level surface level
(i) Omupto1,5m m? 30
(i) Exceeding 1,5m and up to 3,0m m3 10
(b) Extra over subitem 22.01(a) for excavation in hard material,
irrespective of depth m3 5
22,02 Backfilling
(a) Using the excavated material m? 30
(b) Using imported selected material m3 10
(c) Extra over subitem 22.02(a) and (b) for soil cement backfilling m3 10
22,03 Concrete pipe culvert
(c) On Class B bedding
() 600 mm dia class 100D m 0
(i) 900 mm dia class 100D m 30
22,05 Portal and rectangular culverts
(a) complete with prefabricated floor slab
(i) 1200x1200 class 150S or equivalent m 100
(i) 1500x1500 class 150S or equivalent m 100
(iii) ‘1800x1800 class 150S or equivalent m 100
(iv) 2100x2100 class 150S or equivalent m 100
(v) 2400x2400 class 150S or equivalent m 100
m 100
22,07 Cast in situ concrete and formwork
(a) In Class A bedding, screeds and encasing of pipes, Class 25/19 concrete m3 10
(b) In Floor Slabs for Portal Culverts, Including formwork, joints and class U2
surface finish (Class 30/19mm Concrete) m3 300,00
(c) Ininlet and outlet structures, skewed ends, catchpits, manholes,
thrust and anchor blocks, excluding formwork but including class
U2 surface finish ( 25MPa / 19) m3 378
(d) Formwork for concrete under subitem 22.07(a & c) above m?2 2008
22,10 Steel reinforcement
(b) High tensile steel t 6,1
(c) Welded mesh kg 6640
22,13 Removing and re-laying existing pipes
(i) 600 mm m 14
22,14 Removing and disposing of existing pipes m 14
22,25 Overhaul on excavated material as described, in excess of the m3-km 40

free haul distance of 1.0 km

CARRIED FORWARD TO SUMMARY. .

The Contract — Part 2— Pricing Data

Page C2.450



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2400 ASPHALT AND CONCRETE BERMS
24,01 Asphalt berms:

(a) Placed where there are no guardrails (Cold premix) m 220

(b) Placed at existing guardrails (Cold premix) m 220
24,03 Prime and tack coats:

(a) Prime coat:

(i) Under asphalt berms (MC-30 cutback bitumen) m? 92
(b) Tack coat m? 92

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3100 BORROW MATERIALS

31,01 Excess overburden (provisional) m? 300

31,03 Finishing-off borrow areas ha 0,3

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3200 SELECTIONS, STOCKPILING AND BREAKING-DOWN THE

MATERIAL FROM BORROW PITS, CUTTINGS AND EXISTING

PAVEMENT LAYERS, AND PLACING AND COMPACTING

THE GRAVEL LAYERS
32,01 Providing a crushing and / or screening plant:

(a) Single-stage crusher No 3
32,02 Re-erecting the crushing and / or screening plant:

(a) Single-stage crusher No 1
32,03 Crushing and screening:

(a) Single-stage crushing (-53) m3 500
32,05 Additional normal grid rolling (Normal - min of 4 passes) m?3 200
32,06 Stockpiling of material (for use by department) m3 500
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3300 MASS EARTHWORKS
33,01 Cut and borrow to fill, including freehaul up to 1,0 km :
(a) Material in compacted layer thickness of 200mm and less :
(ii) Compacted to 93% of mod AASHTO m3 300
33,03 Extra over item 33.01 for excavating and breaking down
materials in :
(a) Intermediate Excavation m3 250
(b) Hard Excavation m3 250
33,04 Cut to spoil, including free haul up to 1.0km. Material obtained
from :
(a) Soft excavation m3 100
(b) Intermediate excavation m?3 100
(c) Hard Excavation m3 100
33/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul) m3-km 1200
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

B34.01 Pavement layers constructed from gravel taken from cut or

borrow including free haul up to 1,0km

(h) Gravel wearing course compacted to

(i) 95% Mod AASHTO density: 150mm layer thickness m3 1425
(iii) 95% Mos AASHTO Density 150mm using crushed material m3 500
34,02 Extra over item 34.01 for excavation of material in
(a) Intermediate material m3 500
34,07 Extra over for temporarily blading the material to windrow m3 50

B34.14  |Wet blading

(a) 6m road width (riding surface) km 25

(b) 7m road width (riding surface) km 25

B34.15 Dry blading

(a) 6m road width (riding surface) km 30

(b) 7m road width (riding surface) km 20

B34.16 Accessibility grading

(a) 6m road width (riding surface) km 20

(b) 7m road width (riding surface) km - Rate Only

B34.17 Special grading

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.18 Reshaping

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.19 Heavy Maintenance

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.20 Gravel Patching

(a) Material from Borrow Pits m? 500

B34.21 Light Road Bed Preparation

(a) 6m road width km 1

(b) 7m road width km 1

B34.22 Heavy Road Bed Preparation

(a) 6m road width km - Rate Only

(b) 7m road width km 1

B34.23 Gravel shoulder repair

(a) Ripping, watering, mixing, placing and compacting existing shoulders to

95% Mod AASHTO density m?3 880
(b) Extra over subitem (a) for adding extra material (free haul) m3 220
(c) Extra over for subitem (a) for stabilizing material m3 55

B34.24 Removal of edge build-up

(a) Remove material and load for spoil km 88

(b) Remove material and dispose of adjacent to road km 176
34/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul)] m3-km 5775
B34.26 Regravelling in short lengths up to 300m m3 7500

CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
3900 PATCHING AND REPAIRING EDGE BREAKS
39,01 Sawing asphalt or cemented pavement layers for patching:
(a) Sawing asphalt to an average depth:
(i) not exceeding 50mm m 22000
BASE AND SURFACE REPAIR - PO3
39,02 Excavation in existing pavements for patching in:
(a) Asphalt layers m?3 308
(b) Cemented layers m3 - Rate Only
(c) Crushed stone base course m3 1320
B39.03 |Backfilling of excavations for patching with:
(a) Existing Base material stabilized with bituminous emulsion (60% stable-grade
anionic emulsion @ 3% by mass of compacted base and ordinary cement
@ 1% by mass of compacted base), for a patch with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 264
(iii Exceeding 100m? m3 396
(b) G2 Base course material from commercial sources with bituminous
emulsion (60% stable-grade anionic emulsion @ 3% by mass of compacted
base and ordinary cement @ 1% by mass of compacted base), for a patch
with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 198
(iii Exceeding 100m? m3 79
(c) G2 Base course material from Commercial Sources
(i) Not exceeding 5m? m3 20
(i) Exceeding 5m? but not exceeding 100m? m3 50
(iii Exceeding 100m? m3 80
(d) Existing Base material stabilized with ordinary cement 2% by mass
for a patch with a surface area:
(i) Not exceeding 50m? m3 20
(i) Exceeding 50m?2 but not exceeding 100m? m3 50
(iii Exceeding 100m? but not exceeding 150m? m3 50
(iv Exceeding 150m> m3 80
B39.06 |Tack coat (60% stable grade emulsion) | 6160
B39.07 |Cold premix (applied 35 mm thick)
(a) Not exceeding 50m? m? 1760
(b) Exceeding 50m? but not exceeding 100m? m2 2640
(c) Exceeding 100m? but not exceeding 150m? m? 2640
B39.08 |Hot premix (applied 35 mm thick)
(a) Not exceeding 5m? m2 88
(b) Exceeding 5m? but not exceeding 100m? m? 176
(c) Exceeding 100m? m2 264
B39.09 |Temporary pothole repair (Not exceeding 1000mm x 1000mm) using
(a) Cold premix m?3 440
(b) C4 (stabilised) material m3 44
CARRIED FORWARD TO SUMMARY :
The Contract — Part 2— Pricing Data Page C2.456



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4100 PRIME COAT
41,01 Prime coat:
(@) RTH 3/12P or RTL 3/12P tar prime | 10
(b) Quick drying RTH 1/4P tar prime | 10
(c) MC-30 cut-back bitumen | 1000
(d) MC-70 cut-back bitumen | 10
(e) Invert bitumen emulsion | 10
(f) MC-30SP | 10
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4600 BITUMINOUS SINGLE SEAL WITH SLURRY (CAPE SEAL)
46,02 Bituminious single seal with 13.2mm aggregate and slurry: m2 1000
46,03 Bituminious binder variations:
(c) MC-3000 cut back bitumen | - Rate Only
(f) Spray grade emulsion (65% bitumen content) | - Rate Only
46,04 Aggregate variations:
(a) 13.2mm nominal sized aggregate m3 - Rate Only
46,05 Variation in the rate of application of the slurry: m3 - Rate Only
CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4800 TREATMENT OF AN EXISTING SURFACE
EXHIBITING CERTAIN DEFECTS
POTHOLE REPAIR - P01
48/ 39.01 |Sawing asphalt or cemented pavement layers for patching
(a) Sawing asphalt to an average depth : (provisional sum)
(i) not exceeding 50 mm m 11000
48/39.02 |Excavation in existing pavements for patching in
(c) Bituminous seal layers m3 154
48/B39.06 |Tack Coat (60% spray grade emulsion) 3080
48/B39.07 |Cold premix 35 mm thick m?2 4400
SLACK AND DEPRESSION REPAIR - PO2
B48.04 Screed of asphalt or coarse slurry :
(a) Tack coat using 60% anionic emulsion diluted 50/50 with water | 400
(b) Continuously - graded medium mixture asphalt t 5
(c) Coarse grade slurry m3 10
(d) Chip out 500mm by 35 mm strip m2 200
CRACK SEALING - PO4
48,06 Cleaning the cracks with compressed air km 5
48,07 Applying bituminous binders and herbicides for sealing cracks:
(a) Herbicide 500
B48.14 Geotextile seal bandage
(a) Cracks and joints - 200 mm wide geotextile strip m 100
(b) Cracked areas - geotextile
(i) Not exceeding 50m? m2 100
(if) Exceeding 50m?2 but not exceeding 100m? m?2 200
(iii Exceeding 100m? but not exceeding 150m? m2 300
(iv Exceeding 150m2 m?2 400
B48.15 Crack sealing using Method 1 (sealant and crusher dust) 500
EDGE REPAIRS - PO5
48/39.05 |Cutting back the edges of the existing surface for repairing of
edge breaks (avg depth =80 mm ) m 4400
B48.05 Repairing edge breaks in surfacing
(a) Tack coat - 60% Anionic spray grade emulsion diluted 50/50 with water | 924
(c) Reconstructing edges using cold premix t 95
SLURRY SEAL TREATMENT - PO6
B48.03 Slurry seal
(a) Tack coat using 30% bitumen emulsion 25256
(b) Slurry applied by hand (coarse grade slurry)
(i) Not exceeding 50m? m? 880
(i) Exceeding 50m? but not exceeding 100m?2 m2 4400
(iii Exceeding 100m? but not exceeding 150m? m? 8800
(iv Exceeding 150m? m? 22000
CARRIED FORWARD TO SUMMARY :
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION
51,01 Stone pitching

(b) Grouted stone pitching (Max 300mm width) m?2 100

(c) Grouted stone pitching on a concrete bed m?2 100
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
5200 GABIONS
52,01 Foundation trench excavation and backfilling:
(b) In all other classes of materials m? 250
52,02 Surface preparation for bedding the gabions m?2 100
52,03 Gabions
(a) 1,0m wide by 1,0m wide
(i) by 1,0m long mesh 80mm m3 400
(c) Galvanised gabion mattresses
(i) 0,6m diaphragm spacing, 6,0m long by 2,0m wide.
by 0,3m deep mesh 80mm m3 300
52,04 Filter fabric
(a) Grade 2 Bidum or similar approved (Needlepunch type) m?2 5000
B52.05 Dismantle and remove gabion structures m3 50
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
5400 GUARDRAILS
54,01 Guardrails on timber posts:

(a) Galvanised m 800
54,03 Extra over items 54.01 for horizontally curved guardrails factory

bent to a radius less than 45m m 20
54,04 End treatments:

(d) End treatments in accordance with the drawings where single guardrail

sections are used No 2

54,05 Additional guardrail posts:

(a) Timber No 20
54,06 Reflective plates

(a) Red and white reflectors on new guardrails No 100

(b) Red and white reflectors on existing guardrails No 100
54,07 Removing existing guardrails m 750
B54.08 Renovating guardrail material:

(a) Straightening of Guardrails (rolling) m 200

(c) Cleaning and painting m 200
54,09 Re-erection of guardrails with recovered and / or new material:

(a) Single guardrail m 200
54,11 New material required for the re-erection of guardrails with

recovered material:

(b) Timber Posts No 50

(d) Reflective plates No 500

(e) Spacer blocks No 200

(f) _Splice bolt complete with nut and washer No 500

(9) Post bolt complete with nut and washer No 500

(h) Reinforcing plates No 2
54,12 Extra over item 54.01 for drilling and blasting holes

for guardrail posts No 5
54,13 Steel base plates for timber guardrail posts on structures No 5
B54.14 Adjusting spacer blocks and tightening bolts No 100
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8
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ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5600 ROAD SIGNS
B56.01 |Road sign boards complete with supports with Class 1
retro-reflective background. Symbols and lettering in semi matt
black. Boarders in Class 1 retro- reflective material, where the
signboard is constructed from :
(c) Prepainted galvinised steel plate (1.2mm chromadek or
approved equivalent)
(i) 900mm diameter Round or Stop signs:
-R1 No. 1
- R201 (60) No. 2
(if) 900mm Triangular signs:
- w101 No. 2
- W104 No. 2
- wio7 No. 2
- w108 No. 2
- w327 No. 2
- W350 No. 2
(iii) 900mm Triangular Combination signs
- WCE.2 (W208 + for 5km) No. 1
(iv) 150mm x 600mm Hazard Marker Signs
- w401 No. 30
- W402 No. 30
(v) 450mm x 450mm Hazard Marker Signs
- W405 No. 30
- W406 No. 30
56,03 Road sign supports:
(b) Timber
(i) 75mm diameter m 100
(ii) 100mm diameter m 100
B56.04 |Kilometer Posts
(a) Painting existing kilometer posts No. 30
(b) Supply and install new kilometer posts complete No. 5
56,05 Excavation and backfilling for road sign supports:
(a) Excavation for sign supports m?3 20
56,06 Extra over item 56.05 for cement treated backfill:
(a) With soilcrete m3 10
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5700 ROAD MARKINGS
57,02 Retro-reflective road-marking paint:
(@) White lines
(i) 100mm wide solid km 220
(i) 100mm wide broken km 147
(iii L00mm wide solid (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only
(iv100mm wide broken (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only|
(b) Yellow lines
(i) 150mm wide solid km 5
(d) White lettering and symbols m2 100
(e) Yellow lettering and symbols m2 50
B57.08 |"Glowline" or similar approved Retro-reflective cementitious road marking m2 - Rate Only|
compound
57,04 Variations in rate of application:
(a) White paint | - Rate Only|
(b) Yellow paint | - Rate Only|
(d) Retro-reflective beads | - Rate Only|
(e) "Glowline" compound | - Rate Only|
57,05 Roadstuds (Rhino Yellow/Red or similar approved) No 150
57,06 Setting out and premarking the lines (excluding traffic island
markings, lettering and symbols) km 367
57,08 Removal of existing, temporary and permanent road markings by:
(a) Sandblasting m2 100
57,09 Removal of existing roadstuds No 100
B57.09 [Supply and lay "Vuka" bumps (or similar approved) as per No 50
Manufacturer's specifications, inclusive of fitment complete
CARRIED FORWARD TO SUMMARY
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ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5900 FINISHING THE ROAD AND ROAD RESERVE AND TREATING

OLD ROADS
B59.01 Finishing road and road reserve

a) 0to 15 degrees ha

b) 15 to 30 degrees ha

c) 30 to 45 degrees ha

CARRIED FORWARD TO SUMMARY.
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ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
6100 FOUNDATIONS FOR STRUCTURES
61,02 Excavation:
(a) Excavating soft material situated with the following successive
depth ranges:
(i) Om up to 2m m3 10
(b) Extra over sub-item 61.02(a) for excavation in hard material
irrespective of depth m3 2
61,04 Backfill to excavations utilising:
(a) Material from the excavation m3 8
61,08 Foundation fill consisting of
(d) Mass concrete ( Class 15 MPa ) m3 5
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ITEM NO

DESCRIPTION UNIT |QUANTITY RATE AMOUNT
6200 FALSEWORK, FORMWORK AND CONCRETE FINISH
62,01 Formwork to provide class F2 surface finish
to concrete lined causeways m? 350
62,02 Vertical formwork to provide class F2 surface finish
to concrete lined causeways m? 350
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ITEM NO

DESCRIPTION

UNIT | QUANTITY

RATE

AMOUNT

6300 STEEL REINFORCING FOR STRUCTURES

63,01 Steel reinforcement for:

(a) Concrete-lined causeways

(i) Welded steel fabric (Mesh Ref 395)

kg 1200

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT [QUANTITY RATE AMOUNT
6400 CONCRETE FOR STRUCTURES
64,01 Cast in situ concrete

(&) Class 25/19 m3 80
64,04 Epoxy bonding of new concrete surfaces to old m?2 12
64,06 Demolishing existing concrete:

(b) Reinforced concrete in

(i) Causeways m3 15
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT

8100 TESTING WORKMANSHIP AND MATERIALS

81,02 Other special tests requested by the engineer, including acceptance | Prov.sum 1 40 000,00 40 000,00
control by an external laboratory

81,03 Handling costs and profitin respect of 81.02 % 40000,00
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
9100 CONTROLLING VEGETATION GROWTH - MOWING AND CUTTING
B91.01 |Mowing the grass
(a) Shoulder mowing
(ii) Reserve with single carriageway, 3m wide strip on either side. km 2640
(iii Reserve with single carriageway, fenceline to fenceline. (11.5m wide km 5
strip on either side of the road)
B91.02 |Cutting of designated areas
(a) Road signs, reference marker boards, guardrails etc m? 5000
(b) Dangerous areas at intersections m? 2000
(c) Sight triangle at intersections m? 2000
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ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT
10300 EMERGENCY MAINTENANCE
B103.01 |Contractor's mark-up for emergency maintenance % 50000

CARRIED FORWARD TO SUMMARY :

The Contract — Part 2— Pricing Data

Page C2.474



SCMU10-24/25-0004F
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ITEM NO DESCRIPTION UNIT [QUANTITY RATE AMOUNT
12000 Environmental Management Programme (EMPR)
B1200.01 |Contractor's compliance with EMPR Month 36
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B13000 |Occupational Health & Safety:
B13001 |Preparation of Contractor’s site specific Health and Safety Plan Lump sum 1
B13002 |Principal Contractor’s initial obligations in respect of the OHS Act
and Construction Regulations Lump sum 1
B13003 |Principal Contractor’s time related obligations in respect of the
OHS Act and Construction Regulations Month 36
B13004 |Provision for Personal Protective Equipment & Protective Clothing
(i) Reflective vests No 20
(i) Reflective bibs No 20
(iii) Hard hats No 20
(iv) Protective foot wear No 20
(v) Earplugs No 20
(vi) Dust masks No 20
B13005 |Provision of full time Construction Health and Safety Officer Month 36
B13006 |Costs of medical certificates and Medical Surveillance
(i) _Initial (baseline) medical examinations No 20
(ii) Exit examinations No 20
B13007 |Induction Training No 20
B13008 |Environmental Monitoring No tests 1
B13009 |[Noise Monitoring No 1
B13010 |Payment for Health & Safety representatives at meetings Lump sum 1
B13011 |Provision of First Aid boxes Lump sum 3
B13012 |Transportation of Workers Month 36
B13013 |Submission of the Health and Safety File Lump sum 1
CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

15000 ME MANAGEMENT &TRAINING OF LOCAL LABOUR

B15007 |Training of Local Labour

B15007.1 |Conducting of skills audit of Local Labour and the development of a | Prov Sum 1 10 000,00 10 000,00
Training Plan

B150071a |Handling costs and charges for the Contractor on Item B15007.1 % 10 000,00

B15007.2 |Presenting Accredited training courses for Local Labour Prov Sum 1 50 000,00 50 000,00

B15007.3 |Mark Up for Management of ME's % 13 500 000,00

B15007.4 |Provision of bridging finance to ME's (only CIDB 1 & 2) % 1 350 000,00

B15007.4 |Provisional Sum for Variance to Tender Rates of MEs Prov Sum 1 1 350 000,00 1 350 000,00
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PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

MAINTENANCE WORKS IN IKWEZI

Section 1200
Section 1300
Section 1400
Section 1700
Section 1800
Section 1900
Section 2100
Section 2200
Section 2400
Section 3100
Section 3200

Section 3300
Section 3400
Section 3900
Section 4100
Section 4600
Section 4800
Section 5100
Section 5200
Section 5400
Section 5500
Section 5600
Section 5700
Section 5900

General Requirements and Provisions
Preliminary and General

Housing and Offices for Engineer’s Personnel
Clearing and Grubbing

Collection and Removal of Debris and Litter
Dayworks (Provisional)

Drains

Prefabricated Culverts

Asphalt and Concrete Berms

Borrow Materials

Selections, Stockpiling and Breaking Down the Material
from Borrow Pits, Cuttings and Existing Pavement Layers,
and Placing and Compacting the Gravel Layers

Mass Earthworks

Pavement Layers of Gravel Material

Patching and Repairing Edge Breaks

Prime Coat

Bituminous Single Seal with Slurry (Cape Seal)
Treatment of an Existing Surface

Pitching, Stonework and Protection against Erosion
Gabions

Guardrails

Fencing

Road Signs

Road Markings

Finishing the Roads and Road Reserve

and Treating Old Roads

Section 6100
Section 6200
Section 6300
Section 6400
Section 8100

Foundations for Structures

Falsework, Formwork and Concrete Finish
Steel Reinforcing for Structures

Concrete for Structures

Testing Workmanship and Materials
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Section 9100 Controlling Vegetation Growth — Mowing and Cutting R

Section 10300 Emergency Maintenance R

Section 12000 Environmental Management Programme Implementation R,

Section 13000 Occupation Health & Safety R
Section 15000 ME Management and Training of Local Labour R
TOTAL S

NETT TOTAL OF TENDER

ALLOW 15% FOR ESCALATION

SUB TOTAL

T DDA

ALLOW 15% VALUE ADDED TAX

TOTAL AMOUNT FOR EVALUATION SCORING PURPOSES Ror e

THE CONTRACT |S SUBJECT TO CONTRACT PRICE ADJUSTMENT.
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D: MAINTENANCE WORKS IN KOUGA AND KOUKAMMA
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1200 GENERAL REQUIREMENTS AND PROVISIONS
B12.01 |Community Liaison Officer:
(@) Community Liaison Officer cost Prov. Sum 1
(b) Monthly transport allowance for CLO for duration of Contract Prov. Sum 1
(c) Remuneration of PSC representatives from the community to attend Prov. Sum 1
official meetings
(d) Handling costs and charges for Contractor on items B12.01 (a) to (c) % R205 200
B12.05 |Protection of Existing Services Prov. Sum 1
B12.06 |Handling costs and charges for the Contractor on item B12.05 % R10 000
B12.07 |Provision of hire of Plant by the Contractor for the Department for Prov. Sum 1
emergency work outside of the LMA
B12.08 |Handling costs and charges for the Contractor on item B12.07 % R20 000
B12.09 |Provision of hire of Operators by the Contractor for the Department Prov. Sum 1
B12.10 |Handling costs and charges for the Contractor on item B12.09 % R5 000
B12.11 |Provision of Contract Management to Household Contractors Month 36
within the LMA
B12.12 |Installation of Contract Name Boards No. 5
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS
B13.01 |The contractor's general obligations:
(b) Value-related obligations for works assignments ranging between:
(i) RO -R2.0 mil % R 3 000 000
(i) R2.0 - R4.0 mil % R 6 000 000
(i) R4.0mil - R6.0 mil % R 11 000 000
(iv) Greater than R6.0 mil % R 14 000 000
(c) Time-related obligations for works assignments ranging between:
(i) RO -R2.0 mil Month 3
(i) R2.0 - R4.0 mil Month 3
(i) R4.0mil - R6.0 mil Month 12
(iv) Greater than R6.0 mil Month 12
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1700 CLEARING AND GRUBBING
B17.01 Clearing and grubbing ha 66
B17.02 Removal and grubbing of large trees and tree stumps:
(a) Girth exceeding 0,5m up to and including 1m No 50
(b) Girth exceeding 1m up to and including 2m No 220
(c) Girth exceeding 2m up to and including 3m No 44
17,04 Clearing and grubbing at inlets and outlets of hydraulic structureg m?2 10800
B17.05 |Cleaning out of hydraulic structures
(a) Pipes with an internal diameter up to and including 750mm m3 1080
(b) Pipes with an internal diameter exceeding 750mm m3 108
(c) Box culverts up to and including 1.5m internal vertical dimension m3 108
B17.08 Removal of undesirable vegetation m?2 66000
B17.09 Shredding of vegetation cuttings in situ m3 66,0
17/16.02 |Overhaul on material hauled in excess of 1.0km (ordinary
overhaul) m3-km 660
B17.10 Clearing and grubbing narrow strips m? 100
CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B1800 COLLECTION AND REMOVAL OF DEBRIS AND LITTER
B18.01 Clearing of the road reserve
(a) Trunk and Main roads (30m wide road reserve) km 1320
(b) District roads (25m wide road reserve) km 1320
B18.02 Replacing of damaged facilities
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.03 Treatment of existing concrete rest area furniture
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.04 |Treatment of existing concrete bridge balustrades
(a) Balustrades m? 810
B18.05 Cleaning of Rest Areas as well as removal of litter
(a) Within 50km from main Site Camp No 9
(b) Between 50 km and 150 km from main Site Camp No 9
(c) Further than 150 km from main Site Camp No 9

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

B1900 DAYWORKS (PROVISIONAL )

B19.01 Personnel during normal working hours
(a) Unskilled labour hr 40
(b) Semi-skilled labour hr 10
(c) Skilled labour hr 10
(d) Ganger hr 10
(e) Flagman hr 20

B19.02 Plant
(a) Flat bed truck (specify size) hr 9
(b) Tipper Trucks - 3 to 5 ton capacity hr 150
(c) Tipper Trucks - more than 5 ton hr 18
(d) Loader (0.5m?3) bucket hr 9
(e) TLB (digger loader) hr 150
(f) Excavator (20-30 ton) hr 9
(g) Grader (AT 140 G or similar) hr 18
(h) Compactor (Bomag 90 or similar) hr 9
(i) Water truck (11000 liter) hr 9
() Dozer (D7 or similar)) hr 9
(k) Mechanical broom hr 9
() Tractor-trailor combination (43kw, 3 ton minimum) hr 9
(m) Suitable truck/but for transporting labourers (30 people minimum) hr 9
(n) Safety vehicle for pre-marking purposes hr 9
(0) Compressor (air) including hose and tools (specify) hr 9
(p) Dewatering pump including generators and accessories (specify sizq hr 9
(g) Mobile electric welding sets and accessories (specify size) hr 9
(r) Cutting torch with mobile electic & oxy aceylene installation hr 9
(s) Mobile concrete mixer hr 9
(t) Light delivery vehicle hr 40
(u) Centre-mount crane (specify size) hr 9
(v) Low bed truck (specify size) km 500
(w) Other Specify hr

B19.03 Materials
(a) Procurement of materials Prov Sum 1
(b) Contractor's handling costs, profit and all other charges in respect

of subitem B19.03(a) % 100000
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2100 DRAINS
B21.01 Excavation of open drains
(a) Excavating soft material situated within the following depth ranges
below the surface level
(i) Om up to 1,5m m?3 2700
(b) Extra over subitem B21.01(a) for excavation in hard material,
irrespective of depth m3 5
B21.02 Clearing and shaping existing open drains m?3 1080
21,05 Banks and dykes m3 - Rate Only
21,15 Overhaul for material hauled in excess of 1,0km free-haul m3-km 432
(normal overhaul)
21,16 Backfilling existing eroded side drains m3 200
21,17 Test flushing of pipe subsoil drains No 2
B21.18 Clearing of concrete drainage channels
(a) Side drains, median drains and the like m2 8800
(c) Other drains and channels within the following invert ranges
(i) less than 1.0m m2 4400
(i) 1.0m to 2.0m m2 4400
21,19 Selected backfill material under concrete-lined side drains
compacted to 93% of modified AASHTO density m3 200
B21.20 Clearing and shaping side and mitre drains by road grader m 350
B21.21  |Exposing of existing subsoil drains m?3 5
B21.22 Clearing of subsoil drains m 500
B21.03 Excavation in all material for subsurface drains
(i) Omupto1.5m m3 100
B21.04 Impermeable backfill to subsoil drainage system m3 150
B21.06 Natural permeable backfill (19mm Crushed stone) from approved m3 150
sources on site
B21.07 Coarse sand from approved sources on site m3 50
B21.08 Pipes in subsoil drainage systems:
(a) Perforated pitchfibre pipe (150mm) m 500
(b) Non perforated pitchfibre pipe (150mm) m 500
B21.10 Grade 2 Geotextile m? 750
B21.12 Concrete outlet structures
(a) Outlet structures No 10
CARRIFD FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
2200 PREFABRICATED CULVERTS
22,01 Excavation
(a) Excavating soft material situated within the following depth ranges
below the level surface level
(i) Omupto 1,5m m? 30
(i) Exceeding 1,5m and up to 3,0m m? 10
(b) Extra over subitem 22.01(a) for excavation in hard material,
irrespective of depth m? 5
22,02 Backfilling
(a) Using the excavated material m3 30
(b) Using imported selected material m? 10
(c) Extra over subitem 22.02(a) and (b) for soil cement backfilling m3 10
22,03 Concrete pipe culvert
(c) On Class B bedding
(i) 600 mm dia class 100D m 0
(i) 900 mm dia class 100D m 30
22,05 Portal and rectangular culverts
(a) complete with prefabricated floor slab
(i) 1200x1200 class 150S or equivalent m 100
(i) 1500x1500 class 150S or equivalent m 100
(iii) 11800x1800 class 1508 or equivalent m 100
(iv) 2100x2100 class 150S or equivalent m 100
(v) 2400x2400 class 150S or equivalent m 100
m 100
22,07 Cast in situ concrete and formwork
(a) In Class A bedding, screeds and encasing of pipes, Class 25/19 concrete m? 10
(b) In Floor Slabs for Portal Culverts, Including formwork, joints and class U2
surface finish (Class 30/19mm Concrete) m? 300,00
(c) Ininlet and outlet structures, skewed ends, catchpits, manholes,
thrust and anchor blocks, excluding formwork but including class
U2 surface finish ( 25MPa / 19) m3 378
(d) Formwork for concrete under subitem 22.07(a & c) above m? 2008
22,10 Steel reinforcement
(b) High tensile steel t 6,1
(c) Welded mesh kg 6640
22,13 Removing and re-laying existing pipes
(i) 600 mm m 14
22,14 Removing and disposing of existing pipes m 14
22,25 Overhaul on excavated material as described, in excess of the m3-km 40
free haul distance of 1.0 km
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ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2400 ASPHALT AND CONCRETE BERMS
24,01 Asphalt berms:

(a) Placed where there are no guardrails (Cold premix) m 220

(b) Placed at existing guardrails (Cold premix) m 220
24,03 Prime and tack coats:

(a) Prime coat:

(i) Under asphalt berms (MC-30 cutback bitumen) m?2 92
(b) Tack coat m2 92
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ITEMNO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

3100

BORROW MATERIALS

31,01

Excess overburden (provisional)

m3

300

31,03

Finishing-off borrow areas

ha

0,3
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3200 SELECTIONS, STOCKPILING AND BREAKING-DOWN THE

MATERIAL FROM BORROW PITS, CUTTINGS AND EXISTING

PAVEMENT LAYERS, AND PLACING AND COMPACTING

THE GRAVEL LAYERS
32,01 Providing a crushing and / or screening plant:

(a) Single-stage crusher No 3
32,02 Re-erecting the crushing and / or screening plant:

(a) Single-stage crusher No 1
32,03 Crushing and screening:

(a) Single-stage crushing (-53) m3 500
32,05 Additional normal grid rolling (Normal - min of 4 passes) m3 200
32,06 Stockpiling of material (for use by department) m3 500
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3300 MASS EARTHWORKS
33,01 Cut and borrow to fill, including freehaul up to 1,0 km :
(a) Material in compacted layer thickness of 200mm and less :
(ii) Compacted to 93% of mod AASHTO m3 300
33,03 Extra over item 33.01 for excavating and breaking down
materials in :
(a) Intermediate Excavation m3 250
(b) Hard Excavation m3 250
33,04 Cut to spoil, including free haul up to 1.0km. Material obtained
from :
(a) Soft excavation m?3 100
(b) Intermediate excavation m?3 100
(c) Hard Excavation m3 100
33/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul) m3-km 1200
CARRIED FORWARD TO SUMMARY :
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3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

B34.01 Pavement layers constructed from gravel taken from cut or

borrow including free haul up to 1,0km

(h) Gravel wearing course compacted to

(i) 95% Mod AASHTO density: 150mm layer thickness m3 1425
(iii) 95% Mos AASHTO Density 150mm using crushed material m3 500
34,02 Extra over item 34.01 for excavation of material in
(a) Intermediate material m3 500
34,07 Extra over for temporarily blading the material to windrow m3 50

B34.14  |Wet blading

(a) 6m road width (riding surface) km 25

(b) 7m road width (riding surface) km 25

B34.15 Dry blading

(a) 6m road width (riding surface) km 30

(b) 7m road width (riding surface) km 20

B34.16 Accessibility grading

(a) 6m road width (riding surface) km 20

(b) 7m road width (riding surface) km - Rate Only

B34.17 Special grading

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.18 Reshaping

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.19 Heavy Maintenance

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.20 Gravel Patching

(a) Material from Borrow Pits m? 500

B34.21 Light Road Bed Preparation

(a) 6m road width km 1

(b) 7m road width km 1

B34.22 Heavy Road Bed Preparation

(a) 6m road width km - Rate Only

(b) 7m road width km 1

B34.23 Gravel shoulder repair

(a) Ripping, watering, mixing, placing and compacting existing shoulders to

95% Mod AASHTO density m?3 880
(b) Extra over subitem (a) for adding extra material (free haul) m3 220
(c) Extra over for subitem (a) for stabilizing material m3 55

B34.24 Removal of edge build-up

(a) Remove material and load for spoil km 88

(b) Remove material and dispose of adjacent to road km 176
34/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul)] m3-km 5775
B34.26 Regravelling in short lengths up to 300m m3 7500
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3900 PATCHING AND REPAIRING EDGE BREAKS
39,01 Sawing asphalt or cemented pavement layers for patching:
(a) Sawing asphalt to an average depth:
(i) not exceeding 50mm m 22000
BASE AND SURFACE REPAIR - PO3
39,02 Excavation in existing pavements for patching in:
(a) Asphalt layers m3 308
(b) Cemented layers m3 - Rate Only
(c) Crushed stone base course m3 1320
B39.03 |Backfilling of excavations for patching with:
(a) Existing Base material stabilized with bituminous emulsion (60% stable-grade
anionic emulsion @ 3% by mass of compacted base and ordinary cement
@ 1% by mass of compacted base), for a patch with surface area:
(i) Not exceeding 5m? m? 132
(i) Exceeding 5m? but not exceeding 100m? m3 264
(iii Exceeding 100m? m?3 396
(b) G2 Base course material from commercial sources with bituminous
emulsion (60% stable-grade anionic emulsion @ 3% by mass of compacted
base and ordinary cement @ 1% by mass of compacted base), for a patch
with surface area:
(i) Not exceeding 5m? m3 132
(i) Exceeding 5m? but not exceeding 100m? m?3 198
(ii Exceeding 100m? m? 79
(c) G2 Base course material from Commercial Sources
(i) Not exceeding 5m? m3 20
(i) Exceeding 5m? but not exceeding 100m?2 m3 50
(il Exceeding 100m? m3 80
(d) Existing Base material stabilized with ordinary cement 2% by mass
for a patch with a surface area:
(i) Not exceeding 50m? m3 20
(i) Exceeding 50m?2 but not exceeding 100m? m3 50
(il Exceeding 100m?2 but not exceeding 150m? m3 50
(iv Exceeding 150m>? m3 80
B39.06 |Tack coat (60% stable grade emulsion) 6160
B39.07 |Cold premix (applied 35 mm thick)
(a) Not exceeding 50m? m?2 1760
(b) Exceeding 50m? but not exceeding 100m? m?2 2640
(c) Exceeding 100m? but not exceeding 150m? m?2 2640
B39.08 |Hot premix (applied 35 mm thick)
(a) Not exceeding 5m? m?2 88
(b) Exceeding 5m? but not exceeding 100m? m?2 176
(c) Exceeding 100m? m?2 264
B39.09 |Temporary pothole repair (Not exceeding 1000mm x 1000mm) using
(a) Cold premix m? 440
(b) C4 (stabilised) material m3 44
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4100 PRIME COAT
41,01 Prime coat:
(@) RTH 3/12P or RTL 3/12P tar prime | 10
(b) Quick drying RTH 1/4P tar prime | 10
(c) MC-30 cut-back bitumen | 1000
(d) MC-70 cut-back bitumen | 10
(e) Invert bitumen emulsion | 10
(f) MC-30SP | 10
CARRIED FORWARD TO SUMMARY
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4600 BITUMINOUS SINGLE SEAL WITH SLURRY (CAPE SEAL)
46,02 Bituminious single seal with 13.2mm aggregate and slurry: m?2 1000
46,03 Bituminious binder variations:
(c) MC-3000 cut back bitumen | - Rate Only
(f) Spray grade emulsion (65% bitumen content) | - Rate Only
46,04 Aggregate variations:
(a) 13.2mm nominal sized aggregate m3 - Rate Only
46,05 Variation in the rate of application of the slurry: m3 - Rate Only
CARRIFD FORWARD TO SUMMARY :
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4800 TREATMENT OF AN EXISTING SURFACE
EXHIBITING CERTAIN DEFECTS
POTHOLE REPAIR - P01
48 / 39.01 [Sawing asphalt or cemented pavement layers for patching
(a) Sawing asphalt to an average depth : (provisional sum)
(i) not exceeding 50 mm m 11000
48/39.02 |Excavation in existing pavements for patching in
(c) Bituminous seal layers m?3 154
48/B39.06 |[Tack Coat (60% spray grade emulsion) | 3080
48/B39.07 |Cold premix 35 mm thick m2 4400
SLACK AND DEPRESSION REPAIR - PO2
B48.04 Screed of asphalt or coarse slurry :
(a) Tack coat using 60% anionic emulsion diluted 50/50 with water | 400
(b) Continuously - graded medium mixture asphalt t 5
(c) Coarse grade slurry m3 10
(d) Chip out 500mm by 35 mm strip m2 200
CRACK SEALING - PO4
48,06 Cleaning the cracks with compressed air km 5
48,07 Applying bituminous binders and herbicides for sealing cracks:
(a) Herbicide | 500
B48.14 Geotextile seal bandage
(a) Cracks and joints - 200 mm wide geotextile strip m 100
(b) Cracked areas - geotextile
(i) Not exceeding 50m? m2 100
(i) Exceeding 50m2 but not exceeding 100m? m? 200
(iii Exceeding 100m? but not exceeding 150m? m2 300
(iv Exceeding 150m?2 m? 400
B48.15 |Crack sealing using Method 1 (sealant and crusher dust) | 500
EDGE REPAIRS - PO5
48/39.05 |Cutting back the edges of the existing surface for repairing of
edge breaks (avg depth =80 mm ) m 4400
B48.05 Repairing edge breaks in surfacing
(a) Tack coat - 60% Anionic spray grade emulsion diluted 50/50 with water | 924
(c) Reconstructing edges using cold premix t 95
SLURRY SEAL TREATMENT - PO6
B48.03  [Slurry seal
(a) Tack coat using 30% bitumen emulsion | 25256
(b) Slurry applied by hand (coarse grade slurry)
(i) Not exceeding 50m? m? 880
(i) Exceeding 50m? but not exceeding 100m? m2 4400
(iii Exceeding 100m? but not exceeding 150m? m? 8800
(iv Exceeding 150m? m? 22000
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5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION
51,01 Stone pitching

(b) Grouted stone pitching (Max 300mm width) m2 100

(c) Grouted stone pitching on a concrete bed m2 100
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5200 GABIONS
52,01 Foundation trench excavation and backfilling:
(b) In all other classes of materials m? 250
52,02 Surface preparation for bedding the gabions m?2 100
52,03 Gabions
(a) 1,0m wide by 1,0m wide
(i) by 1,0m long mesh 80mm m3 400
(c) Galvanised gabion mattresses
(i) 0,6m diaphragm spacing, 6,0m long by 2,0m wide.
by 0,3m deep mesh 80mm m3 300
52,04 Filter fabric
(a) Grade 2 Bidum or similar approved (Needlepunch type) m?2 5000
B52.05 Dismantle and remove gabion structures m3 50
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5400 GUARDRAILS
54,01 Guardrails on timber posts:

(a) Galvanised m 800
54,03 Extra over items 54.01 for horizontally curved guardrails factory

bent to a radius less than 45m m 20
54,04 End treatments:

(d) End treatments in accordance with the drawings where single guardrail

sections are used No 2

54,05 Additional guardrail posts:

(a) Timber No 20
54,06 Reflective plates

(a) Red and white reflectors on new guardrails No 100

(b) Red and white reflectors on existing guardrails No 100
54,07 Removing existing guardrails m 750
B54.08 Renovating guardrail material:

(a) Straightening of Guardrails (rolling) m 200

(c) Cleaning and painting m 200
54,09 Re-erection of guardrails with recovered and / or new material:

(a) Single guardrail m 200
54,11 New material required for the re-erection of guardrails with

recovered material:

(b) Timber Posts No 50

(d) Reflective plates No 500

(e) Spacer blocks No 200

() _Splice bolt complete with nut and washer No 500

(g) Post bolt complete with nut and washer No 500

(h) Reinforcing plates No 2
54,12 Extra over item 54.01 for drilling and blasting holes

for guardrail posts No 5
54,13 Steel base plates for timber guardrail posts on structures No 5
B54.14 Adjusting spacer blocks and tightening bolts No 100
CARRIED FORWARD TO SUMMARY
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5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 [Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. X 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. x 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |[New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 [Trimming the fence line, 2m wide strip km 8
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5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 [Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. X 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. x 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |[New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 [Trimming the fence line, 2m wide strip km 8
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5600 ROAD SIGNS

B56.01 |Road sign boards complete with supports with Class 1

retro-reflective background. Symbols and lettering in semi matt
black. Boarders in Class 1 retro- reflective material, where the
signboard is constructed from :

(c) Prepainted galvinised steel plate (1.2mm chromadek or
approved equivalent)
(i) 900mm diameter Round or Stop signs:

- R1 No. 1
- R201 (60) No. 2
(i) 900mm Triangular signs:
- wio01 No. 2
- W104 No. 2
- wio7 No. 2
- w108 No. 2
- w327 No. 2
- W350 No. 2
(iii) 900mm Triangular Combination signs
- WCE.2 (W208 + for 5km) No. 1
(iv) 150mm x 600mm Hazard Marker Signs
- w401 No. 30
- W402 No. 30
(v) 450mm x 450mm Hazard Marker Signs
- W405 No. 30
- W406 No. 30
56,03 Road sign supports:
(b) Timber
(i) 75mm diameter m 100
(ii) 100mm diameter m 100
B56.04 |Kilometer Posts
(a) Painting existing kilometer posts No. 30
(b) Supply and install new kilometer posts complete No. 5
56,05 Excavation and backfilling for road sign supports:
(a) Excavation for sign supports m?3 20
56,06 Extra over item 56.05 for cement treated backfill:
(a) With soilcrete m3 10
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5700 ROAD MARKINGS
57,02 Retro-reflective road-marking paint:
(@) White lines
(i) 100mm wide solid km 220
(i) 100mm wide broken km 147
(iii 100mm wide solid (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only
(iv100mm wide broken (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only|
(b) Yellow lines
(i) 150mm wide solid km 5
(d) White lettering and symbols m2 100
(e) Yellow lettering and symbols m2 50
B57.08 |"Glowline" or similar approved Retro-reflective cementitious road marking m2 - Rate Only|
compound
57,04 Variations in rate of application:
(a) White paint | - Rate Only|
(b) Yellow paint | - Rate Only|
(d) Retro-reflective beads | - Rate Only|
(e) "Glowline" compound | - Rate Only|
57,05 Roadstuds (Rhino Yellow/Red or similar approved) No 150
57,06 Setting out and premarking the lines (excluding traffic island
markings, lettering and symbols) km 367
57,08 Removal of existing, temporary and permanent road markings by:
(a) Sandblasting m?2 100
57,09 Removal of existing roadstuds No 100
B57.09 [Supply and lay "Vuka" bumps (or similar approved) as per No 50
Manufacturer's specifications, inclusive of fitment complete
CARRIED FORWARD TO SUMMARY
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5900 FINISHING THE ROAD AND ROAD RESERVE AND TREATING
OLD ROADS
B59.01 Finishing road and road reserve
a) 0to 15 degrees ha 1
b) 15 to 30 degrees ha 1
c) 30 to 45 degrees ha 1
CARRIED FORWARD TO SUMMARY.
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6100 FOUNDATIONS FOR STRUCTURES
61,02 Excavation:
(a) Excavating soft material situated with the following successive
depth ranges:
(i) Om up to 2m m?3 10
(b) Extra over sub-item 61.02(a) for excavation in hard material
irrespective of depth m3 2
61,04 Backfill to excavations utilising:
(a) Material from the excavation m?3 8
61,08 Foundation fill consisting of
(d) Mass concrete ( Class 15 MPa ) m3 5
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ITEMNO
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6200 FALSEWORK, FORMWORK AND CONCRETE FINISH

62,01 Formwork to provide class F2 surface finish

to concrete lined causeways

m2

350

62,02 Vertical formwork to provide class F2 surface finish

to concrete lined causeways

m?2

350
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6300

STEEL REINFORCING FOR STRUCTURES

63,01

Steel reinforcement for:

(a) Concrete-lined causeways

(i) Welded steel fabric (Mesh Ref 395)

kg

1200
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ITEM NO DESCRIPTION UNIT [QUANTITY RATE AMOUNT
6400 CONCRETE FOR STRUCTURES
64,01 Cast in situ concrete

(a) Class 25 /19 m3 80
64,04 Epoxy bonding of new concrete surfaces to old m?2 12
64,06 Demolishing existing concrete:

(b) Reinforced concrete in

(i) Causeways m3 15
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8100 TESTING WORKMANSHIP AND MATERIALS
81,02 Other special tests requested by the engineer, including acceptance | Prov.sum 1 40 000,00 40 000,00
control by an external laboratory
81,03 Handling costs and profitin respect of 81.02 % 40000,00

CARRIED FORWARD TO SUMMARY :

The Contract — Part 2— Pricing Data

Page C2.509



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
9100 CONTROLLING VEGETATION GROWTH - MOWING AND CUTTING
B91.01 |Mowing the grass
(a) Shoulder mowing
(i) Reserve with single carriageway, 3m wide strip on either side. km 2640
(iii Reserve with single carriageway, fenceline to fenceline. (11.5m wide km 5
strip on either side of the road)
B91.02 |Cutting of designated areas
(a) Road signs, reference marker boards, guardrails etc m? 5000
(b) Dangerous areas at intersections m? 2000
(c) Sight triangle at intersections m? 2000
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10300 EMERGENCY MAINTENANCE
B103.01 |Contractor's mark-up for emergency maintenance % 50000
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12000 Environmental Management Programme (EMPR)
B1200.01 |Contractor's compliance with EMPR Month 36
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B13000 |Occupational Health & Safety:
B13001 |Preparation of Contractor’s site specific Health and Safety Plan Lump sum 1
B13002 |Principal Contractor’s initial obligations in respect of the OHS Act
and Construction Regulations Lump sum 1
B13003 |Principal Contractor’s time related obligations in respect of the
OHS Act and Construction Regulations Month 36
B13004 |Provision for Personal Protective Equipment & Protective Clothing
(i) Reflective vests No 20
(i) Reflective bibs No 20
(iii) Hard hats No 20
(iv) Protective foot wear No 20
(v) Earplugs No 20
(vi) Dust masks No 20
B13005 |Provision of full time Construction Health and Safety Officer Month 36
B13006 |Costs of medical certificates and Medical Surveillance
(i) _Initial (baseline) medical examinations No 20
(ii) Exit examinations No 20
B13007 |Induction Training No 20
B13008 |Environmental Monitoring No tests 1
B13009 |[Noise Monitoring No 1
B13010 |Payment for Health & Safety representatives at meetings Lump sum 1
B13011 |Provision of First Aid boxes Lump sum 3
B13012 |Transportation of Workers Month 36
B13013 |Submission of the Health and Safety File Lump sum 1
CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

15000 ME MANAGEMENT &TRAINING OF LOCAL LABOUR

B15007 |Training of Local Labour

B15007.1 |Conducting of skills audit of Local Labour and the development of a | Prov Sum 1 10 000,00 10 000,00
Training Plan

B150071a |Handling costs and charges for the Contractor on Item B15007.1 % 10 000,00

B15007.2 |Presenting Accredited training courses for Local Labour Prov Sum 1 50 000,00 50 000,00

B15007.3 |Mark Up for Management of ME's % 13 500 000,00

B15007.4 |Provision of bridging finance to ME's (only CIDB 1 & 2) % 1 350 000,00

B15007.4 |Provisional Sum for Variance to Tender Rates of MEs Prov Sum 1 1 350 000,00 1 350 000,00
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PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

MAINTENANCE WORKS IN KOUGA AND KOUKAMMA

Section 1200
Section 1300
Section 1400
Section 1700
Section 1800
Section 1900
Section 2100
Section 2200
Section 2400
Section 3100
Section 3200

Section 3300
Section 3400
Section 3900
Section 4100
Section 4600
Section 4800
Section 5100
Section 5200
Section 5400
Section 5500
Section 5600
Section 5700
Section 5900

General Requirements and Provisions
Preliminary and General

Housing and Offices for Engineer’s Personnel
Clearing and Grubbing

Collection and Removal of Debris and Litter
Dayworks (Provisional)

Drains

Prefabricated Culverts

Asphalt and Concrete Berms

Borrow Materials

Selections, Stockpiling and Breaking Down the Material
from Borrow Pits, Cuttings and Existing Pavement Layers,
and Placing and Compacting the Gravel Layers

Mass Earthworks

Pavement Layers of Gravel Material

Patching and Repairing Edge Breaks

Prime Coat

Bituminous Single Seal with Slurry (Cape Seal)
Treatment of an Existing Surface

Pitching, Stonework and Protection against Erosion
Gabions

Guardrails

Fencing

Road Signs

Road Markings

Finishing the Roads and Road Reserve

and Treating Old Roads

Section 6100
Section 6200
Section 6300
Section 6400
Section 8100

Foundations for Structures

Falsework, Formwork and Concrete Finish
Steel Reinforcing for Structures

Concrete for Structures

Testing Workmanship and Materials
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Section 9100 Controlling Vegetation Growth — Mowing and Cutting R,

Section 10300 Emergency Maintenance e S

Section 12000 Environmental Management Programme Implementation R

Section 13000 Occupation Health & Safety R
Section 15000 ME Management and Training of Local Labour o S
TOTAL S

NETT TOTAL OF TENDER

ALLOW 15% FOR ESCALATION

SUB TOTAL

T DDA

ALLOW 15% VALUE ADDED TAX

TOTAL AMOUNT FOR EVALUATION SCORING PURPOSES Ror e

THE CONTRACT |S SUBJECT TO CONTRACT PRICE ADJUSTMENT.
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D: MAINTENANCE WORKS IN MAKANA
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1200 GENERAL REQUIREMENTS AND PROVISIONS
B12.01 |Community Liaison Officer:
(@) Community Liaison Officer cost Prov. Sum 1
(b) Monthly transport allowance for CLO for duration of Contract Prov. Sum 1
(c) Remuneration of PSC representatives from the community to attend Prov. Sum 1
official meetings
(d) Handling costs and charges for Contractor on items B12.01 (a) to (c) % R205 200
B12.05 |Protection of Existing Services Prov. Sum 1
B12.06 |Handling costs and charges for the Contractor on item B12.05 % R10 000
B12.07 |Provision of hire of Plant by the Contractor for the Department for Prov. Sum 1
emergency work outside of the LMA
B12.08 |Handling costs and charges for the Contractor on item B12.07 % R20 000
B12.09 |Provision of hire of Operators by the Contractor for the Department Prov. Sum 1
B12.10 |Handling costs and charges for the Contractor on item B12.09 % R5 000
B12.11 |Provision of Contract Management to Household Contractors Month 36
within the LMA
B12.12 |Installation of Contract Name Boards No. 5

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS
B13.01 |The contractor's general obligations:
(b) Value-related obligations for works assignments ranging between:
(i) RO -R2.0 mil % R 3 000 000
(i) R2.0 - R4.0 mil % R 6 000 000
(i) R4.0mil - R6.0 mil % R 11 000 000
(iv) Greater than R6.0 mil % R 14 000 000
(c) Time-related obligations for works assignments ranging between:
(i) RO-R2.0 mil Month 3
(i) R2.0 - R4.0 mil Month 3
(i) R4.0mil - R6.0 mil Month 12
(iv) Greater than R6.0 mil Month 12
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1700 CLEARING AND GRUBBING
B17.01 Clearing and grubbing ha 66
B17.02 Removal and grubbing of large trees and tree stumps:
(a) Girth exceeding 0,5m up to and including 1m No 50
(b) Girth exceeding 1m up to and including 2m No 220
(c) Girth exceeding 2m up to and including 3m No 44
17,04 Clearing and grubbing at inlets and outlets of hydraulic structureg m?2 10800
B17.05 |Cleaning out of hydraulic structures
(a) Pipes with an internal diameter up to and including 750mm m3 1080
(b) Pipes with an internal diameter exceeding 750mm m3 108
(c) Box culverts up to and including 1.5m internal vertical dimension m3 108
B17.08 Removal of undesirable vegetation m?2 66000
B17.09 Shredding of vegetation cuttings in situ m3 66,0
17/16.02 |Overhaul on material hauled in excess of 1.0km (ordinary
overhaul) m3-km 660
B17.10 Clearing and grubbing narrow strips m?2 100

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B1800 COLLECTION AND REMOVAL OF DEBRIS AND LITTER
B18.01 Clearing of the road reserve
(a) Trunk and Main roads (30m wide road reserve) km 1320
(b) District roads (25m wide road reserve) km 1320
B18.02 Replacing of damaged facilities
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.03 Treatment of existing concrete rest area furniture
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.04 |Treatment of existing concrete bridge balustrades
(a) Balustrades m? 810
B18.05 Cleaning of Rest Areas as well as removal of litter
(a) Within 50km from main Site Camp No 9
(b) Between 50 km and 150 km from main Site Camp No 9
(c) Further than 150 km from main Site Camp No 9

CARRIED FORWARD TO SUMMARY -

The Contract — Part 2— Pricing Data

Page C2.521



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

B1900 DAYWORKS (PROVISIONAL )

B19.01 Personnel during normal working hours
(a) Unskilled labour hr 40
(b) Semi-skilled labour hr 10
(c) Skilled labour hr 10
(d) Ganger hr 10
(e) Flagman hr 20

B19.02 Plant
(a) Flat bed truck (specify size) hr 9
(b) Tipper Trucks - 3 to 5 ton capacity hr 150
(c) Tipper Trucks - more than 5 ton hr 18
(d) Loader (0.5m?3) bucket hr 9
(e) TLB (digger loader) hr 150
(f) Excavator (20-30 ton) hr 9
(g) Grader (AT 140 G or similar) hr 18
(h) Compactor (Bomag 90 or similar) hr 9
(i) Water truck (11000 liter) hr 9
() Dozer (D7 or similar)) hr 9
(k) Mechanical broom hr 9
() Tractor-trailor combination (43kw, 3 ton minimum) hr 9
(m) Suitable truck/but for transporting labourers (30 people minimum) hr 9
(n) Safety vehicle for pre-marking purposes hr 9
(0) Compressor (air) including hose and tools (specify) hr 9
(p) Dewatering pump including generators and accessories (specify sizq hr 9
(g) Mobile electric welding sets and accessories (specify size) hr 9
(r) Cutting torch with mobile electic & oxy aceylene installation hr 9
(s) Mobile concrete mixer hr 9
(t) Light delivery vehicle hr 40
(u) Centre-mount crane (specify size) hr 9
(v) Low bed truck (specify size) km 500
(w) Other Specify hr

B19.03 Materials
(a) Procurement of materials Prov Sum 1
(b) Contractor's handling costs, profit and all other charges in respect

of subitem B19.03(a) % 100000

CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2100 DRAINS
B21.01 Excavation of open drains
(a) Excavating soft material situated within the following depth ranges
below the surface level
(i) Om up to 1,5m m3 2700
(b) Extra over subitem B21.01(a) for excavation in hard material,
irrespective of depth m3 5
B21.02 Clearing and shaping existing open drains m3 1080
21,05 Banks and dykes m3 - Rate Only
21,15 Overhaul for material hauled in excess of 1,0km free-haul m3-km 432
(normal overhaul)
21,16 Backfilling existing eroded side drains m?3 200
21,17 Test flushing of pipe subsoil drains No 2
B21.18 Clearing of concrete drainage channels
(a) Side drains, median drains and the like m? 8800
(c) Other drains and channels within the following invert ranges
(i) less than 1.0m m?2 4400
(i))1.0m to 2.0m m?2 4400
21,19 Selected backfill material under concrete-lined side drains
compacted to 93% of modified AASHTO density m3 200
B21.20 Clearing and shaping side and mitre drains by road grader m 350
B21.21 Exposing of existing subsoil drains m3 5
B21.22 Clearing of subsoil drains m 500
B21.03 Excavation in all material for subsurface drains
(i) Omupto 1.5m m3 100
B21.04 Impermeable backfill to subsoil drainage system m3 150
B21.06 Natural permeable backfill (19mm Crushed stone) from approved m3 150
sources on site
B21.07 Coarse sand from approved sources on site m?3 50
B21.08 Pipes in subsoil drainage systems:
(a) Perforated pitchfibre pipe (150mm) m 500
(b) Non perforated pitchfibre pipe (150mm) m 500
B21.10 Grade 2 Geotextile m? 750
B21.12  |Concrete outlet structures
(a) Outlet structures No 10
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
2200 PREFABRICATED CULVERTS
22,01 Excavation
(a) Excavating soft material situated within the following depth ranges
below the level surface level
(i) Omupto1,5m m? 30
(i) Exceeding 1,5m and up to 3,0m m3 10
(b) Extra over subitem 22.01(a) for excavation in hard material,
irrespective of depth m3 5
22,02 Backfilling
(a) Using the excavated material m? 30
(b) Using imported selected material m3 10
(c) Extra over subitem 22.02(a) and (b) for soil cement backfilling m3 10
22,03 Concrete pipe culvert
(c) On Class B bedding
() 600 mm dia class 100D m 0
(i) 900 mm dia class 100D m 30
22,05 Portal and rectangular culverts
(a) complete with prefabricated floor slab
(i) 1200x1200 class 150S or equivalent m 100
(i) 1500x1500 class 150S or equivalent m 100
(iii) ‘1800x1800 class 150S or equivalent m 100
(iv) 2100x2100 class 150S or equivalent m 100
(v) 2400x2400 class 150S or equivalent m 100
m 100
22,07 Cast in situ concrete and formwork
(a) In Class A bedding, screeds and encasing of pipes, Class 25/19 concrete m3 10
(b) In Floor Slabs for Portal Culverts, Including formwork, joints and class U2
surface finish (Class 30/19mm Concrete) m3 300,00
(c) Ininlet and outlet structures, skewed ends, catchpits, manholes,
thrust and anchor blocks, excluding formwork but including class
U2 surface finish ( 25MPa / 19) m3 378
(d) Formwork for concrete under subitem 22.07(a & c) above m?2 2008
22,10 Steel reinforcement
(b) High tensile steel t 6,1
(c) Welded mesh kg 6640
22,13 Removing and re-laying existing pipes
(i) 600 mm m 14
22,14 Removing and disposing of existing pipes m 14
22,25 Overhaul on excavated material as described, in excess of the m3-km 40

free haul distance of 1.0 km

CARRIED FORWARD TO SUMMARY. .
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2400 ASPHALT AND CONCRETE BERMS
24,01 Asphalt berms:

(a) Placed where there are no guardrails (Cold premix) m 220

(b) Placed at existing guardrails (Cold premix) m 220
24,03 Prime and tack coats:

(a) Prime coat:

(i) Under asphalt berms (MC-30 cutback bitumen) m? 92
(b) Tack coat m? 92

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3100 BORROW MATERIALS

31,01 Excess overburden (provisional) m? 300

31,03 Finishing-off borrow areas ha 0,3

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3200 SELECTIONS, STOCKPILING AND BREAKING-DOWN THE

MATERIAL FROM BORROW PITS, CUTTINGS AND EXISTING

PAVEMENT LAYERS, AND PLACING AND COMPACTING

THE GRAVEL LAYERS
32,01 Providing a crushing and / or screening plant:

(a) Single-stage crusher No 3
32,02 Re-erecting the crushing and / or screening plant:

(a) Single-stage crusher No 1
32,03 Crushing and screening:

(a) Single-stage crushing (-53) m3 500
32,05 Additional normal grid rolling (Normal - min of 4 passes) m?3 200
32,06 Stockpiling of material (for use by department) m3 500
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3300 MASS EARTHWORKS
33,01 Cut and borrow to fill, including freehaul up to 1,0 km :
(a) Material in compacted layer thickness of 200mm and less :
(ii) Compacted to 93% of mod AASHTO m3 300
33,03 Extra over item 33.01 for excavating and breaking down
materials in :
(a) Intermediate Excavation m3 250
(b) Hard Excavation m3 250
33,04 Cut to spoil, including free haul up to 1.0km. Material obtained
from :
(a) Soft excavation m3 100
(b) Intermediate excavation m?3 100
(c) Hard Excavation m3 100
33/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul) m3-km 1200
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

B34.01 Pavement layers constructed from gravel taken from cut or

borrow including free haul up to 1,0km

(h) Gravel wearing course compacted to

(i) 95% Mod AASHTO density: 150mm layer thickness m3 1425
(iii) 95% Mos AASHTO Density 150mm using crushed material m3 500
34,02 Extra over item 34.01 for excavation of material in
(a) Intermediate material m3 500
34,07 Extra over for temporarily blading the material to windrow m3 50

B34.14  |Wet blading

(a) 6m road width (riding surface) km 25

(b) 7m road width (riding surface) km 25

B34.15 Dry blading

(a) 6m road width (riding surface) km 30

(b) 7m road width (riding surface) km 20

B34.16 Accessibility grading

(a) 6m road width (riding surface) km 20

(b) 7m road width (riding surface) km - Rate Only

B34.17 Special grading

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.18 Reshaping

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.19 Heavy Maintenance

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.20 Gravel Patching

(a) Material from Borrow Pits m? 500

B34.21 Light Road Bed Preparation

(a) 6m road width km 1

(b) 7m road width km 1

B34.22 Heavy Road Bed Preparation

(a) 6m road width km - Rate Only

(b) 7m road width km 1

B34.23 Gravel shoulder repair

(a) Ripping, watering, mixing, placing and compacting existing shoulders to

95% Mod AASHTO density m?3 880
(b) Extra over subitem (a) for adding extra material (free haul) m3 220
(c) Extra over for subitem (a) for stabilizing material m3 55

B34.24 Removal of edge build-up

(a) Remove material and load for spoil km 88

(b) Remove material and dispose of adjacent to road km 176
34/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul)] m3-km 5775
B34.26 Regravelling in short lengths up to 300m m3 7500

CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
3900 PATCHING AND REPAIRING EDGE BREAKS
39,01 Sawing asphalt or cemented pavement layers for patching:
(a) Sawing asphalt to an average depth:
(i) not exceeding 50mm m 22000
BASE AND SURFACE REPAIR - PO3
39,02 Excavation in existing pavements for patching in:
(a) Asphalt layers m?3 308
(b) Cemented layers m3 - Rate Only
(c) Crushed stone base course m3 1320
B39.03 |Backfilling of excavations for patching with:
(a) Existing Base material stabilized with bituminous emulsion (60% stable-grade
anionic emulsion @ 3% by mass of compacted base and ordinary cement
@ 1% by mass of compacted base), for a patch with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 264
(iii Exceeding 100m? m3 396
(b) G2 Base course material from commercial sources with bituminous
emulsion (60% stable-grade anionic emulsion @ 3% by mass of compacted
base and ordinary cement @ 1% by mass of compacted base), for a patch
with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 198
(iii Exceeding 100m? m3 79
(c) G2 Base course material from Commercial Sources
(i) Not exceeding 5m? m3 20
(i) Exceeding 5m? but not exceeding 100m? m3 50
(iii Exceeding 100m? m3 80
(d) Existing Base material stabilized with ordinary cement 2% by mass
for a patch with a surface area:
(i) Not exceeding 50m? m3 20
(i) Exceeding 50m?2 but not exceeding 100m? m3 50
(iii Exceeding 100m? but not exceeding 150m? m3 50
(iv Exceeding 150m> m3 80
B39.06 |Tack coat (60% stable grade emulsion) | 6160
B39.07 |Cold premix (applied 35 mm thick)
(a) Not exceeding 50m? m? 1760
(b) Exceeding 50m? but not exceeding 100m? m2 2640
(c) Exceeding 100m? but not exceeding 150m? m? 2640
B39.08 |Hot premix (applied 35 mm thick)
(a) Not exceeding 5m? m2 88
(b) Exceeding 5m? but not exceeding 100m? m? 176
(c) Exceeding 100m? m2 264
B39.09 |Temporary pothole repair (Not exceeding 1000mm x 1000mm) using
(a) Cold premix m?3 440
(b) C4 (stabilised) material m3 44
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4100 PRIME COAT
41,01 Prime coat:
(@) RTH 3/12P or RTL 3/12P tar prime | 10
(b) Quick drying RTH 1/4P tar prime | 10
(c) MC-30 cut-back bitumen | 1000
(d) MC-70 cut-back bitumen | 10
(e) Invert bitumen emulsion | 10
(f) MC-30SP | 10
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4600 BITUMINOUS SINGLE SEAL WITH SLURRY (CAPE SEAL)
46,02 Bituminious single seal with 13.2mm aggregate and slurry: m2 1000
46,03 Bituminious binder variations:
(c) MC-3000 cut back bitumen | - Rate Only
(f) Spray grade emulsion (65% bitumen content) | - Rate Only
46,04 Aggregate variations:
(a) 13.2mm nominal sized aggregate m3 - Rate Only
46,05 Variation in the rate of application of the slurry: m3 - Rate Only
CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4800 TREATMENT OF AN EXISTING SURFACE
EXHIBITING CERTAIN DEFECTS
POTHOLE REPAIR - P01
48/ 39.01 |Sawing asphalt or cemented pavement layers for patching
(a) Sawing asphalt to an average depth : (provisional sum)
(i) not exceeding 50 mm m 11000
48/39.02 |Excavation in existing pavements for patching in
(c) Bituminous seal layers m3 154
48/B39.06 |Tack Coat (60% spray grade emulsion) 3080
48/B39.07 |Cold premix 35 mm thick m?2 4400
SLACK AND DEPRESSION REPAIR - PO2
B48.04 Screed of asphalt or coarse slurry :
(a) Tack coat using 60% anionic emulsion diluted 50/50 with water | 400
(b) Continuously - graded medium mixture asphalt t 5
(c) Coarse grade slurry m3 10
(d) Chip out 500mm by 35 mm strip m2 200
CRACK SEALING - PO4
48,06 Cleaning the cracks with compressed air km 5
48,07 Applying bituminous binders and herbicides for sealing cracks:
(a) Herbicide 500
B48.14 Geotextile seal bandage
(a) Cracks and joints - 200 mm wide geotextile strip m 100
(b) Cracked areas - geotextile
(i) Not exceeding 50m? m2 100
(if) Exceeding 50m?2 but not exceeding 100m? m?2 200
(iii Exceeding 100m? but not exceeding 150m? m2 300
(iv Exceeding 150m2 m?2 400
B48.15 Crack sealing using Method 1 (sealant and crusher dust) 500
EDGE REPAIRS - PO5
48/39.05 |Cutting back the edges of the existing surface for repairing of
edge breaks (avg depth =80 mm ) m 4400
B48.05 Repairing edge breaks in surfacing
(a) Tack coat - 60% Anionic spray grade emulsion diluted 50/50 with water | 924
(c) Reconstructing edges using cold premix t 95
SLURRY SEAL TREATMENT - PO6
B48.03 Slurry seal
(a) Tack coat using 30% bitumen emulsion 25256
(b) Slurry applied by hand (coarse grade slurry)
(i) Not exceeding 50m? m? 880
(i) Exceeding 50m? but not exceeding 100m?2 m2 4400
(iii Exceeding 100m? but not exceeding 150m? m? 8800
(iv Exceeding 150m? m? 22000
CARRIED FORWARD TO SUMMARY :
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION
51,01 Stone pitching

(b) Grouted stone pitching (Max 300mm width) m?2 100

(c) Grouted stone pitching on a concrete bed m?2 100

CARRIED FORWARD TO SUMMARY
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
5200 GABIONS
52,01 Foundation trench excavation and backfilling:
(b) In all other classes of materials m? 250
52,02 Surface preparation for bedding the gabions m?2 100
52,03 Gabions
(a) 1,0m wide by 1,0m wide
(i) by 1,0m long mesh 80mm m3 400
(c) Galvanised gabion mattresses
(i) 0,6m diaphragm spacing, 6,0m long by 2,0m wide.
by 0,3m deep mesh 80mm m3 300
52,04 Filter fabric
(a) Grade 2 Bidum or similar approved (Needlepunch type) m?2 5000
B52.05 Dismantle and remove gabion structures m3 50
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
5400 GUARDRAILS
54,01 Guardrails on timber posts:

(a) Galvanised m 800
54,03 Extra over items 54.01 for horizontally curved guardrails factory

bent to a radius less than 45m m 20
54,04 End treatments:

(d) End treatments in accordance with the drawings where single guardrail

sections are used No 2

54,05 Additional guardrail posts:

(a) Timber No 20
54,06 Reflective plates

(a) Red and white reflectors on new guardrails No 100

(b) Red and white reflectors on existing guardrails No 100
54,07 Removing existing guardrails m 750
B54.08 Renovating guardrail material:

(a) Straightening of Guardrails (rolling) m 200

(c) Cleaning and painting m 200
54,09 Re-erection of guardrails with recovered and / or new material:

(a) Single guardrail m 200
54,11 New material required for the re-erection of guardrails with

recovered material:

(b) Timber Posts No 50

(d) Reflective plates No 500

(e) Spacer blocks No 200

(f) _Splice bolt complete with nut and washer No 500

(9) Post bolt complete with nut and washer No 500

(h) Reinforcing plates No 2
54,12 Extra over item 54.01 for drilling and blasting holes

for guardrail posts No 5
54,13 Steel base plates for timber guardrail posts on structures No 5
B54.14 Adjusting spacer blocks and tightening bolts No 100
CARRIED FORWARD TO SUMMARY
The Contract — Part 2— Pricing Data Page C2.536



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8
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The Contract — Part 2— Pricing Data

Page C2.538



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5600 ROAD SIGNS
B56.01 |Road sign boards complete with supports with Class 1
retro-reflective background. Symbols and lettering in semi matt
black. Boarders in Class 1 retro- reflective material, where the
signboard is constructed from :
(c) Prepainted galvinised steel plate (1.2mm chromadek or
approved equivalent)
(i) 900mm diameter Round or Stop signs:
-R1 No. 1
- R201 (60) No. 2
(if) 900mm Triangular signs:
- w101 No. 2
- W104 No. 2
- wio7 No. 2
- w108 No. 2
- w327 No. 2
- W350 No. 2
(iii) 900mm Triangular Combination signs
- WCE.2 (W208 + for 5km) No. 1
(iv) 150mm x 600mm Hazard Marker Signs
- w401 No. 30
- W402 No. 30
(v) 450mm x 450mm Hazard Marker Signs
- W405 No. 30
- W406 No. 30
56,03 Road sign supports:
(b) Timber
(i) 75mm diameter m 100
(ii) 100mm diameter m 100
B56.04 |Kilometer Posts
(a) Painting existing kilometer posts No. 30
(b) Supply and install new kilometer posts complete No. 5
56,05 Excavation and backfilling for road sign supports:
(a) Excavation for sign supports m?3 20
56,06 Extra over item 56.05 for cement treated backfill:
(a) With soilcrete m3 10
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5700 ROAD MARKINGS
57,02 Retro-reflective road-marking paint:
(@) White lines
(i) 100mm wide solid km 220
(i) 100mm wide broken km 147
(iii L00mm wide solid (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only
(iv100mm wide broken (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only|
(b) Yellow lines
(i) 150mm wide solid km 5
(d) White lettering and symbols m2 100
(e) Yellow lettering and symbols m2 50
B57.08 |"Glowline" or similar approved Retro-reflective cementitious road marking m2 - Rate Only|
compound
57,04 Variations in rate of application:
(a) White paint | - Rate Only|
(b) Yellow paint | - Rate Only|
(d) Retro-reflective beads | - Rate Only|
(e) "Glowline" compound | - Rate Only|
57,05 Roadstuds (Rhino Yellow/Red or similar approved) No 150
57,06 Setting out and premarking the lines (excluding traffic island
markings, lettering and symbols) km 367
57,08 Removal of existing, temporary and permanent road markings by:
(a) Sandblasting m2 100
57,09 Removal of existing roadstuds No 100
B57.09 [Supply and lay "Vuka" bumps (or similar approved) as per No 50
Manufacturer's specifications, inclusive of fitment complete
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5900 FINISHING THE ROAD AND ROAD RESERVE AND TREATING

OLD ROADS
B59.01 Finishing road and road reserve

a) 0to 15 degrees ha

b) 15 to 30 degrees ha

c) 30 to 45 degrees ha

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
6100 FOUNDATIONS FOR STRUCTURES
61,02 Excavation:
(a) Excavating soft material situated with the following successive
depth ranges:
(i) Om up to 2m m3 10
(b) Extra over sub-item 61.02(a) for excavation in hard material
irrespective of depth m3 2
61,04 Backfill to excavations utilising:
(a) Material from the excavation m3 8
61,08 Foundation fill consisting of
(d) Mass concrete ( Class 15 MPa ) m3 5
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO

DESCRIPTION UNIT |QUANTITY RATE AMOUNT
6200 FALSEWORK, FORMWORK AND CONCRETE FINISH
62,01 Formwork to provide class F2 surface finish
to concrete lined causeways m? 350
62,02 Vertical formwork to provide class F2 surface finish
to concrete lined causeways m? 350

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO

DESCRIPTION

UNIT | QUANTITY

RATE

AMOUNT

6300 STEEL REINFORCING FOR STRUCTURES

63,01 Steel reinforcement for:

(a) Concrete-lined causeways

(i) Welded steel fabric (Mesh Ref 395)

kg 1200

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT [QUANTITY RATE AMOUNT
6400 CONCRETE FOR STRUCTURES
64,01 Cast in situ concrete

(&) Class 25/19 m3 80
64,04 Epoxy bonding of new concrete surfaces to old m?2 12
64,06 Demolishing existing concrete:

(b) Reinforced concrete in

(i) Causeways m3 15

CARRIED FORWARD TO SUMMARY.

The Contract — Part 2— Pricing Data

Page C2.545



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT

8100 TESTING WORKMANSHIP AND MATERIALS

81,02 Other special tests requested by the engineer, including acceptance | Prov.sum 1 40 000,00 40 000,00
control by an external laboratory

81,03 Handling costs and profitin respect of 81.02 % 40000,00
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
9100 CONTROLLING VEGETATION GROWTH - MOWING AND CUTTING
B91.01 |Mowing the grass
(a) Shoulder mowing
(ii) Reserve with single carriageway, 3m wide strip on either side. km 2640
(iii Reserve with single carriageway, fenceline to fenceline. (11.5m wide km 5
strip on either side of the road)
B91.02 |Cutting of designated areas
(a) Road signs, reference marker boards, guardrails etc m? 5000
(b) Dangerous areas at intersections m? 2000
(c) Sight triangle at intersections m? 2000
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT
10300 EMERGENCY MAINTENANCE
B103.01 |Contractor's mark-up for emergency maintenance % 50000
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT [QUANTITY RATE AMOUNT
12000 Environmental Management Programme (EMPR)
B1200.01 |Contractor's compliance with EMPR Month 36
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B13000 |Occupational Health & Safety:
B13001 |Preparation of Contractor’s site specific Health and Safety Plan Lump sum 1
B13002 |Principal Contractor’s initial obligations in respect of the OHS Act
and Construction Regulations Lump sum 1
B13003 |Principal Contractor’s time related obligations in respect of the
OHS Act and Construction Regulations Month 36
B13004 |Provision for Personal Protective Equipment & Protective Clothing
(i) Reflective vests No 20
(i) Reflective bibs No 20
(iii) Hard hats No 20
(iv) Protective foot wear No 20
(v) Earplugs No 20
(vi) Dust masks No 20
B13005 |Provision of full time Construction Health and Safety Officer Month 36
B13006 |Costs of medical certificates and Medical Surveillance
(i) _Initial (baseline) medical examinations No 20
(ii) Exit examinations No 20
B13007 |Induction Training No 20
B13008 |Environmental Monitoring No tests 1
B13009 |[Noise Monitoring No 1
B13010 |Payment for Health & Safety representatives at meetings Lump sum 1
B13011 |Provision of First Aid boxes Lump sum 3
B13012 |Transportation of Workers Month 36
B13013 |Submission of the Health and Safety File Lump sum 1
CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

15000 ME MANAGEMENT &TRAINING OF LOCAL LABOUR

B15007 |Training of Local Labour

B15007.1 |Conducting of skills audit of Local Labour and the development of a | Prov Sum 1 10 000,00 10 000,00
Training Plan

B150071a |Handling costs and charges for the Contractor on Item B15007.1 % 10 000,00

B15007.2 |Presenting Accredited training courses for Local Labour Prov Sum 1 50 000,00 50 000,00

B15007.3 |Mark Up for Management of ME's % 13 500 000,00

B15007.4 |Provision of bridging finance to ME's (only CIDB 1 & 2) % 1 350 000,00

B15007.4 |Provisional Sum for Variance to Tender Rates of MEs Prov Sum 1 1 350 000,00 1 350 000,00
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PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

MAINTENANCE WORKS IN MAKANA

Section 1200
Section 1300
Section 1400
Section 1700
Section 1800
Section 1900
Section 2100
Section 2200
Section 2400
Section 3100
Section 3200

Section 3300
Section 3400
Section 3900
Section 4100
Section 4600
Section 4800
Section 5100
Section 5200
Section 5400
Section 5500
Section 5600
Section 5700
Section 5900

General Requirements and Provisions
Preliminary and General

Housing and Offices for Engineer’s Personnel
Clearing and Grubbing

Collection and Removal of Debris and Litter
Dayworks (Provisional)

Drains

Prefabricated Culverts

Asphalt and Concrete Berms

Borrow Materials

Selections, Stockpiling and Breaking Down the Material
from Borrow Pits, Cuttings and Existing Pavement Layers,
and Placing and Compacting the Gravel Layers

Mass Earthworks

Pavement Layers of Gravel Material

Patching and Repairing Edge Breaks

Prime Coat

Bituminous Single Seal with Slurry (Cape Seal)
Treatment of an Existing Surface

Pitching, Stonework and Protection against Erosion
Gabions

Guardrails

Fencing

Road Signs

Road Markings

Finishing the Roads and Road Reserve

and Treating Old Roads

Section 6100
Section 6200
Section 6300
Section 6400
Section 8100

Foundations for Structures

Falsework, Formwork and Concrete Finish
Steel Reinforcing for Structures

Concrete for Structures

Testing Workmanship and Materials
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Section 9100 Controlling Vegetation Growth — Mowing and Cutting R

Section 10300 Emergency Maintenance R

Section 12000 Environmental Management Programme Implementation R,

Section 13000 Occupation Health & Safety R,
Section 15000 ME Management and Training of Local Labour R
TOTAL 3 S

NETT TOTAL OF TENDER
ALLOW 15% FOR ESCALATION
SUB TOTAL

ALLOW 15% VALUE ADDED TAX

TOTAL AMOUNT FOR EVALUATION SCORING PURPOSES .

THE CONTRACT |S SUBJECT TO CONTRACT PRICE ADJUSTMENT.
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D: MAINTENANCE WORKS IN NDLAMBE
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1200 GENERAL REQUIREMENTS AND PROVISIONS
B12.01 |Community Liaison Officer:
(@) Community Liaison Officer cost Prov. Sum 1
(b) Monthly transport allowance for CLO for duration of Contract Prov. Sum 1
(c) Remuneration of PSC representatives from the community to attend Prov. Sum 1
official meetings
(d) Handling costs and charges for Contractor on items B12.01 (a) to (c) % R205 200
B12.05 |Protection of Existing Services Prov. Sum 1
B12.06 |Handling costs and charges for the Contractor on item B12.05 % R10 000
B12.07 |Provision of hire of Plant by the Contractor for the Department for Prov. Sum 1
emergency work outside of the LMA
B12.08 |Handling costs and charges for the Contractor on item B12.07 % R20 000
B12.09 |Provision of hire of Operators by the Contractor for the Department Prov. Sum 1
B12.10 |Handling costs and charges for the Contractor on item B12.09 % R5 000
B12.11 |Provision of Contract Management to Household Contractors Month 36
within the LMA
B12.12 |Installation of Contract Name Boards No. 5

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS
B13.01 |The contractor's general obligations:
(b) Value-related obligations for works assignments ranging between:
(i) RO -R2.0 mil % R 3 000 000
(i) R2.0 - R4.0 mil % R 6 000 000
(i) R4.0mil - R6.0 mil % R 11 000 000
(iv) Greater than R6.0 mil % R 14 000 000
(c) Time-related obligations for works assignments ranging between:
(i) RO-R2.0 mil Month 3
(i) R2.0 - R4.0 mil Month 3
(i) R4.0mil - R6.0 mil Month 12
(iv) Greater than R6.0 mil Month 12
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1700 CLEARING AND GRUBBING
B17.01 Clearing and grubbing ha 66
B17.02 Removal and grubbing of large trees and tree stumps:
(a) Girth exceeding 0,5m up to and including 1m No 50
(b) Girth exceeding 1m up to and including 2m No 220
(c) Girth exceeding 2m up to and including 3m No 44
17,04 Clearing and grubbing at inlets and outlets of hydraulic structureg m?2 10800
B17.05 |Cleaning out of hydraulic structures
(a) Pipes with an internal diameter up to and including 750mm m3 1080
(b) Pipes with an internal diameter exceeding 750mm m3 108
(c) Box culverts up to and including 1.5m internal vertical dimension m3 108
B17.08 Removal of undesirable vegetation m?2 66000
B17.09 Shredding of vegetation cuttings in situ m3 66,0
17/16.02 |Overhaul on material hauled in excess of 1.0km (ordinary
overhaul) m3-km 660
B17.10 Clearing and grubbing narrow strips m?2 100

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B1800 COLLECTION AND REMOVAL OF DEBRIS AND LITTER
B18.01 Clearing of the road reserve
(a) Trunk and Main roads (30m wide road reserve) km 1320
(b) District roads (25m wide road reserve) km 1320
B18.02 Replacing of damaged facilities
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.03 Treatment of existing concrete rest area furniture
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.04 |Treatment of existing concrete bridge balustrades
(a) Balustrades m? 810
B18.05 Cleaning of Rest Areas as well as removal of litter
(a) Within 50km from main Site Camp No 9
(b) Between 50 km and 150 km from main Site Camp No 9
(c) Further than 150 km from main Site Camp No 9

CARRIED FORWARD TO SUMMARY -

The Contract — Part 2— Pricing Data

Page C2.558



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

B1900 DAYWORKS (PROVISIONAL )

B19.01 Personnel during normal working hours
(a) Unskilled labour hr 40
(b) Semi-skilled labour hr 10
(c) Skilled labour hr 10
(d) Ganger hr 10
(e) Flagman hr 20

B19.02 Plant
(a) Flat bed truck (specify size) hr 9
(b) Tipper Trucks - 3 to 5 ton capacity hr 150
(c) Tipper Trucks - more than 5 ton hr 18
(d) Loader (0.5m?3) bucket hr 9
(e) TLB (digger loader) hr 150
(f) Excavator (20-30 ton) hr 9
(g) Grader (AT 140 G or similar) hr 18
(h) Compactor (Bomag 90 or similar) hr 9
(i) Water truck (11000 liter) hr 9
() Dozer (D7 or similar)) hr 9
(k) Mechanical broom hr 9
() Tractor-trailor combination (43kw, 3 ton minimum) hr 9
(m) Suitable truck/but for transporting labourers (30 people minimum) hr 9
(n) Safety vehicle for pre-marking purposes hr 9
(0) Compressor (air) including hose and tools (specify) hr 9
(p) Dewatering pump including generators and accessories (specify sizq hr 9
(g) Mobile electric welding sets and accessories (specify size) hr 9
(r) Cutting torch with mobile electic & oxy aceylene installation hr 9
(s) Mobile concrete mixer hr 9
(t) Light delivery vehicle hr 40
(u) Centre-mount crane (specify size) hr 9
(v) Low bed truck (specify size) km 500
(w) Other Specify hr

B19.03 Materials
(a) Procurement of materials Prov Sum 1
(b) Contractor's handling costs, profit and all other charges in respect

of subitem B19.03(a) % 100000

CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2100 DRAINS
B21.01 Excavation of open drains
(a) Excavating soft material situated within the following depth ranges
below the surface level
(i) Om up to 1,5m m3 2700
(b) Extra over subitem B21.01(a) for excavation in hard material,
irrespective of depth m3 5
B21.02 Clearing and shaping existing open drains m3 1080
21,05 Banks and dykes m3 - Rate Only
21,15 Overhaul for material hauled in excess of 1,0km free-haul m3-km 432
(normal overhaul)
21,16 Backfilling existing eroded side drains m?3 200
21,17 Test flushing of pipe subsoil drains No 2
B21.18 Clearing of concrete drainage channels
(a) Side drains, median drains and the like m? 8800
(c) Other drains and channels within the following invert ranges
(i) less than 1.0m m?2 4400
(i))1.0m to 2.0m m?2 4400
21,19 Selected backfill material under concrete-lined side drains
compacted to 93% of modified AASHTO density m3 200
B21.20 Clearing and shaping side and mitre drains by road grader m 350
B21.21 Exposing of existing subsoil drains m3 5
B21.22 Clearing of subsoil drains m 500
B21.03 Excavation in all material for subsurface drains
(i) Omupto 1.5m m3 100
B21.04 Impermeable backfill to subsoil drainage system m3 150
B21.06 Natural permeable backfill (19mm Crushed stone) from approved m3 150
sources on site
B21.07 Coarse sand from approved sources on site m?3 50
B21.08 Pipes in subsoil drainage systems:
(a) Perforated pitchfibre pipe (150mm) m 500
(b) Non perforated pitchfibre pipe (150mm) m 500
B21.10 Grade 2 Geotextile m? 750
B21.12  |Concrete outlet structures
(a) Outlet structures No 10
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
2200 PREFABRICATED CULVERTS
22,01 Excavation
(a) Excavating soft material situated within the following depth ranges
below the level surface level
(i) Omupto1,5m m? 30
(i) Exceeding 1,5m and up to 3,0m m3 10
(b) Extra over subitem 22.01(a) for excavation in hard material,
irrespective of depth m3 5
22,02 Backfilling
(a) Using the excavated material m? 30
(b) Using imported selected material m3 10
(c) Extra over subitem 22.02(a) and (b) for soil cement backfilling m3 10
22,03 Concrete pipe culvert
(c) On Class B bedding
() 600 mm dia class 100D m 0
(i) 900 mm dia class 100D m 30
22,05 Portal and rectangular culverts
(a) complete with prefabricated floor slab
(i) 1200x1200 class 150S or equivalent m 100
(i) 1500x1500 class 150S or equivalent m 100
(iii) ‘1800x1800 class 150S or equivalent m 100
(iv) 2100x2100 class 150S or equivalent m 100
(v) 2400x2400 class 150S or equivalent m 100
m 100
22,07 Cast in situ concrete and formwork
(a) In Class A bedding, screeds and encasing of pipes, Class 25/19 concrete m3 10
(b) In Floor Slabs for Portal Culverts, Including formwork, joints and class U2
surface finish (Class 30/19mm Concrete) m3 300,00
(c) Ininlet and outlet structures, skewed ends, catchpits, manholes,
thrust and anchor blocks, excluding formwork but including class
U2 surface finish ( 25MPa / 19) m3 378
(d) Formwork for concrete under subitem 22.07(a & c) above m?2 2008
22,10 Steel reinforcement
(b) High tensile steel t 6,1
(c) Welded mesh kg 6640
22,13 Removing and re-laying existing pipes
(i) 600 mm m 14
22,14 Removing and disposing of existing pipes m 14
22,25 Overhaul on excavated material as described, in excess of the m3-km 40

free haul distance of 1.0 km

CARRIED FORWARD TO SUMMARY. .
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2400 ASPHALT AND CONCRETE BERMS
24,01 Asphalt berms:

(a) Placed where there are no guardrails (Cold premix) m 220

(b) Placed at existing guardrails (Cold premix) m 220
24,03 Prime and tack coats:

(a) Prime coat:

(i) Under asphalt berms (MC-30 cutback bitumen) m? 92
(b) Tack coat m? 92
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3100 BORROW MATERIALS

31,01 Excess overburden (provisional) m? 300

31,03 Finishing-off borrow areas ha 0,3
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3200 SELECTIONS, STOCKPILING AND BREAKING-DOWN THE

MATERIAL FROM BORROW PITS, CUTTINGS AND EXISTING

PAVEMENT LAYERS, AND PLACING AND COMPACTING

THE GRAVEL LAYERS
32,01 Providing a crushing and / or screening plant:

(a) Single-stage crusher No 3
32,02 Re-erecting the crushing and / or screening plant:

(a) Single-stage crusher No 1
32,03 Crushing and screening:

(a) Single-stage crushing (-53) m3 500
32,05 Additional normal grid rolling (Normal - min of 4 passes) m?3 200
32,06 Stockpiling of material (for use by department) m3 500
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ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3300 MASS EARTHWORKS
33,01 Cut and borrow to fill, including freehaul up to 1,0 km :
(a) Material in compacted layer thickness of 200mm and less :
(ii) Compacted to 93% of mod AASHTO m3 300
33,03 Extra over item 33.01 for excavating and breaking down
materials in :
(a) Intermediate Excavation m3 250
(b) Hard Excavation m3 250
33,04 Cut to spoil, including free haul up to 1.0km. Material obtained
from :
(a) Soft excavation m3 100
(b) Intermediate excavation m?3 100
(c) Hard Excavation m3 100
33/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul) m3-km 1200
CARRIED FORWARD TO SUMMARY :
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ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

B34.01 Pavement layers constructed from gravel taken from cut or

borrow including free haul up to 1,0km

(h) Gravel wearing course compacted to

(i) 95% Mod AASHTO density: 150mm layer thickness m3 1425
(iii) 95% Mos AASHTO Density 150mm using crushed material m3 500
34,02 Extra over item 34.01 for excavation of material in
(a) Intermediate material m3 500
34,07 Extra over for temporarily blading the material to windrow m3 50

B34.14  |Wet blading

(a) 6m road width (riding surface) km 25

(b) 7m road width (riding surface) km 25

B34.15 Dry blading

(a) 6m road width (riding surface) km 30

(b) 7m road width (riding surface) km 20

B34.16 Accessibility grading

(a) 6m road width (riding surface) km 20

(b) 7m road width (riding surface) km - Rate Only

B34.17 Special grading

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.18 Reshaping

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.19 Heavy Maintenance

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.20 Gravel Patching

(a) Material from Borrow Pits m? 500

B34.21 Light Road Bed Preparation

(a) 6m road width km 1

(b) 7m road width km 1

B34.22 Heavy Road Bed Preparation

(a) 6m road width km - Rate Only

(b) 7m road width km 1

B34.23 Gravel shoulder repair

(a) Ripping, watering, mixing, placing and compacting existing shoulders to

95% Mod AASHTO density m?3 880
(b) Extra over subitem (a) for adding extra material (free haul) m3 220
(c) Extra over for subitem (a) for stabilizing material m3 55

B34.24 Removal of edge build-up

(a) Remove material and load for spoil km 88

(b) Remove material and dispose of adjacent to road km 176
34/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul)] m3-km 5775
B34.26 Regravelling in short lengths up to 300m m3 7500
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ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
3900 PATCHING AND REPAIRING EDGE BREAKS
39,01 Sawing asphalt or cemented pavement layers for patching:
(a) Sawing asphalt to an average depth:
(i) not exceeding 50mm m 22000
BASE AND SURFACE REPAIR - PO3
39,02 Excavation in existing pavements for patching in:
(a) Asphalt layers m?3 308
(b) Cemented layers m3 - Rate Only
(c) Crushed stone base course m3 1320
B39.03 |Backfilling of excavations for patching with:
(a) Existing Base material stabilized with bituminous emulsion (60% stable-grade
anionic emulsion @ 3% by mass of compacted base and ordinary cement
@ 1% by mass of compacted base), for a patch with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 264
(iii Exceeding 100m? m3 396
(b) G2 Base course material from commercial sources with bituminous
emulsion (60% stable-grade anionic emulsion @ 3% by mass of compacted
base and ordinary cement @ 1% by mass of compacted base), for a patch
with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 198
(iii Exceeding 100m? m3 79
(c) G2 Base course material from Commercial Sources
(i) Not exceeding 5m? m3 20
(i) Exceeding 5m? but not exceeding 100m? m3 50
(iii Exceeding 100m? m3 80
(d) Existing Base material stabilized with ordinary cement 2% by mass
for a patch with a surface area:
(i) Not exceeding 50m? m3 20
(i) Exceeding 50m?2 but not exceeding 100m? m3 50
(iii Exceeding 100m? but not exceeding 150m? m3 50
(iv Exceeding 150m> m3 80
B39.06 |Tack coat (60% stable grade emulsion) | 6160
B39.07 |Cold premix (applied 35 mm thick)
(a) Not exceeding 50m? m? 1760
(b) Exceeding 50m? but not exceeding 100m? m2 2640
(c) Exceeding 100m? but not exceeding 150m? m? 2640
B39.08 |Hot premix (applied 35 mm thick)
(a) Not exceeding 5m? m2 88
(b) Exceeding 5m? but not exceeding 100m? m? 176
(c) Exceeding 100m? m2 264
B39.09 |Temporary pothole repair (Not exceeding 1000mm x 1000mm) using
(a) Cold premix m?3 440
(b) C4 (stabilised) material m3 44
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4100 PRIME COAT
41,01 Prime coat:
(@) RTH 3/12P or RTL 3/12P tar prime | 10
(b) Quick drying RTH 1/4P tar prime | 10
(c) MC-30 cut-back bitumen | 1000
(d) MC-70 cut-back bitumen | 10
(e) Invert bitumen emulsion | 10
(f) MC-30SP | 10
CARRIED FORWARD TO SUMMARY
The Contract — Part 2— Pricing Data Page C2.568



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4600 BITUMINOUS SINGLE SEAL WITH SLURRY (CAPE SEAL)
46,02 Bituminious single seal with 13.2mm aggregate and slurry: m2 1000
46,03 Bituminious binder variations:
(c) MC-3000 cut back bitumen | - Rate Only
(f) Spray grade emulsion (65% bitumen content) | - Rate Only
46,04 Aggregate variations:
(a) 13.2mm nominal sized aggregate m3 - Rate Only
46,05 Variation in the rate of application of the slurry: m3 - Rate Only
CARRIED FORWARD TO SUMMARY -
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4800 TREATMENT OF AN EXISTING SURFACE
EXHIBITING CERTAIN DEFECTS
POTHOLE REPAIR - P01
48/ 39.01 |Sawing asphalt or cemented pavement layers for patching
(a) Sawing asphalt to an average depth : (provisional sum)
(i) not exceeding 50 mm m 11000
48/39.02 |Excavation in existing pavements for patching in
(c) Bituminous seal layers m3 154
48/B39.06 |Tack Coat (60% spray grade emulsion) 3080
48/B39.07 |Cold premix 35 mm thick m?2 4400
SLACK AND DEPRESSION REPAIR - PO2
B48.04 Screed of asphalt or coarse slurry :
(a) Tack coat using 60% anionic emulsion diluted 50/50 with water | 400
(b) Continuously - graded medium mixture asphalt t 5
(c) Coarse grade slurry m3 10
(d) Chip out 500mm by 35 mm strip m2 200
CRACK SEALING - PO4
48,06 Cleaning the cracks with compressed air km 5
48,07 Applying bituminous binders and herbicides for sealing cracks:
(a) Herbicide 500
B48.14 Geotextile seal bandage
(a) Cracks and joints - 200 mm wide geotextile strip m 100
(b) Cracked areas - geotextile
(i) Not exceeding 50m? m2 100
(if) Exceeding 50m?2 but not exceeding 100m? m?2 200
(iii Exceeding 100m? but not exceeding 150m? m2 300
(iv Exceeding 150m2 m?2 400
B48.15 Crack sealing using Method 1 (sealant and crusher dust) 500
EDGE REPAIRS - PO5
48/39.05 |Cutting back the edges of the existing surface for repairing of
edge breaks (avg depth =80 mm ) m 4400
B48.05 Repairing edge breaks in surfacing
(a) Tack coat - 60% Anionic spray grade emulsion diluted 50/50 with water | 924
(c) Reconstructing edges using cold premix t 95
SLURRY SEAL TREATMENT - PO6
B48.03 Slurry seal
(a) Tack coat using 30% bitumen emulsion 25256
(b) Slurry applied by hand (coarse grade slurry)
(i) Not exceeding 50m? m? 880
(i) Exceeding 50m? but not exceeding 100m?2 m2 4400
(iii Exceeding 100m? but not exceeding 150m? m? 8800
(iv Exceeding 150m? m? 22000
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5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION
51,01 Stone pitching

(b) Grouted stone pitching (Max 300mm width) m?2 100

(c) Grouted stone pitching on a concrete bed m?2 100
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5200 GABIONS
52,01 Foundation trench excavation and backfilling:
(b) In all other classes of materials m? 250
52,02 Surface preparation for bedding the gabions m?2 100
52,03 Gabions
(a) 1,0m wide by 1,0m wide
(i) by 1,0m long mesh 80mm m3 400
(c) Galvanised gabion mattresses
(i) 0,6m diaphragm spacing, 6,0m long by 2,0m wide.
by 0,3m deep mesh 80mm m3 300
52,04 Filter fabric
(a) Grade 2 Bidum or similar approved (Needlepunch type) m?2 5000
B52.05 Dismantle and remove gabion structures m3 50
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
5400 GUARDRAILS
54,01 Guardrails on timber posts:

(a) Galvanised m 800
54,03 Extra over items 54.01 for horizontally curved guardrails factory

bent to a radius less than 45m m 20
54,04 End treatments:

(d) End treatments in accordance with the drawings where single guardrail

sections are used No 2

54,05 Additional guardrail posts:

(a) Timber No 20
54,06 Reflective plates

(a) Red and white reflectors on new guardrails No 100

(b) Red and white reflectors on existing guardrails No 100
54,07 Removing existing guardrails m 750
B54.08 Renovating guardrail material:

(a) Straightening of Guardrails (rolling) m 200

(c) Cleaning and painting m 200
54,09 Re-erection of guardrails with recovered and / or new material:

(a) Single guardrail m 200
54,11 New material required for the re-erection of guardrails with

recovered material:

(b) Timber Posts No 50

(d) Reflective plates No 500

(e) Spacer blocks No 200

(f) _Splice bolt complete with nut and washer No 500

(9) Post bolt complete with nut and washer No 500

(h) Reinforcing plates No 2
54,12 Extra over item 54.01 for drilling and blasting holes

for guardrail posts No 5
54,13 Steel base plates for timber guardrail posts on structures No 5
B54.14 Adjusting spacer blocks and tightening bolts No 100
CARRIED FORWARD TO SUMMARY
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5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8
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5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8
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5600 ROAD SIGNS
B56.01 |Road sign boards complete with supports with Class 1
retro-reflective background. Symbols and lettering in semi matt
black. Boarders in Class 1 retro- reflective material, where the
signboard is constructed from :
(c) Prepainted galvinised steel plate (1.2mm chromadek or
approved equivalent)
(i) 900mm diameter Round or Stop signs:
-R1 No. 1
- R201 (60) No. 2
(if) 900mm Triangular signs:
- w101 No. 2
- W104 No. 2
- wio7 No. 2
- w108 No. 2
- w327 No. 2
- W350 No. 2
(iii) 900mm Triangular Combination signs
- WCE.2 (W208 + for 5km) No. 1
(iv) 150mm x 600mm Hazard Marker Signs
- w401 No. 30
- W402 No. 30
(v) 450mm x 450mm Hazard Marker Signs
- W405 No. 30
- W406 No. 30
56,03 Road sign supports:
(b) Timber
(i) 75mm diameter m 100
(ii) 100mm diameter m 100
B56.04 |Kilometer Posts
(a) Painting existing kilometer posts No. 30
(b) Supply and install new kilometer posts complete No. 5
56,05 Excavation and backfilling for road sign supports:
(a) Excavation for sign supports m?3 20
56,06 Extra over item 56.05 for cement treated backfill:
(a) With soilcrete m3 10
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5700 ROAD MARKINGS
57,02 Retro-reflective road-marking paint:
(@) White lines
(i) 100mm wide solid km 220
(i) 100mm wide broken km 147
(iii L00mm wide solid (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only
(iv100mm wide broken (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only|
(b) Yellow lines
(i) 150mm wide solid km 5
(d) White lettering and symbols m2 100
(e) Yellow lettering and symbols m2 50
B57.08 |"Glowline" or similar approved Retro-reflective cementitious road marking m2 - Rate Only|
compound
57,04 Variations in rate of application:
(a) White paint | - Rate Only|
(b) Yellow paint | - Rate Only|
(d) Retro-reflective beads | - Rate Only|
(e) "Glowline" compound | - Rate Only|
57,05 Roadstuds (Rhino Yellow/Red or similar approved) No 150
57,06 Setting out and premarking the lines (excluding traffic island
markings, lettering and symbols) km 367
57,08 Removal of existing, temporary and permanent road markings by:
(a) Sandblasting m2 100
57,09 Removal of existing roadstuds No 100
B57.09 [Supply and lay "Vuka" bumps (or similar approved) as per No 50
Manufacturer's specifications, inclusive of fitment complete
CARRIED FORWARD TO SUMMARY
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5900 FINISHING THE ROAD AND ROAD RESERVE AND TREATING

OLD ROADS
B59.01 Finishing road and road reserve

a) 0to 15 degrees ha

b) 15 to 30 degrees ha

c) 30 to 45 degrees ha
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6100 FOUNDATIONS FOR STRUCTURES
61,02 Excavation:
(a) Excavating soft material situated with the following successive
depth ranges:
(i) Om up to 2m m3 10
(b) Extra over sub-item 61.02(a) for excavation in hard material
irrespective of depth m3 2
61,04 Backfill to excavations utilising:
(a) Material from the excavation m3 8
61,08 Foundation fill consisting of
(d) Mass concrete ( Class 15 MPa ) m3 5
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ITEM NO

DESCRIPTION UNIT |QUANTITY RATE AMOUNT
6200 FALSEWORK, FORMWORK AND CONCRETE FINISH
62,01 Formwork to provide class F2 surface finish
to concrete lined causeways m? 350
62,02 Vertical formwork to provide class F2 surface finish
to concrete lined causeways m? 350
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UNIT | QUANTITY
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6300 STEEL REINFORCING FOR STRUCTURES

63,01 Steel reinforcement for:

(a) Concrete-lined causeways

(i) Welded steel fabric (Mesh Ref 395)

kg 1200
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6400 CONCRETE FOR STRUCTURES
64,01 Cast in situ concrete

(&) Class 25/19 m3 80
64,04 Epoxy bonding of new concrete surfaces to old m?2 12
64,06 Demolishing existing concrete:

(b) Reinforced concrete in

(i) Causeways m3 15
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ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT

8100 TESTING WORKMANSHIP AND MATERIALS

81,02 Other special tests requested by the engineer, including acceptance | Prov.sum 1 40 000,00 40 000,00
control by an external laboratory

81,03 Handling costs and profitin respect of 81.02 % 40000,00
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9100 CONTROLLING VEGETATION GROWTH - MOWING AND CUTTING
B91.01 |Mowing the grass
(a) Shoulder mowing
(ii) Reserve with single carriageway, 3m wide strip on either side. km 2640
(iii Reserve with single carriageway, fenceline to fenceline. (11.5m wide km 5
strip on either side of the road)
B91.02 |Cutting of designated areas
(a) Road signs, reference marker boards, guardrails etc m? 5000
(b) Dangerous areas at intersections m? 2000
(c) Sight triangle at intersections m? 2000
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10300 EMERGENCY MAINTENANCE
B103.01 |Contractor's mark-up for emergency maintenance % 50000
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12000 Environmental Management Programme (EMPR)
B1200.01 |Contractor's compliance with EMPR Month 36
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B13000 |Occupational Health & Safety:
B13001 |Preparation of Contractor’s site specific Health and Safety Plan Lump sum 1
B13002 |Principal Contractor’s initial obligations in respect of the OHS Act
and Construction Regulations Lump sum 1
B13003 |Principal Contractor’s time related obligations in respect of the
OHS Act and Construction Regulations Month 36
B13004 |Provision for Personal Protective Equipment & Protective Clothing
(i) Reflective vests No 20
(i) Reflective bibs No 20
(iii) Hard hats No 20
(iv) Protective foot wear No 20
(v) Earplugs No 20
(vi) Dust masks No 20
B13005 |Provision of full time Construction Health and Safety Officer Month 36
B13006 |Costs of medical certificates and Medical Surveillance
(i) _Initial (baseline) medical examinations No 20
(ii) Exit examinations No 20
B13007 |Induction Training No 20
B13008 |Environmental Monitoring No tests 1
B13009 |Noise Monitoring No 1
B13010 |Payment for Health & Safety representatives at meetings Lump sum 1
B13011 |Provision of First Aid boxes Lump sum 3
B13012 |Transportation of Workers Month 36
B13013 |Submission of the Health and Safety File Lump sum 1
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15000 ME MANAGEMENT &TRAINING OF LOCAL LABOUR

B15007 |Training of Local Labour

B15007.1 |Conducting of skills audit of Local Labour and the development of a | Prov Sum 1 10 000,00 10 000,00
Training Plan

B150071a |Handling costs and charges for the Contractor on Item B15007.1 % 10 000,00

B15007.2 |Presenting Accredited training courses for Local Labour Prov Sum 1 50 000,00 50 000,00

B15007.3 |Mark Up for Management of ME's % 13 500 000,00

B15007.4 |Provision of bridging finance to ME's (only CIDB 1 & 2) % 1 350 000,00

B15007.4 |Provisional Sum for Variance to Tender Rates of MEs Prov Sum 1 1350 000,00 1 350 000,00
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PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

MAINTENANCE WORKS IN NDLAMBE

Section 1200
Section 1300
Section 1400
Section 1700
Section 1800
Section 1900
Section 2100
Section 2200
Section 2400
Section 3100
Section 3200

Section 3300
Section 3400
Section 3900
Section 4100
Section 4600
Section 4800
Section 5100
Section 5200
Section 5400
Section 5500
Section 5600
Section 5700
Section 5900

General Requirements and Provisions
Preliminary and General

Housing and Offices for Engineer’s Personnel
Clearing and Grubbing

Collection and Removal of Debris and Litter
Dayworks (Provisional)

Drains

Prefabricated Culverts

Asphalt and Concrete Berms

Borrow Materials

Selections, Stockpiling and Breaking Down the Material
from Borrow Pits, Cuttings and Existing Pavement Layers,
and Placing and Compacting the Gravel Layers

Mass Earthworks

Pavement Layers of Gravel Material

Patching and Repairing Edge Breaks

Prime Coat

Bituminous Single Seal with Slurry (Cape Seal)
Treatment of an Existing Surface

Pitching, Stonework and Protection against Erosion
Gabions

Guardrails

Fencing

Road Signs

Road Markings

Finishing the Roads and Road Reserve

and Treating Old Roads

Section 6100
Section 6200
Section 6300
Section 6400
Section 8100

Foundations for Structures

Falsework, Formwork and Concrete Finish
Steel Reinforcing for Structures

Concrete for Structures

Testing Workmanship and Materials
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Section 9100 Controlling Vegetation Growth — Mowing and Cutting R

Section 10300 Emergency Maintenance R

Section 12000 Environmental Management Programme Implementation R

Section 13000 Occupation Health & Safety R,
Section 15000 ME Management and Training of Local Labour o S
TOTAL [ S
NETT TOTAL OF TENDER S
ALLOW 15% FOR ESCALATION S
SUB TOTAL R
ALLOW 15% VALUE ADDED TAX Reie e
TOTAL AMOUNT FOR EVALUATION SCORING PURPOSES o ST

THE CONTRACT IS SUBJECT TO CONTRACT PRICE ADJUSTMENT.

The Contract — Part 2— Pricing Data Page C2.590



SCMU10-24/25-0004F

D: MAINTENANCE WORKS IN NELSON MANDELA BAY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1200 GENERAL REQUIREMENTS AND PROVISIONS
B12.01 |Community Liaison Officer:
(@) Community Liaison Officer cost Prov. Sum 1
(b) Monthly transport allowance for CLO for duration of Contract Prov. Sum 1
(c) Remuneration of PSC representatives from the community to attend Prov. Sum 1
official meetings
(d) Handling costs and charges for Contractor on items B12.01 (a) to (c) % R205 200
B12.05 |Protection of Existing Services Prov. Sum 1
B12.06 |Handling costs and charges for the Contractor on item B12.05 % R10 000
B12.07 |Provision of hire of Plant by the Contractor for the Department for Prov. Sum 1
emergency work outside of the LMA
B12.08 |Handling costs and charges for the Contractor on item B12.07 % R20 000
B12.09 |Provision of hire of Operators by the Contractor for the Department Prov. Sum 1
B12.10 |Handling costs and charges for the Contractor on item B12.09 % R5 000
B12.11 |Provision of Contract Management to Household Contractors Month 36
within the LMA
B12.12 |Installation of Contract Name Boards No. 5

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS
B13.01 |The contractor's general obligations:
(b) Value-related obligations for works assignments ranging between:
(i) RO -R2.0 mil % R 3 000 000
(i) R2.0 - R4.0 mil % R 6 000 000
(i) R4.0mil - R6.0 mil % R 11 000 000
(iv) Greater than R6.0 mil % R 14 000 000
(c) Time-related obligations for works assignments ranging between:
(i) RO-R2.0 mil Month 3
(i) R2.0 - R4.0 mil Month 3
(i) R4.0mil - R6.0 mil Month 12
(iv) Greater than R6.0 mil Month 12
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1700 CLEARING AND GRUBBING
B17.01 Clearing and grubbing ha 66
B17.02 Removal and grubbing of large trees and tree stumps:
(a) Girth exceeding 0,5m up to and including 1m No 50
(b) Girth exceeding 1m up to and including 2m No 220
(c) Girth exceeding 2m up to and including 3m No 44
17,04 Clearing and grubbing at inlets and outlets of hydraulic structureg m?2 10800
B17.05 |Cleaning out of hydraulic structures
(a) Pipes with an internal diameter up to and including 750mm m3 1080
(b) Pipes with an internal diameter exceeding 750mm m3 108
(c) Box culverts up to and including 1.5m internal vertical dimension m3 108
B17.08 Removal of undesirable vegetation m?2 66000
B17.09 Shredding of vegetation cuttings in situ m3 66,0
17/16.02 |Overhaul on material hauled in excess of 1.0km (ordinary
overhaul) m3-km 660
B17.10 Clearing and grubbing narrow strips m?2 100

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B1800 COLLECTION AND REMOVAL OF DEBRIS AND LITTER
B18.01 Clearing of the road reserve
(a) Trunk and Main roads (30m wide road reserve) km 1320
(b) District roads (25m wide road reserve) km 1320
B18.02 Replacing of damaged facilities
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.03 Treatment of existing concrete rest area furniture
(a) Litter containers No 9
(b) Tables No 35
(c) Benches No 9
B18.04 |Treatment of existing concrete bridge balustrades
(a) Balustrades m? 810
B18.05 Cleaning of Rest Areas as well as removal of litter
(a) Within 50km from main Site Camp No 9
(b) Between 50 km and 150 km from main Site Camp No 9
(c) Further than 150 km from main Site Camp No 9

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

B1900 DAYWORKS (PROVISIONAL )

B19.01 Personnel during normal working hours
(a) Unskilled labour hr 40
(b) Semi-skilled labour hr 10
(c) Skilled labour hr 10
(d) Ganger hr 10
(e) Flagman hr 20

B19.02 Plant
(a) Flat bed truck (specify size) hr 9
(b) Tipper Trucks - 3 to 5 ton capacity hr 150
(c) Tipper Trucks - more than 5 ton hr 18
(d) Loader (0.5m?3) bucket hr 9
(e) TLB (digger loader) hr 150
(f) Excavator (20-30 ton) hr 9
(g) Grader (AT 140 G or similar) hr 18
(h) Compactor (Bomag 90 or similar) hr 9
(i) Water truck (11000 liter) hr 9
() Dozer (D7 or similar)) hr 9
(k) Mechanical broom hr 9
() Tractor-trailor combination (43kw, 3 ton minimum) hr 9
(m) Suitable truck/but for transporting labourers (30 people minimum) hr 9
(n) Safety vehicle for pre-marking purposes hr 9
(0) Compressor (air) including hose and tools (specify) hr 9
(p) Dewatering pump including generators and accessories (specify sizq hr 9
(g) Mobile electric welding sets and accessories (specify size) hr 9
(r) Cutting torch with mobile electic & oxy aceylene installation hr 9
(s) Mobile concrete mixer hr 9
(t) Light delivery vehicle hr 40
(u) Centre-mount crane (specify size) hr 9
(v) Low bed truck (specify size) km 500
(w) Other Specify hr

B19.03 Materials
(a) Procurement of materials Prov Sum 1
(b) Contractor's handling costs, profit and all other charges in respect

of subitem B19.03(a) % 100000

CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2100 DRAINS
B21.01 Excavation of open drains
(a) Excavating soft material situated within the following depth ranges
below the surface level
(i) Om up to 1,5m m3 2700
(b) Extra over subitem B21.01(a) for excavation in hard material,
irrespective of depth m3 5
B21.02 Clearing and shaping existing open drains m3 1080
21,05 Banks and dykes m3 - Rate Only
21,15 Overhaul for material hauled in excess of 1,0km free-haul m3-km 432
(normal overhaul)
21,16 Backfilling existing eroded side drains m?3 200
21,17 Test flushing of pipe subsoil drains No 2
B21.18 Clearing of concrete drainage channels
(a) Side drains, median drains and the like m? 8800
(c) Other drains and channels within the following invert ranges
(i) less than 1.0m m?2 4400
(i))1.0m to 2.0m m?2 4400
21,19 Selected backfill material under concrete-lined side drains
compacted to 93% of modified AASHTO density m3 200
B21.20 Clearing and shaping side and mitre drains by road grader m 350
B21.21 Exposing of existing subsoil drains m3 5
B21.22 Clearing of subsoil drains m 500
B21.03 Excavation in all material for subsurface drains
(i) Omupto 1.5m m3 100
B21.04 Impermeable backfill to subsoil drainage system m3 150
B21.06 Natural permeable backfill (19mm Crushed stone) from approved m3 150
sources on site
B21.07 Coarse sand from approved sources on site m?3 50
B21.08 Pipes in subsoil drainage systems:
(a) Perforated pitchfibre pipe (150mm) m 500
(b) Non perforated pitchfibre pipe (150mm) m 500
B21.10 Grade 2 Geotextile m? 750
B21.12  |Concrete outlet structures
(a) Outlet structures No 10
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
2200 PREFABRICATED CULVERTS
22,01 Excavation
(a) Excavating soft material situated within the following depth ranges
below the level surface level
(i) Omupto1,5m m? 30
(i) Exceeding 1,5m and up to 3,0m m3 10
(b) Extra over subitem 22.01(a) for excavation in hard material,
irrespective of depth m3 5
22,02 Backfilling
(a) Using the excavated material m? 30
(b) Using imported selected material m3 10
(c) Extra over subitem 22.02(a) and (b) for soil cement backfilling m3 10
22,03 Concrete pipe culvert
(c) On Class B bedding
() 600 mm dia class 100D m 0
(i) 900 mm dia class 100D m 30
22,05 Portal and rectangular culverts
(a) complete with prefabricated floor slab
(i) 1200x1200 class 150S or equivalent m 100
(i) 1500x1500 class 150S or equivalent m 100
(iii) ‘1800x1800 class 150S or equivalent m 100
(iv) 2100x2100 class 150S or equivalent m 100
(v) 2400x2400 class 150S or equivalent m 100
m 100
22,07 Cast in situ concrete and formwork
(a) In Class A bedding, screeds and encasing of pipes, Class 25/19 concrete m3 10
(b) In Floor Slabs for Portal Culverts, Including formwork, joints and class U2
surface finish (Class 30/19mm Concrete) m3 300,00
(c) Ininlet and outlet structures, skewed ends, catchpits, manholes,
thrust and anchor blocks, excluding formwork but including class
U2 surface finish ( 25MPa / 19) m3 378
(d) Formwork for concrete under subitem 22.07(a & c) above m?2 2008
22,10 Steel reinforcement
(b) High tensile steel t 6,1
(c) Welded mesh kg 6640
22,13 Removing and re-laying existing pipes
(i) 600 mm m 14
22,14 Removing and disposing of existing pipes m 14
22,25 Overhaul on excavated material as described, in excess of the m3-km 40

free haul distance of 1.0 km

CARRIED FORWARD TO SUMMARY. .
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
2400 ASPHALT AND CONCRETE BERMS
24,01 Asphalt berms:

(a) Placed where there are no guardrails (Cold premix) m 220

(b) Placed at existing guardrails (Cold premix) m 220
24,03 Prime and tack coats:

(a) Prime coat:

(i) Under asphalt berms (MC-30 cutback bitumen) m? 92
(b) Tack coat m? 92

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3100 BORROW MATERIALS

31,01 Excess overburden (provisional) m? 300

31,03 Finishing-off borrow areas ha 0,3

CARRIED FORWARD TO SUMMARY

The Contract — Part 2— Pricing Data

Page C2.600



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3200 SELECTIONS, STOCKPILING AND BREAKING-DOWN THE

MATERIAL FROM BORROW PITS, CUTTINGS AND EXISTING

PAVEMENT LAYERS, AND PLACING AND COMPACTING

THE GRAVEL LAYERS
32,01 Providing a crushing and / or screening plant:

(a) Single-stage crusher No 3
32,02 Re-erecting the crushing and / or screening plant:

(a) Single-stage crusher No 1
32,03 Crushing and screening:

(a) Single-stage crushing (-53) m3 500
32,05 Additional normal grid rolling (Normal - min of 4 passes) m?3 200
32,06 Stockpiling of material (for use by department) m3 500

CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT
3300 MASS EARTHWORKS
33,01 Cut and borrow to fill, including freehaul up to 1,0 km :
(a) Material in compacted layer thickness of 200mm and less :
(ii) Compacted to 93% of mod AASHTO m3 300
33,03 Extra over item 33.01 for excavating and breaking down
materials in :
(a) Intermediate Excavation m3 250
(b) Hard Excavation m3 250
33,04 Cut to spoil, including free haul up to 1.0km. Material obtained
from :
(a) Soft excavation m3 100
(b) Intermediate excavation m?3 100
(c) Hard Excavation m3 100
33/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul) m3-km 1200
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT QUANTITY RATE AMOUNT

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

B34.01 Pavement layers constructed from gravel taken from cut or

borrow including free haul up to 1,0km

(h) Gravel wearing course compacted to

(i) 95% Mod AASHTO density: 150mm layer thickness m3 1425
(iii) 95% Mos AASHTO Density 150mm using crushed material m3 500
34,02 Extra over item 34.01 for excavation of material in
(a) Intermediate material m3 500
34,07 Extra over for temporarily blading the material to windrow m3 50

B34.14  |Wet blading

(a) 6m road width (riding surface) km 25

(b) 7m road width (riding surface) km 25

B34.15 Dry blading

(a) 6m road width (riding surface) km 30

(b) 7m road width (riding surface) km 20

B34.16 Accessibility grading

(a) 6m road width (riding surface) km 20

(b) 7m road width (riding surface) km - Rate Only

B34.17 Special grading

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.18 Reshaping

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.19 Heavy Maintenance

(a) 6m road width (riding surface) km 5

(b) 7m road width (riding surface) km

B34.20 Gravel Patching

(a) Material from Borrow Pits m? 500

B34.21 Light Road Bed Preparation

(a) 6m road width km 1

(b) 7m road width km 1

B34.22 Heavy Road Bed Preparation

(a) 6m road width km - Rate Only

(b) 7m road width km 1

B34.23 Gravel shoulder repair

(a) Ripping, watering, mixing, placing and compacting existing shoulders to

95% Mod AASHTO density m?3 880
(b) Extra over subitem (a) for adding extra material (free haul) m3 220
(c) Extra over for subitem (a) for stabilizing material m3 55

B34.24 Removal of edge build-up

(a) Remove material and load for spoil km 88

(b) Remove material and dispose of adjacent to road km 176
34/16.02 |Overhaul on material hauled in excess of 1,0km (ordinary overhaul)] m3-km 5775
B34.26 Regravelling in short lengths up to 300m m3 7500

CARRIED FORWARD TO SUMMARY :

The Contract — Part 2— Pricing Data Page C2.603



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
3900 PATCHING AND REPAIRING EDGE BREAKS
39,01 Sawing asphalt or cemented pavement layers for patching:
(a) Sawing asphalt to an average depth:
(i) not exceeding 50mm m 22000
BASE AND SURFACE REPAIR - PO3
39,02 Excavation in existing pavements for patching in:
(a) Asphalt layers m?3 308
(b) Cemented layers m3 - Rate Only
(c) Crushed stone base course m3 1320
B39.03 |Backfilling of excavations for patching with:
(a) Existing Base material stabilized with bituminous emulsion (60% stable-grade
anionic emulsion @ 3% by mass of compacted base and ordinary cement
@ 1% by mass of compacted base), for a patch with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 264
(iii Exceeding 100m? m3 396
(b) G2 Base course material from commercial sources with bituminous
emulsion (60% stable-grade anionic emulsion @ 3% by mass of compacted
base and ordinary cement @ 1% by mass of compacted base), for a patch
with surface area:
(i) Not exceeding 5m? m?3 132
(i) Exceeding 5m? but not exceeding 100m? m3 198
(iii Exceeding 100m? m3 79
(c) G2 Base course material from Commercial Sources
(i) Not exceeding 5m? m3 20
(i) Exceeding 5m? but not exceeding 100m? m3 50
(iii Exceeding 100m? m3 80
(d) Existing Base material stabilized with ordinary cement 2% by mass
for a patch with a surface area:
(i) Not exceeding 50m? m3 20
(i) Exceeding 50m?2 but not exceeding 100m? m3 50
(iii Exceeding 100m? but not exceeding 150m? m3 50
(iv Exceeding 150m> m3 80
B39.06 |Tack coat (60% stable grade emulsion) | 6160
B39.07 |Cold premix (applied 35 mm thick)
(a) Not exceeding 50m? m? 1760
(b) Exceeding 50m? but not exceeding 100m? m2 2640
(c) Exceeding 100m? but not exceeding 150m? m? 2640
B39.08 |Hot premix (applied 35 mm thick)
(a) Not exceeding 5m? m2 88
(b) Exceeding 5m? but not exceeding 100m? m? 176
(c) Exceeding 100m? m2 264
B39.09 |Temporary pothole repair (Not exceeding 1000mm x 1000mm) using
(a) Cold premix m?3 440
(b) C4 (stabilised) material m3 44
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4100 PRIME COAT
41,01 Prime coat:
(@) RTH 3/12P or RTL 3/12P tar prime | 10
(b) Quick drying RTH 1/4P tar prime | 10
(c) MC-30 cut-back bitumen | 1000
(d) MC-70 cut-back bitumen | 10
(e) Invert bitumen emulsion | 10
(f) MC-30SP | 10
CARRIED FORWARD TO SUMMARY
The Contract — Part 2— Pricing Data Page C2.605



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4600 BITUMINOUS SINGLE SEAL WITH SLURRY (CAPE SEAL)
46,02 Bituminious single seal with 13.2mm aggregate and slurry: m2 1000
46,03 Bituminious binder variations:
(c) MC-3000 cut back bitumen | - Rate Only
(f) Spray grade emulsion (65% bitumen content) | - Rate Only
46,04 Aggregate variations:
(a) 13.2mm nominal sized aggregate m3 - Rate Only
46,05 Variation in the rate of application of the slurry: m3 - Rate Only
CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
4800 TREATMENT OF AN EXISTING SURFACE
EXHIBITING CERTAIN DEFECTS
POTHOLE REPAIR - P01
48/ 39.01 |Sawing asphalt or cemented pavement layers for patching
(a) Sawing asphalt to an average depth : (provisional sum)
(i) not exceeding 50 mm m 11000
48/39.02 |Excavation in existing pavements for patching in
(c) Bituminous seal layers m3 154
48/B39.06 |Tack Coat (60% spray grade emulsion) 3080
48/B39.07 |Cold premix 35 mm thick m?2 4400
SLACK AND DEPRESSION REPAIR - PO2
B48.04 Screed of asphalt or coarse slurry :
(a) Tack coat using 60% anionic emulsion diluted 50/50 with water | 400
(b) Continuously - graded medium mixture asphalt t 5
(c) Coarse grade slurry m3 10
(d) Chip out 500mm by 35 mm strip m2 200
CRACK SEALING - PO4
48,06 Cleaning the cracks with compressed air km 5
48,07 Applying bituminous binders and herbicides for sealing cracks:
(a) Herbicide 500
B48.14 Geotextile seal bandage
(a) Cracks and joints - 200 mm wide geotextile strip m 100
(b) Cracked areas - geotextile
(i) Not exceeding 50m? m2 100
(if) Exceeding 50m?2 but not exceeding 100m? m?2 200
(iii Exceeding 100m? but not exceeding 150m? m2 300
(iv Exceeding 150m2 m?2 400
B48.15 Crack sealing using Method 1 (sealant and crusher dust) 500
EDGE REPAIRS - PO5
48/39.05 |Cutting back the edges of the existing surface for repairing of
edge breaks (avg depth =80 mm ) m 4400
B48.05 Repairing edge breaks in surfacing
(a) Tack coat - 60% Anionic spray grade emulsion diluted 50/50 with water | 924
(c) Reconstructing edges using cold premix t 95
SLURRY SEAL TREATMENT - PO6
B48.03 Slurry seal
(a) Tack coat using 30% bitumen emulsion 25256
(b) Slurry applied by hand (coarse grade slurry)
(i) Not exceeding 50m? m? 880
(i) Exceeding 50m? but not exceeding 100m?2 m2 4400
(iii Exceeding 100m? but not exceeding 150m? m? 8800
(iv Exceeding 150m? m? 22000
CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION
51,01 Stone pitching

(b) Grouted stone pitching (Max 300mm width) m?2 100

(c) Grouted stone pitching on a concrete bed m?2 100

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
5200 GABIONS
52,01 Foundation trench excavation and backfilling:
(b) In all other classes of materials m? 250
52,02 Surface preparation for bedding the gabions m?2 100
52,03 Gabions
(a) 1,0m wide by 1,0m wide
(i) by 1,0m long mesh 80mm m3 400
(c) Galvanised gabion mattresses
(i) 0,6m diaphragm spacing, 6,0m long by 2,0m wide.
by 0,3m deep mesh 80mm m3 300
52,04 Filter fabric
(a) Grade 2 Bidum or similar approved (Needlepunch type) m?2 5000
B52.05 Dismantle and remove gabion structures m3 50
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
5400 GUARDRAILS
54,01 Guardrails on timber posts:

(a) Galvanised m 800
54,03 Extra over items 54.01 for horizontally curved guardrails factory

bent to a radius less than 45m m 20
54,04 End treatments:

(d) End treatments in accordance with the drawings where single guardrail

sections are used No 2

54,05 Additional guardrail posts:

(a) Timber No 20
54,06 Reflective plates

(a) Red and white reflectors on new guardrails No 100

(b) Red and white reflectors on existing guardrails No 100
54,07 Removing existing guardrails m 750
B54.08 Renovating guardrail material:

(a) Straightening of Guardrails (rolling) m 200

(c) Cleaning and painting m 200
54,09 Re-erection of guardrails with recovered and / or new material:

(a) Single guardrail m 200
54,11 New material required for the re-erection of guardrails with

recovered material:

(b) Timber Posts No 50

(d) Reflective plates No 500

(e) Spacer blocks No 200

(f) _Splice bolt complete with nut and washer No 500

(9) Post bolt complete with nut and washer No 500

(h) Reinforcing plates No 2
54,12 Extra over item 54.01 for drilling and blasting holes

for guardrail posts No 5
54,13 Steel base plates for timber guardrail posts on structures No 5
B54.14 Adjusting spacer blocks and tightening bolts No 100
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5500 FENCING (emergency repairs)
55,01 Clearing the fence line, 2m wide strip km 15
B55.02 |Supply and erect new fencing material for new fences and for
supplementing material in existing fences which are being repaired or
removed:
(a) Zinc-coated barbed wire (Mild steel grade ,double stranded, uni-directional twist| km 60
wire, 2.5mm diameter)
(b) Zinc-coated smooth wire (High-tensile-grade steel 2.24mm diameter) km 45
(g) Standards (2.5kg/m "y" sections, 1850mm, steel) No 450
(h) Droppers (1400mm x 0.56kg/m steel) No 1500
(i) Straining posts, stays and anchors:
(i) Vertical:
- Steel straining posts (2130mm x 100 mm dia. x 2mm mild steel tubing with
steel cap and 230 x 230 x 2 base plate fully galvanised.) No 225
- Timber straining posts (150mm diameter) No 225
(ii) Inclined:
- Steel straining posts (2130mm x 50 mm dia. X 2mm mild steel tubing ) No 75
(iii Horizontal:
- Timber stays as anchors (125mm diameter) No 150
() Dipping of wire in yellow paint km 15
B55.03 |New gates
(a) Farm gates as per drawings No 30
(b) Pedestrian gates as per drawings No 30
B55.05 |Dismantelling existing fences:
(a) Fences:
(i) Stock Proof Fences km 8
(b) Gates No 45
55,07 Ringbolts for anchoring fencing to structures No 15
B55.10 |Trimming the fence line, 2m wide strip km 8

CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5600 ROAD SIGNS
B56.01 |Road sign boards complete with supports with Class 1
retro-reflective background. Symbols and lettering in semi matt
black. Boarders in Class 1 retro- reflective material, where the
signboard is constructed from :
(c) Prepainted galvinised steel plate (1.2mm chromadek or
approved equivalent)
(i) 900mm diameter Round or Stop signs:
-R1 No. 1
- R201 (60) No. 2
(if) 900mm Triangular signs:
- w101 No. 2
- W104 No. 2
- wio7 No. 2
- w108 No. 2
- w327 No. 2
- W350 No. 2
(iii) 900mm Triangular Combination signs
- WCE.2 (W208 + for 5km) No. 1
(iv) 150mm x 600mm Hazard Marker Signs
- w401 No. 30
- W402 No. 30
(v) 450mm x 450mm Hazard Marker Signs
- W405 No. 30
- W406 No. 30
56,03 Road sign supports:
(b) Timber
(i) 75mm diameter m 100
(ii) 100mm diameter m 100
B56.04 |Kilometer Posts
(a) Painting existing kilometer posts No. 30
(b) Supply and install new kilometer posts complete No. 5
56,05 Excavation and backfilling for road sign supports:
(a) Excavation for sign supports m?3 20
56,06 Extra over item 56.05 for cement treated backfill:
(a) With soilcrete m3 10

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5700 ROAD MARKINGS
57,02 Retro-reflective road-marking paint:
(@) White lines
(i) 100mm wide solid km 220
(i) 100mm wide broken km 147
(iii L00mm wide solid (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only
(iv100mm wide broken (Wet Reflective Tape Series 380 WR ES or
similar approved km - Rate Only|
(b) Yellow lines
(i) 150mm wide solid km 5
(d) White lettering and symbols m2 100
(e) Yellow lettering and symbols m2 50
B57.08 |"Glowline" or similar approved Retro-reflective cementitious road marking m2 - Rate Only|
compound
57,04 Variations in rate of application:
(a) White paint | - Rate Only|
(b) Yellow paint | - Rate Only|
(d) Retro-reflective beads | - Rate Only|
(e) "Glowline" compound | - Rate Only|
57,05 Roadstuds (Rhino Yellow/Red or similar approved) No 150
57,06 Setting out and premarking the lines (excluding traffic island
markings, lettering and symbols) km 367
57,08 Removal of existing, temporary and permanent road markings by:
(a) Sandblasting m2 100
57,09 Removal of existing roadstuds No 100
B57.09 [Supply and lay "Vuka" bumps (or similar approved) as per No 50
Manufacturer's specifications, inclusive of fitment complete
CARRIED FORWARD TO SUMMARY
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
5900 FINISHING THE ROAD AND ROAD RESERVE AND TREATING

OLD ROADS
B59.01 Finishing road and road reserve

a) 0to 15 degrees ha

b) 15 to 30 degrees ha

c) 30 to 45 degrees ha

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
6100 FOUNDATIONS FOR STRUCTURES
61,02 Excavation:
(a) Excavating soft material situated with the following successive
depth ranges:
(i) Om up to 2m m3 10
(b) Extra over sub-item 61.02(a) for excavation in hard material
irrespective of depth m3 2
61,04 Backfill to excavations utilising:
(a) Material from the excavation m3 8
61,08 Foundation fill consisting of
(d) Mass concrete ( Class 15 MPa ) m3 5

CARRIED FORWARD TO SUMMARY.

The Contract — Part 2— Pricing Data

Page C2.616



SCMU10-24/25-0004F

CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO

DESCRIPTION UNIT |QUANTITY RATE AMOUNT
6200 FALSEWORK, FORMWORK AND CONCRETE FINISH
62,01 Formwork to provide class F2 surface finish
to concrete lined causeways m? 350
62,02 Vertical formwork to provide class F2 surface finish
to concrete lined causeways m? 350

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO

DESCRIPTION

UNIT | QUANTITY

RATE

AMOUNT

6300 STEEL REINFORCING FOR STRUCTURES

63,01 Steel reinforcement for:

(a) Concrete-lined causeways

(i) Welded steel fabric (Mesh Ref 395)

kg 1200

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT [QUANTITY RATE AMOUNT
6400 CONCRETE FOR STRUCTURES
64,01 Cast in situ concrete

(&) Class 25/19 m3 80
64,04 Epoxy bonding of new concrete surfaces to old m?2 12
64,06 Demolishing existing concrete:

(b) Reinforced concrete in

(i) Causeways m3 15

CARRIED FORWARD TO SUMMARY.
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEMNO DESCRIPTION UNIT |QUANTITY RATE AMOUNT

8100 TESTING WORKMANSHIP AND MATERIALS

81,02 Other special tests requested by the engineer, including acceptance | Prov.sum 1 40 000,00 40 000,00
control by an external laboratory

81,03 Handling costs and profitin respect of 81.02 % 40000,00

CARRIED FORWARD TO SUMMARY :
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT |QUANTITY RATE AMOUNT
9100 CONTROLLING VEGETATION GROWTH - MOWING AND CUTTING
B91.01 |Mowing the grass
(a) Shoulder mowing
(ii) Reserve with single carriageway, 3m wide strip on either side. km 2640
(iii Reserve with single carriageway, fenceline to fenceline. (11.5m wide km 5
strip on either side of the road)
B91.02 |Cutting of designated areas
(a) Road signs, reference marker boards, guardrails etc m? 5000
(b) Dangerous areas at intersections m? 2000
(c) Sight triangle at intersections m? 2000

CARRIED EORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
10300 EMERGENCY MAINTENANCE
B103.01 |Contractor's mark-up for emergency maintenance % 50000

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT [QUANTITY RATE AMOUNT
12000 Environmental Management Programme (EMPR)
B1200.01 |Contractor's compliance with EMPR Month 36

CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B13000 |Occupational Health & Safety:
B13001 |Preparation of Contractor’s site specific Health and Safety Plan Lump sum 1
B13002 |Principal Contractor’s initial obligations in respect of the OHS Act
and Construction Regulations Lump sum 1
B13003 |Principal Contractor’s time related obligations in respect of the
OHS Act and Construction Regulations Month 36
B13004 |Provision for Personal Protective Equipment & Protective Clothing
(i) Reflective vests No 20
(i) Reflective bibs No 20
(iii) Hard hats No 20
(iv) Protective foot wear No 20
(v) Earplugs No 20
(vi) Dust masks No 20
B13005 |Provision of full time Construction Health and Safety Officer Month 36
B13006 |Costs of medical certificates and Medical Surveillance
(i) _Initial (baseline) medical examinations No 20
(ii) Exit examinations No 20
B13007 |Induction Training No 20
B13008 |Environmental Monitoring No tests 1
B13009 |Noise Monitoring No 1
B13010 |Payment for Health & Safety representatives at meetings Lump sum 1
B13011 |Provision of First Aid boxes Lump sum 3
B13012 |Transportation of Workers Month 36
B13013 |Submission of the Health and Safety File Lump sum 1
CARRIED FORWARD TO SUMMARY -
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CONTRACT NO SCMU10-24/25-0004 (A-F)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

15000 ME MANAGEMENT &TRAINING OF LOCAL LABOUR

B15007 |Training of Local Labour

B15007.1 |Conducting of skills audit of Local Labour and the development of a | Prov Sum 1 10 000,00 10 000,00
Training Plan

B150071a |Handling costs and charges for the Contractor on Item B15007.1 % 10 000,00

B15007.2 |Presenting Accredited training courses for Local Labour Prov Sum 1 50 000,00 50 000,00

B15007.3 |Mark Up for Management of ME's % 13 500 000,00

B15007.4 |Provision of bridging finance to ME's (only CIDB 1 & 2) % 1 350 000,00

B15007.4 |Provisional Sum for Variance to Tender Rates of MEs Prov Sum 1 1350 000,00 1 350 000,00
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PROVINCE OF THE EASTERN CAPE

DEPARTMENT OF TRANSPORT

TENDER NO.
SCMU10-24/25-0004F

MAINTENANCE WORKS IN NELSON MANDELA BAY

Section 1200
Section 1300
Section 1400
Section 1700
Section 1800
Section 1900
Section 2100
Section 2200
Section 2400
Section 3100
Section 3200

Section 3300
Section 3400
Section 3900
Section 4100
Section 4600
Section 4800
Section 5100
Section 5200
Section 5400
Section 5500
Section 5600
Section 5700
Section 5900

General Requirements and Provisions
Preliminary and General

Housing and Offices for Engineer’s Personnel
Clearing and Grubbing

Collection and Removal of Debris and Litter
Dayworks (Provisional)

Drains

Prefabricated Culverts

Asphalt and Concrete Berms

Borrow Materials

Selections, Stockpiling and Breaking Down the Material
from Borrow Pits, Cuttings and Existing Pavement Layers,
and Placing and Compacting the Gravel Layers

Mass Earthworks

Pavement Layers of Gravel Material

Patching and Repairing Edge Breaks

Prime Coat

Bituminous Single Seal with Slurry (Cape Seal)
Treatment of an Existing Surface

Pitching, Stonework and Protection against Erosion
Gabions

Guardrails

Fencing

Road Signs

Road Markings

Finishing the Roads and Road Reserve

and Treating Old Roads

Section 6100
Section 6200
Section 6300
Section 6400
Section 8100

Foundations for Structures

Falsework, Formwork and Concrete Finish
Steel Reinforcing for Structures

Concrete for Structures

Testing Workmanship and Materials
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Section 9100 Controlling Vegetation Growth — Mowing and Cutting R

Section 10300 Emergency Maintenance R

Section 12000 Environmental Management Programme Implementation R

Section 13000 Occupation Health & Safety R
Section 15000 ME Management and Training of Local Labour R
TOTAL [ S
NETT TOTAL OF TENDER R....
ALLOW 15% FOR ESCALATION R
SUB TOTAL R
ALLOW 15% VALUE ADDED TAX R....
TOTAL AMOUNT FOR EVALUATION SCORING PURPOSES R........

THE CONTRACT IS SUBJECT TO CONTRACT PRICE ADJUSTMENT.
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