

CANCELATION

DEPARTMENT/ INSITUTION	PTB NO	BID NUMBER & PROJECT DESCRIPTION	CONTACT PERSON
DEPT OF TRANSPORT	10 {21/22 FY}	- SCMU10-21/22-0008: Upgrading of R72 to Hamburg Construction of Concrete Lined Drains. - SCMU10-21/22-0009: Upgrading of Qumbu (DR0131) Construction of Concrete Lined Drains. <u>REASONS FOR CANCELLATION</u> - Expiring of the Validity period before the process has been finalised.	<u>SCM – RELATED</u> Ms N.P. Mqwebedu 043 6047 601/ 083 397 6962 Email Address: Nozibele.mqwebedu@ectransport.gov.za <u>TECHNICAL QUERIES</u> Mr M. Cwili 067 414 2504 Email Address: Mandiphiwe.cwili@ectransport.gov.za