Erratum No. 1

TENDER NO. SCMU10-21/22-0022(A-D)

PROFESSIONAL CONSULTING ENGINEERING SERVICES FOR
REHABILITATION OF SELECTED PROVINCIAL PAVED ROADS (4 PROJECTS))

This Bulletin serves as an erratum to the tenderers regarding the above-mentioned
Tender.

1. Schedule A: Rehabilitation DR08031 N2 / Vidgesville to Coffee bay
(RIFSA class 3) (74,5km) in the or Tambo district

ltem 3.10.8 (a)Road safety audit services during design stage Page 65A of 158

Purpose: Correction of the prime cost amount of Road Safety audit services during
design from R100,000.00 to R400,000.00 as follows

Current

Road Safety Audit

3.10.8 Services:

(a) Road safety audit
services during design
stage

prime

cost(pc) | 1 | R400000.00 R 100000.00

To corrected as below

Road Safety Audit
Services:

3.10.8

(a) Road safety audit
services during design
stage

prime

cost (PC) 1 | R400 000.00 | R 400 000.00

The corrected replacement page 65A of 165 is attached
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2, Amendment of Clause F3.8.2 page 12 of 158 under the Sub-heading:
Locality of the Engineering Firm:

Locality of the Engineering Firm {(max 50 points)

¢ Engineering Firm with an office in the Eastern Cape Province (S0points)
» Engineering Firm without an office in the Eastern Cape Province(10points)

Proof of the location of the firm will be taken as the address indicated on the
Tenderers CSD Report during the course of evaluation period.

3. Extension of Closing Date

The closing date of the tender is extended from the 20" of September to the 27t
of September 2021

Yours in efficient, safe and affordable Transport Systems

-

M. CWIL{. ACTING DIRECTOR — INFRASTRUCTURE PROCUREMENT

DATE: 14 September 2021
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