ERRATUM

DEPARTMENT/ INSITUTION
TRANSPORT DEPARTMENT/ INSITUTION SCMU10-21/22-0026 Construction of ancillary works for Coffee Bay Project –concrete side drains and gabion construction from Coffee Bay to Zithulele Hospital SCMU10-21/22-0027 Construction of ancillary works for Cofimvaba projects-concrete side drains, gabion construction and bridge extension for Cofimvaba to Askeaton SCMU10-21/22-0028 Upgrading of DR 08313 from DR08030 to Canzibe Hospital –Construction of concrete lines drains SCMU10-21/22-0029 Construction of concrete pavement for Coffee Bay to Zithulele projects under OR Tambo District and KSD LMA for a period of 14 months REASONS FOR ERRATUM CIDB WAS OMMITED WHEN BIDS WERE ADVERTISED ON TENDER BULLETIN
INSITUTION Project –concrete side drains and gabion construction from Coffee Bay to Zithulele Hospital SCMU10-21/22-0027 Construction of ancillary works for Cofimvaba projects-concrete side drains, gabion construction and bridge extension for Cofimvaba to Askeaton SCMU10-21/22-0028 Upgrading of DR 08313 from DR08030 to Canzibe Hospital –Construction of concrete lines drains SCMU10-21/22-0029 Construction of concrete pavement for Coffee Bay to Zithulele projects under OR Tambo District and KSD LMA for a period of 14 months REASONS FOR ERRATUM CIDB WAS OMMITED WHEN BIDS WERE ADVERTISED ON TENDER BULLETIN