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Item Item Description Unit Quantity Rate Amount

SECTION NO. 1 : PRELIMINARIES

BILL NO.1 : PRELIMINARIES

RENOVATIONS AND REPAIRS OF PHAKADE TRAFFIC STATION

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer" herein and/or in any other documentation shall be 

construed to have the same meaning as the words "Bid" or "Bidder".

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC Principal Building Agreement 

Edition 4.1 is taken to be incorporated herein. The tenderer is deemed to have referred to these documents 

for the full intent and meaning of each clause. These clauses are referred to by number and heading only. 

Where standard clauses or options are not applicable to the contract such modifications or corrections as 

are necessary are given under each relevant clause. Where an item is not relevant to this specific contract 

such item is marked. "N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the adjustment of preliminaries then 

each item priced is to be allocated to one or more of the three categories Fixed, Value Related or Time 

Related and the respective amounts entered in the spaces provided under each item.

Items not priced in these Preliminaries shall be deemed to be included elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

DEFINITIONS
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A1 DEFINITIONS AND INTERPRETATION

Carried to collection
R Not Priced

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

Clause 1.0 Clause 

1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the agreement, made in terms of the Form of Offer and 

Accepatance, comes into effect.

Clause 1.1 Definition of "Construction Guarantee" is amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee at call obtained by the contractor from an institution 

approved by the employer in terms of the employer's construction guarantee form as selected in the 

schedule.

Clause 1.1 Definition of "Construction Period" is amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period commencing on the commencemnt date and ending on the 

date of practical completion.

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRATICE" means the offering, giving, receiving or soliciting of anything of value to influence the 

action of a public official in the procurement or in the contract execution.

Clause 1.1 Definition of "Fraudulent Practice" is added:
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"FRAUDULENT PRACTICE" means a misrepresentation of facts in order to influence a procurement process 

or the execution of a contract to the detriment of any tenderer and includes collusive practice among the 

tenderers (prior to or after the tender submission) designed to establish tender prices at artificial non-

competitative levels and to deprive the tenderer of the benefits of free and open competition.

Clause 1.1 Definition of "Interest" is amended by replacing it with the following:

Carried to Collection R Not Priced

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Description Unit Quantity Rate Amount

"INTEREST" means the interest rates applicable on this contract, whether specifically indicated in the 

relevant clauses or not, will be the rate as determined by the Minister of Finance, from time to time, in terms 

of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity appointed by the employer and named in the schedule. In 

the event of a principal agent not being appointed, then all the duties and obligations of a principal agent as 

detailed in the agreement shall be fulfilled by a representative of the employer as named in the schedule.

Clause 1.1 Definition of "Security" is amended by replacing it with the following:

"SECURITY"  means the form of security provided by the employer or contractor, as stated in the  schedule, 

from which the contractor or employer may recover expense or loss.

Clause 1.6 is amended by replacing the words "prepaid registered post, telefax or e-mail" with "prepaid 

registered post or telefax"

Clause 1.6.4 is amended by replacing it with the following:

No clause

1
Fixed:______ Value related:______ Time related:______

Item Not Priced

Carried to Collection
R Not Priced

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Description Unit Quantity Rate Amount

A31 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.5.2 is amended by replacing "14.7.1" with "14.0"
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Clause 31.8 is amended by replacing it with the following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the works in terms of 31.4.1 

and materials and goods in terms of 31.4.2 shall be certified in full. The value certified shall be subject to the 

following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued up to the date of 

practical completion.

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of 

practical completion and up to but excluding the date of final completion.

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final 

completion and up to but excluding the final payment certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in terms of 34.6 except 

where the amount certified is in favour of the employer. In such an event the payment reduction shall 

remain at the adjustment level applicable to the final payment certificate.

Alternative B

31.8(B) Where security is a payment reduction in terms of 14.7 has been selected, the value of the works in 

terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in full. The value certified shall 

be subject to the following percentage adjustments:

Carried to Collection R Not Priced

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Description Unit Quantity Rate Amount

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up to the date of 

practical completion.

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of 

practical completion and up to but excluding the date of final completion.

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final 

completion and up to but excluding the final payment certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in terms of 34.6 except 

where the amount certified is in favour of the employer. In such an event the payment reduction shall 

remain at the adjustment level applicable to the final payment certificate.

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the contractor a tax invoice for the amount due.

Payment shall be subject to the submission of a monthly contractors report by the contractor.

2 Fixed:______ Value related:______ Time related:______ Item Not Priced

A32 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the following at the end of the sentence:
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"due to no fault of the contractor"

3 Fixed:______ Value related:______ Time related:______ Item Not Priced

A33 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

4 Fixed:______ Value related:______ Time related:______ Item Not Priced

Carried to Collection R Not Priced

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

A34 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1

Clause 34.2 is amended by inserting "#" next to 34.2

Clause 34.8 is amended by deleting the words " where security as a fixed construction guarantee in terms of 

14.4 has been selected or where payment reduction has been applied in terms of 14.7.1"
Clause 34.13 is amended by replacing "seven (7) calendar days" with "twenty-one (21) calendar days" and 

deleting the words "subject to the employer giving the contractor a tax invoice for the amount due".

5 Fixed:______ Value related:______ Time related:______ Item Not Priced

A35 PAYMENT TO OTHER PARTIES

Clause 35.0

6 Fixed:______ Value related:______ Time related:______ Item Not Priced

Carried to Collection
R Not Priced

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

CANCELLATION

A36 CANCELLATION BY EMPLOYER - CONTRACTOR'S DEFAULT

Clause 36.0

Clause 36.1 is amended by the addition of the following clauses:

36.1.3 refuses or neglects to comply strictly with any of the conditions of contract.

36.1.4 estate being sequestrated, liquidated or surrended in terms of the insolvency laws in force within the 

Republic of South Africa.

Clause 36.1.5 in the judgement of the employer, has engaged in corrupt or fraudulent practices in competing 

for or in executing the contract.

Clause 36.3 is amended by removing the reference to "No clause" and replacing the words "principal agent" 

with "employer".

Clause 36.0 is amended by the addition of the following clause:
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36.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the employer 

or the contractor; or for any reason whatsoever, the contractor shall on written instruction, discontinue with 

the works on a date stated and withdraw himself from the site. The contractor shall not be entitled to refuse 

to withdraw from the works on the grounds of any lien or right of retention or on the grounds of any other 

right whatsoever.

7 Fixed:______ Value related:______ Time related:______ Item Not Priced

A37 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.0

Clause 37.3.5 is amended by replacing "ninety (90)" with "one-hundred and twenty (120)".

Carried to Collection
R Not Priced

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the employer 

or the contractor; or for any reason whatsoever, the contractor shall on written instruction, discontinue with 

the works on a date stated and withdraw himself from the site. The contractor shall not be entitled to refuse 

to withdraw from the works on the grounds of any lien or right of retention or on the grounds of any other 

right whatsoever.

8 Fixed:______ Value related:______ Time related:______ Item Not Priced

A38 CANCELLATION BY CONTRACTOR - EMPLOYER'S DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)" with "one-hundred and twenty (120)" 

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the employer 

or the contractor; or for any reason whatsoever, the contractor shall on written instruction, discontinue with 

the works on a date stated and withdraw himself from the site. The contractor shall not be entitled to refuse 

to withdraw from the works on the grounds of any lien or right of retention or on the grounds of any other 

right whatsoever.

9 Fixed:______ Value related:______ Time related:______ Item Not Priced

Carried to Collection
Not Priced

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

A39 CANCELLATION - CESSATION OF THE WORKS
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Clause 39.0

Clause 39.3.5 is amended by the addition of the following at the end of the sentence: "within one hundred 

and twenty (120) working days of completion of such a report"

10 Fixed:______ Value related:______ Time related:______ Item Not Priced

DISPUTE

A40 DISPUTE SETTLEMENT

Clause 40.0

Clause 40.2.2 is amended by replacing "one (1) year" with "three (3) years".   

Clause 40.6 is amended by removing the reference to:  

No clause

Clause 40.7.1 is amended by replacing "(10)" with "(15)" and by the addition of the following: 

Whether or not mediation resolves the dispute, the parties shall bear their own cost concerning the 

mediation and equally share the costs of the mediator and related costs.

11 Fixed:______ Value related:______ Time related:______ Item Not Priced

SUBSTITUTE PROVISIONS

A41 STATE CLAUSES

Clause 41.0

12 Fixed:______ Value related:______ Time related:______ Item Not Priced

Carried to Collection
R Not Priced

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

A42 PRE-TENDER INFORMATION

Clause 42.0

Tenderers are referred to the Contract Data (DPW - 04 (EC) for variables pertaining to this contract

13 Fixed:______ Value related:______ Time related:______ Item Not Priced

SECTION B: JBCC PRELIMINARIES

B1.0  DEFINITIONS AND INTERPRETATION

See also clause A1.0 of Section A for additional and/or amended definitions which shall apply equally to this 

Section.

14 Fixed:______ Value related:______ Time related:______ Item Not Priced

B2.1  Checking of documents
15 Fixed:______ Value related:______ Time related:______ Item Not Priced

B2.2  Provisional bills of quantities
16 Fixed:______ Value related:______ Time related:______ Item Not Priced

B2.3  Availability of construction documentation
17 Fixed:______ Value related:______ Time related:______ Item Not Priced

B2.4  Interests of agents
18 Fixed:______ Value related:______ Time related:______ Item Not Priced
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B2.5  Priced documents
19 Fixed:______ Value related:______ Time related:______ Item Not Priced

Carried to Collection
R Not Priced

Item Item Description Unit Quantity Rate Amount

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

B2.6  Tender submission

Clause 2.6 is amended by replacing "JBCC Form of Tender" with "Form of Offer and Acceptance DPW-

07(EC)".

20 Fixed:______ Value related:______ Time related:______ Item Not Priced

B4.1  Management of the works
21 Fixed:______ Value related:______ Time related:______ Item 6

B4.2  Programme for the works
22 Fixed:______ Value related:______ Time related:______ Item 6

B4.3  Progress meetings
23 Fixed:______ Value related:______ Time related:______ Item 6

B4.4  Technical meetings
24 Fixed:______ Value related:______ Time related:______ Item 6

B7.0  TEMPORARY SERVICES

B7.1  Location
25 Fixed:______ Value related:______ Time related:______ Item 6

B7.2  Water
26 Fixed:______ Value related:______ Time related:______ Item 6

B7.3  Electricity
27 Fixed:______ Value related:______ Time related:______ Item 6

B7.4  Telecommunication facilities
28 Fixed:______ Value related:______ Time related:______ Item 6

B7.5  Ablution facilities
29 Fixed:______ Value related:______ Time related:______ Item 6

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

Section 1

Bill 1

PRELIMINARIES

COLLECTION Page Amount
No.

1 Not Priced

2 Not Priced

3 Not Priced

4 Not Priced

5 Not Priced

6 Not Priced

7 Not Priced
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8 Not Priced

9 Not Priced

10 Not Priced

11

Carried to Final Summary
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION NO. 2 : BUILDING WORKS

BILL NO. 1

ALTERATIONS, ETC

TRADE PREAMBLES

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of 

material to be used and work to be done in this Bill
REMOVAL OF EXISTING WORK

1 1

Allow for protecting all existing work liable to suffer damage (i.e. Walls, finishes, floors, windows, etc.) from 

damage during the building operations, alterations, etc., and make good all work damaged with new 

material to match existing to the approval of the Project Leader.

Item 1

Carefully breaking down and removing brickwork, etc up to window level including all gable walls, :

2 2 One brick wall in face brick m² 85

3 3 Half brick walls internal m² 30

4 4 One brick wall internal m² 40

5 5 Brick on edge on window sills m 46

6 6 Brick on edge above windows and double doors m 55

6 7 Brick on edge on gable ends m 80

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount
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Hacking up/off and removing granolithic, screeds, plaster, back-wash, vinyl tiles, etc from concrete, 

brickwork and preparing surfaces for new screeds, plaster, etc:

11 8 40mm Screed from floors. m² 119

12 9 Internal plaster from walls incl narrow widths m² 700

13 10 300 x 300mm vinyl tiles m² 92

Carefully Taking out and removing windows with burglar bars etc. including setting up and building in new 

window, (new window measured elsewhere) in same size opening and making good cement plaster on 

one side and into reveals and face brickwork on other side and into reveals and with sloping facebrick sill 

on outside and flat plastered sill on inside (making good paintwork measured elsewhere):

15 11 Remainings of steel window size 595 x 660 mm high overall from 230mm brick wall. No. 13

Carefully taking down and removing of all existing roof trusses,  rafters, timber poles, etc including thatch 

roof sheeting and timber purlins:

19 12
Carefully take out all remainings of timber trusses hung on walls and remaining timber verandah poles on 

the ground. No 8

20 13

Allow an amount of R35 000 (Thirty Five Thousand Rand) for taking out existing thatch roof and  

underground services and related items.

Item 35000.00 35000.00

Carried to Collection

R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

Taking down and removing roofs, floors, panelling, ceilings, partitions, etc:

21 14 Timber skirting including quadrant m 80

Taking out and removing telkom phone booths, steel poles, water hose reels, timber electric poles, 

concrete palisade fencing, etc.

26 15
Carefully take down and remove steel telkom phone booths with wires, steel boxes and dispose to the 

nearest dumping site. No 2

27 16
Carefully take down and remove steel poles with concrete bases and dispose to the nearest dumping site.

No 4

28 17 Carefully take down and remove steel hose reels and dispose to the nearest dumping site. No 3

29 18
Carefully take down and remove timber electric poles, including concrete base and underground wires and 

dispose to the nearest dumping site. No 3

PAVING (EXISTING)

ALTERATIONS

32 19 Carefully hack up all paving blocks and carefully pack them in palets to be re-used. (Provisional) m² 250

10 20 Carefully remove remainings of Alluminium Trellidoor burglars No 10

9 21 Carefully remove Timber double door frames  from 230mm brick wall. No. 10

Carried to Collection

R
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RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION NO. 2 

BILL NO. 1

ALTERATIONS, ETC

COLLECTION

Page No. Amount

13

14

15

Carried to Summary of Section 2
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

Section 2

BILL NO.2 : EARTHWORKS

TRADE PREAMBLES

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of 

material to be used and work to be done in this Bill

Surface Preparartion

Site Clearance, etc

1 1
Allow for clearing the area of the site to be build upon of all grass, weeds, shrubs, small trees, debris, etc 

including grubing up all roots and cart away all vegetation and debris m² 375

EXCAVATION OTHER THAN BULK

Excavation in earth not exceeding 2m deep

2 2 Trenches m³ 33

Extra over trench excavations in earth for excavation in: (Provisional)

3 3 Soft rock m³ 9
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4 4 Hard rock m³ 4

Extra over all excavations for carting away

5 5 Surplus material from excavations and or stock piles on site to a dumping site to be located by the contractor  
m³ 12

FILLING, ETC

Earth filling obtained from the excavations and or prescribed stock piles on site compacted to 96% Mod 

AASHTO density

6 6 Backfilling to trenches, holes, etc m³ 23

Keeping excavations free from water

8 7 Keeping excavations free from mud and all water Item

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

Section 2

BILL NO.2 : EARTHWORKS

BACKFILLING

Filling with approved material supplied and carted onto site by the contractor, compacted to a density of at 

least 95% Mod. AASHTO maximum density:

9 8 Under floor,  etc m³ 68

Coarse river sand filling compacted to 95% Mod AASHTO Maximum density:

10 9 Under floors, etc m² 12

Prescribed density tests on filling

11 10 "Modified AASHTO density" test on filling material No 9

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION NO. 2 

BILL NO. 2

EARTHWORKS

COLLECTION

Page No. Amount
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17 R

18 R

Carried to Summary of Section 2 R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO.3 

CONCRETE, FORMWORK AND REINFORCEMENT

TRADE PREAMBLES

Trade Preambles:

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of 

material to be used and work to be done in this Bill

UNREINFORCED CONCRETE CAST AGAINST EXCAVATED SURFACES 

20Mpa/19mm Concrete

1 1 Strip footings. m³ 24

1 2 Ramp m³ 12

REINFORCED CONCRETE 

20 MPa/19mm Concrete:

2 3 Surface beds on waterproofing. m³ 27

MOVEMENT JOINTS ETC. 

Saw cut joints:

3 4 Saw cut joints on concrete. m 30
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Carried to Summary of Section 2
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO.4 : MASONRY

BRICKWORK

Face bricks:

Bricks shall be ordered timeously to obtain uniformity in size and colour.

Pointing:

Descriptions of recessed pointing to fair face brickwork and face brickwork shall be deemed to include 

square recessed, hollow recessed, weathered pointing, etc.

BRICKWORK IN FOUNDATIONS (PROVISIONAL) 

Brickwork of NFP bricks in class II mortar:

1 1 One brick walls in confined spaces. m² 44

FACE BRICKWORK IN SUPERSTRUCTURE 

Brickwork of NFP bricks in class II mortar.  Face brickwork with recessed horizontal and vertical joints

2 2 Brick-up Half brick walls. m² 15

3 3 Brick-up One brick wall internal walls m² 40

 
4 4 Brick-up One brick wall in gable walls m² 244

5 5 Brick-up One brick wall external walls m² 328

6 6 Extra over brickwork for face brickwork m² 126

7 7 Extra over brickwork in beam filling m² 56

8 8 Extra over brickwork for gable walls m² 204

9 9
Extra over brickwork for face brick-on-edge headre course band pointing 60mm beyond brickwork above 

and pointing on face top and on sills. m 60

10 10 Fair raking cutting m 36

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO.4 : MASONRY

BRICKWORK SUNDRIES 

Brickwork reinforcement:

11 11 150mm Wide Galvanised Reinforcement built in horizontally. (Provisional) m 160

Precast concrete pressed fabricated lintels:

12 12
110 x 75 mm lintels in lengths not exceeding 2,2m long for windows and doors

m 20

14 13 Air bricks No 20

Renovations to Phakade Traffic Station- Final UnPriced BoQ



15

NUTEC-CEMENT/FIBRE-CEMENT WINDOW SILLS

Natural grey sills in single lengths bedded in class 1 mortar including metal fixing lugs etc.

15 14 15 x 150mm Wide sills set flat and slightly projecting m 26

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION NO. 2 

BILL NO.4 : MASONRY

COLLECTION

Page No. Amount

21 R

22 R

Carried to Summary of Section 2
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
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Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO.5 : WATERPROOFING

TRADE PREAMBLES

Trade Preambles:

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of 

material to be used and work to be done in this Bill

SUPPLEMENTARY PREAMBLES

Waterproofing:

Waterproofing of roofs, basements, etc shall be laid under a ten year guarantee. Waterproofing to roofs 

shall be laid to even falls to outlets etc with necessary ridges, hips and valleys. Descriptions of sheet or 

membrane waterproofing shall be deemed to include additional labour to turn-ups and turn-downs.

DAMPPROOFING OF WALLS AND FLOORS 

One layer of 250 micron USB Green waterproof sheeting sealed at laps with Gunplas Pressure Sensitive 

Tape:

1 1 Under surface beds. m² 106

One layer of 375 embossed damp proof course complying with SABS 952 Type B:

2 2 In walls. m 46

Carried to Summary of Section 2

R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO.6 : ROOF COVERINGS

TRADE PREAMBLES

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of 

material to be used and work to be done in this Bill

CORRUGATED METAL SHEETING AND ACCESSORIES 

Supplementary Preambles:

Notes :

The following roof sheeting systems are to be manufactured and/or supplied  and installed in strict 

accordance with the Manufacturer's and/or Supplier's specifications.

Fixing of all roof sheeting is to be in accordance with the Manufacturer's approved Instruction Book.  

The Manufacturer shall comply with ISO9002 Quality Management System.

S-RIB' SHEETING

Sheeting:

Fixing:
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S-Rib' profile roof sheeting sheets shall be fixed to every purlin by means of 14 no. Topspeed Hex Head 

screws per sheet, 50mm long for steel purlins or 65mm long for timber purlins and shall incorporate 26mm 

diameter bonded washers. Side-lap stitching shall be effected at no more than 600mm centres with 25mm 

long Topspeed Hex Head screws. Side cladding shall be fixed by means of 14 no. Hex Head screws per sheet, 

25mm long for steel girts or 50mm long for timber girts and shall incorporate 19mm diameter bonded 

washers.

Carried to Summary of Section 2
R 0.00

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

ROOF COVERINGS

Notes :

Flashings shall be approved by ‘the Manufacturer’ and fixed to the sheeting with S1 clips to obviate any 

direct fixing perforations. Prior to flashings being fixed, all troughs at the apex shall be stop-ended to the full 

depth of the sheet in order to prevent any penetration of wind-driven water. The trough shall be lipped at 

the eaves end to form a drip.

Flashing flanges shall be notched to the sheet profile where necessary. All these operations must be 

performed with special tools available from ‘Brownbuilt Metal Sections’. Care shall be taken to ensure that 

no sheeting or flashing will be cut with abrasive disc on roof surface in order to prevent steel spatter from 

penetrating colour coated areas

Flashing finish must match and be the same as the roof sheeting it follows. Flashing thickness must be the 

same or greater than that of the roof sheeting it follows, based on available thickness options.

Guarantee:

The manufacturer shall comply with ISO9002 Quality Management System. Sheeting shall be laid in strict 

accordance with the manufacturer’s specifications by an approved contractor. The Contractor shall produce 

roof certificate upon completion of roofing.

Erection, handling and storage:

The contractor shall exercise special care when handling long length sheeting, particularly in windy 

conditions. Should work be interrupted for any reason, all loose sheeting and incomplete sections must be 

adequately secured against possible movement by wind and gravity.

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

BILL NO.6 : ROOF COVERINGS

The contractor shall ensure that all materials used on site for cladding, etc are transported, handled and 

stored in accordance with the manufacturer’s recommendations. Material damaged shall be rejected and 

replaced with undamaged material at the contractor’s expense. Repair of damaged material will not 

generally be permitted. Rates are to include for preventing damage and protecting sheets through all stages 

of construction.

Cleaning, etc:
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All debris, swarf, etc. arising from the fixing of the cladding shall be removed from the sheeting as the fixing 

progresses. In addition, off-cuts of insulation, surplus fasteners and sealants, mandrels from pop rivets, off-

cuts of flashings and sheeting, surplus flashing, food packaging, cartons, bottles, cans, etc shall not be left on 

the roof or in the gutters.

New Roof Construction: 0.6mm Cromadec IBR Roof Sheeting on prefabricated treated S.A. Pine timber 

roof trusses at approximately 1100mm centres on 76x50mm treated S.A Pine timber Purlins at 

approximately 760mm centres

2 1

Roof covering to cover 150 square metres with pitch not exceeding 22 degrees, in transportable lengths not 

exceeding 5m including valleys and roof sheeting for verandah. (Provisional)

Flashings:

3 2
Ridge capping 408mm girth, three times bent along girth and notched on site to suit roof profile.

m 54

4 3
Hip flashing 408mm girth, three times bent along girth and notched on site to suit roof profile.

m 50

5 4 0,6mm Cromadec IBR ridge closures m 108

5 5 Extra over for valley  m 40

Carried to Summary of Section 2
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO 7.

PLUMBING AND DRAINAGE

RAINWATER DISPOSAL

1 1 150mm OGEE Seamless Alluminium gutters 6 inch or similar approved including brackets
m

70

2 2 Stoped end or end caps no 10

3 3 100 x 75mm rectangular downpipes including brackets not exceeding 3,5m long
no

10

4 4 Outlets no 10

5 5 Bends no 22

6 6 Shoe no 8

7 7 Funnel no 10

8 8 Mitered Corners no 12
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Carried to Summary of Section 2
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO.8 : CARPENTRY AND JOINERY

TRADE PREAMBLES

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of 

material to be used and work to be done in this Bill

Sawn Softwood Grade 4:

1 1 50 x 228mm Gangboarding. m 84

Wrot softwood Grade 4:

ROOF SUNDRIES

MiTek® eCo ties etc, or similar approved

4 2
Hurricane clip fixed using Permfix nails or bolts through predrilled holes (Provisional).

No. 950

5 3

40 x 1.2mm Galvanised hoop iron roof tie 1,2m girth with each end fixed to timber and shot fixed to 

brickwork and making good.

No. 128

EAVES, VERGES, ETC. 

Pressed fibre cement high density sheets:

6 4

15 x 225mm Plain fascia boards and barge boards including PVC H-profile jointing strips and corner jointers.

m 224

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO.8 : CARPENTRY AND JOINERY

FRAMED DOORS ETC. 

Wrought Hardwood Doors:

8 5
Standard solid meranti rebated door size 813 x 2 032mm high for external opennings.

No. 26

FRAMED FRAMES, BEAMS ETC. 

Wrought hardwood:

12 6 70 x 108mm Rebated frames. No. 26

12 7 Timber beams m 60

Renovations to Phakade Traffic Station- Final UnPriced BoQ



20

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION 2

BILL NO.8 

CARPENTRY AND JOINERY

COLLECTION

Page No. Amount

29 R

30 R

Carried to Summary of Section 2
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO 9

CEILINGS, PARTITIONS AND ACCESS FLOORING

TRADE PREAMBLES

Trade Preambles:

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of 

material to be used and work to be done in this Bill

DECORATIVE MOULDINGS AND CORNICES 
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High density (85kg/m³) injection moulded polystyrene cornices:

1 1 75mm Coved cornice fixed with adhesive m 270

INSULATION / SISALATION

2 2

40mm Insulation (10kg/m3 density) closely fitted and laid on top of brandering between roof timbers 

including verandah. 

m² 204

6,4mm 'Rhinoboard' ceiling fixed to 38x38mm treated S.A pine timber brandering @ 400mm centres with 

standard 75mm coved cornice on all wall edges.

3 3

Ceilings including 38 x 38mm sawn softwood brandering at 400mm centres in one direction only to trusses 

m² 214

4 4

Extra over ceiling for 533 x 533mm trap door of 38 x 50mm wrought softwood rebated framing with one 38 x 

50mm sawn softwood cross brander covered with ceiling

No. 2

Carried to Summary of Section 2
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO.10 

IRONMONGERY

TRADE PREAMBLES

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of 

material to be used and work to be done in this Bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be of the brand specified - or other approved - by the 

Employers Representative

Fixing

Descriptions of wall mounted and floor standing ironmongery items shall be deemed to include for fixing in 

position and all fixing accessories

Descriptions of proprietary items shall be deemed to include fixing in position and all fixing accessories as 

specified by the manufacturer

HINGES, FLOOR SPRING HINGES, BOLTS, PANIC BOLTS, ETC.

Solid:
2 1 100mm Brass hinge No 60

Union:
5 2 Union Three lever Mortice lockset or similar approved No 20

CATCHES, CABIN HOOKS, ETC.
6 3 Heavey duty roller ball catch and keep for single door with rebated meeting styles No. 20

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

Section 2

Bill No 10 : IRONMONGERY
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CATCHES, CABIN HOOKS, ETC.

8 4 50mm padlock. No. 20

9 5 32mm diameter rubber door stop No. 20

11 6
10mm Diameter steel dowel 75mm long in and including mortice in timber and brickwork or concrete.

No. 20

LETTERS, NAMEPLATES, ETC

12 7 Name Plates plugged to door tops or on face brick No 20

INTERNAL SUN CONTROL BLINDS

Venetian Blinds must comply with SABS 940:1969 standards fitted with slats 25mm wide, and steel 

headboxes with dust covers. Cross straps should be flutter proof, cadmium plated screws complete with 

roller mechanism, fixing brackets, etc. fixed to brickwork or concrete:

13 8 Blind to suit opening size 900 mm wide x 1200 mm high. No. 10

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION 2

BILL NO.10: IRONMONGERY

COLLECTION Page No Amount

34 R

35 R
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Carried to Summary for Section 2
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO.11 : METALWORK AND ALLUMINIUM

TRADE PREAMBLES

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of 

material to be used and work to be done in this Bill

WELDED GALVANISED SCREENS, GATES, ETC.

Hot dip galvanised after manufacture poles, gates to form veranda pillars/columns:

6 1
Galvanised steel posts with flat base, U-shape top to receive treated timber beams 

No 2020

Hot dip galvanised steel Gates manufactured to fit door size 813x2032 including frames to be mounted on 

brick walls to the Architect's design on site. 

6 2
Hot deep galvanised steel burglar Gates for single doors No 26

6 3 Hot deep galvanised Steel burglars for Windows No 20

ALLUMINIUM WINDOWS, DOORS, ETC. 

Standard residential alluminium windows with mesh burglar screens across both opening and fixed sashes:

7 4 Window size 900 x 900 mm high. No. 20

7 5 Window size 600 x 600 mm high. No. 20

7 6
Steel cages manufactured according to Architec's design on site, to be mounted to walls for safe installation 

of gas cylinders. No. 20

Carried to Summary of Section 2
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO.12 : PLASTERING

TRADE PREAMBLES

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of 

material to be used and work to be done in this Bill

SCREEDS 

Preparation of surface beds to receive new tiles

1:4 Cement plaster screeds wood floated on concrete to receive tiles (elsewhere measured) :

1 1 40mm Thick on floors and landings m² 187
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GRANOLITHIC 

Untinted granolithic on concrete:

2 2 20mm Thick on floors and landings. m² 84

INTERNAL PLASTER 

Cement plaster on brickwork:
3 3 On walls m² 570

4 4 On narrow widths. m² 96

EXTERNAL PLASTER 

Cement plaster on brickwork:
5 5 On walls. m² 65

6 6 On narrow widths m² 13

CORNER PROTECTORS, DIVIDING STRIPS, ETC

Corner Protectors, dividing strips, etc
7 7 6x50mm Flat section brass dividing strips between different floor finishes m 20

Carried to Summary of Section 2
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO.13 : TILING

TRADE PREAMBLES

Trade Preambles:

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of 

material to be used and work to be done in this Bill

CERAMIC FLOOR TILING 

Ceramic tiles supplied and delivered to site and add for taking delivery, storage, waste and profit, fixed with 

and including adhesive and flush pointed with tinted waterproofing jointing compound mortar, and seal tiles 

with Ceresit Tylon Seal-It or similar approved.

1 1 On floors m² 340

2 2 On walls m² 48

Stoep tiles / Quarry tiles

3 3 On floors m² 120

Carried to Summary of Section 2
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION 2

BILL NO.15 : PAINTWORK

TRADE PREAMBLES
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For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of 

material to be used and work to be done in this Bill of Quantity.

ON FLOATED PLASTER AND PREVIOUSLY PAINTED WALLS.

Prepare surfaces and remove all loose material, apply one coat 'High Performance Plaster Primer' and two 

coats eggshell paint.

1 1 On interior walls. m² 470

ON FIBRE-CEMENT, ETC. 

Prepare surfaces and remove all loose material, apply one coat alkali resistant primer and two coats 

premium quality eggshell, fully washable and stain resistant eggshell paint or similar approved

2 2 On ceilings and cornices. m² 414

3 3 On exterior fascias and barge boards. m 230

4 4 On cills not exceeding 300mm girth m 44

Carried to collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

BILL NO.15 : PAINTWORK

ON METAL 

Prepare surfaces and remove all loose material, dust, grease, salts and contamination and apply one coat 

calcium plumbate primer, one coat undercoat and two coats alkyd enamel paint on galvanised steel:

5 5 On walls and windows with burglar bars (both sides measured). m² 250

6 6
On gates, grilles,burglar screens, balustrades, etc. (both sides measured over the full flat area.)

m² 50

ON WOOD, WOOD BOARD 

Two coats raw linseed oil:

7 7 On back of frames, linings, etc. not exceeding 300mm wide. m 52

Stop, fill, sand down and prepare wood surfaces and apply one coat wood primer', one coat universal 

undercoat and two coats premium non drip polyurethane enamel paint:

 
 

8 8 On interior doors. m² 12

9 9 On exterior doors. m² 30

10 10 On  interior timber door frames. m² 12

11 11 On exterior timber door frames. m² 16

12 12 On exterior roof timbers at eaves and verges. m² 242
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13 13 On interior skirtings, rails, etc not exceeding 300 mm girth. m 58

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION 2

BILL NO.15 : PAINTWORK

COLLECTION Page No Amount

39 R

40 R

Carried to Summary of Section 2
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION SUMMARY 

SECTION 2 - BUILDING WORKS
Bill No Page No Amount

1 1
Alterations

16

2 2
Earthworks

19

3 3
Concrete, Formwork and Reinforcement

20

4 4
Masonry

23

5 5
Water Proofing

24

6 6
Roof Coverings

27

7 7
Plumbing and Drainage

28

8 8
Carpentry and Joinery

31

9 9
Ceilings

32

11 10
Ironmongery

35
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12 11
Metalwork and Alluminium

36

13 12
Plastering

37

14 13
Tiling

39

15 14
Paintwork

41

Carried to Final Summary
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION NO. 3 

EXTERNAL WORKS 

BILL NO.1 

TANK STANDS, CONCRETE APRONS & PAVING

1 1

5000 Litre JoJo tank or similar approved plastic seamless water storage tank, with fixing lugs and lid, 

including fitting new 15mm brass bibtap with handle suitable for padlocking and setting in position on 

concrete tankstand (elsewhere measured) and tying down with 4mm diameter galvanised wire wrapped 

twice around centre of tank and secured to each corner of tank stand with a double strand of 4mm diameter 

galvanised wire embedded into concrete.

No. 4

2 2
Hole through top of tank lid for 100mm diameter pipe

No 4

3 3 Brass Tap No 4

TANK STANDS 

Allow for the complete building of Tank Stands size approximately 2,0 x 2,0 x 400mm high to sit 5000L tank, 

earthworks, excatations, backfilling, compaction to 95% Mod Ashtoo, cart away, substructure and 

superstructure face brickwork to match the existing, dpm and dpc, reinforcement and conrete toping, 

galvanised wires tired on concrete base to tanks, etc

4 4
Complete built double tank stand to fit 2 x 5000litre tanks 

No 2

CONCRETE, FORMWORK AND REINFORCEMENT

20 MPa/19mm Concrete:

26 5 Concrete Apron m³ 38

26 6 Concrete V-drain m³ 64

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION NO. 3 

EXTERNAL WORKS 

BILL NO.1 

EARTHWORKS
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23 7

Excavate in earth not exceeding 2m deep below natural or reduced ground level to reduce levels under 

paving.

m³ 60

24 8
Scarify in-situ material for a depth of 150mm and compact to obtain 93% Mod AASHTO dry density

m³ 44

25 9

Approved clean, hard, dry decomposed dolerite filling supplied by the contractor in filling under apron 

paving well consolidated and rammed.

m³ 40

FILLING, ETC

Earth filling obtained from the excavations and or prescribed stock piles on site and compacted to 96% Mod 

AASHTO density

6 10 Backfilling to trenches, holes, etc m³ 48

Sundries

27 11
Extra over for floating off smooth tops of surface beds laid in panels with a wood float including slightly 

rounded edges to panels. m² 49

Expansion Joints

28 12

12mm thick bitumen impregated softboard in expansion joint between edge of concrete paving and walls in 

narrow widths not exceeding 300mm wide including taking to face of wall.

m 50

Rough Formwork

29 13 Edges, risers, ends and reveals not exceeding 300mm high or wide. m 68

SAND BLINDING

30 14 50mm sand blinding over a well compacted surface to receive paving blocks. m³ 50

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION NO. 3 

EXTERNAL WORKS 
BILL NO.1 

FINISHING TOP SURFACE OF CONCRETE

Finishing top surfaces of concrete smooth with a wood float:

14 15 Apron slabs, paving, Surface beds, slabs, etc. m² 102

Rough Formwork to sides:

15 16 Edges, risers, ends and reveals not exceeding 300mm high or wide m 85

Fabric reinforcement:

16 17 Type 245 fabric reinforcement in concrete surface beds, slabs, etc. m² 136

WATERPROOFING

Two part grey polysulphide sealing compound including backing cord, bond breaker, primer, etc.

31 18 In 10x10mm expansion joints in floors or walls including raking out filler as necessary. m 49

PAVING (EXISTING)

32 19 Carefully hack up all paving blocks and carefully pack them in palets to be re-used. m² 220

38 20
Lay existing interlocking paving blocks in patterns on top of damp proof membrane. (Labour only)

m² 150

38 21 Lay interlocking paving blocks in patterns on top of damp proof membrane. m² 350

Extra over all excavations for carting away

5 22 Surplus material from excavations and or stock piles on site to a dumping site to be located by the contractor  
m³ 34

Damproof
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One layer of 250 micron USB Green waterproof sheeting sealed at laps with Gunplas Pressure Sensitive 

Tape:

1 23 Under surface beds. m² 370

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION 3

Bill 1

EXTERNAL WORKS 

TANK STANDS, APRONS & PAVING

COLLECTION

Page No. Amount

Total from page

43 R

44 R

45 R

Carried to Final Summary
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

SECTION No.5

PROVISIONAL SUMS

BILL NO.1

NOTE: DIRECT DOMESTIC SUB-CONTRACTORS

The following provisional sums are for work to be excecuted by the specialised firms, which will be 

regarded as direct domestic sub-contractors to the contractor. The contractor must call for quotations 

from firms approved by the Project Leader in accordance with the conditions of contract and in 

conjunction with the Project Leader for consideration:

1 FIRE EXTINGUISHERS / WATER HOSE REELS

1

Allow the sum of R 50 000.00 (Fifty Thousand Rand) for supplying, fitting and mounting fire extinguishers 

and or water hose reels to walls. 

Item 50000.00 50000.00
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2 Allow for Profit and Attendance Item

2 ELECTRICITY

3
Allow the sum of R 380 000.00 (Three Hundred and Eighty Thousand Rand) for all Electrical works.

Item 380000.00 380000.00

4 Allow for Profit and Attendance Item

5 HEALTH AND SAFETY

5

Allow the sum of R 90 000. 00 (Ninety Thousand Rand) for Health and Safety File, H&S Rep, protective 

clothing, medicals and all H&S related items.

Item 90000.00 90000.00

6 Allow for Profit and Attendance Item

6 NAME BOARD

7

Allow the sum of R 25 000.00 (Twenty Five Thousand  Rands) for supply, delivery and istallation of name 

boards "Phakade Phakamisa Amaxesibe Development Centre"

Item 25000.00 25000.00

Carried to Collection
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Item Item Description Unit Quantity Rate Amount

PROVISIONAL SUMS

BILL NO.1

6 ROOF CONSTRUCTION

8

Allow the sum of R 450 000.00 (Four Hundred and Fifty Thousand  Rands) for roof construction including 

roof trusses and metal sheeting 

Item 450000.00 450000.00

7 PLUMBING AND SHELVING

9
Allow the sum of R 170 000.00 (One Hundred and Fifty Thousand Rands) for Plumbing works and provision 

of built-in shelving for all units including display cabinet for the craft centre. Item 170000.00 170000.00

Allow for PSC (Project Steering Committee)

8 10
Allow the sum of R 24 000.00 (Twenty Four Thousand Rands) for PSC charged @R300.00 each member per 

seating once a month. Item 24000.00 24000.00

CLO (Community Liason Officer) & PSC (Project Steering Committee)

11 Allow the sum of R 40 000.00 (Forty Thousand Rands) for CLO @ R 5000.00 per month. 
Item 40000.00 40000.00

9 SUPPLY AND DELIVERY OF HAWKERS STALLS

12

Allow the sum of R 550 000.00 (Five Hundred and Fifty Thousand Rands) for supply of new hawkers stalls to 

be delivered and installed on site

Item 550000.00 550000.00

Allow for Profit and Attendance Item

9 REHABILITATION OF THE EXISTING BOREHOLE AND SEWERAGE SYSTEM, MANHOLE, ETC

13

Allow the sum of R 150 000.00 (One Hundred and Fifty Thousand Rands) for upgrading of existing services 

including borehole, borehole pump, supplying additional elevated tank with stand when necessary, etc, 

servicing the existing sewerage system, etc.
Item 150000.00 150000.00

Allow for Profit and Attendance Item

6 BACK-UP GENERATOR TO THE STATION

15

Allow the sum of R 350 000.00 (Three Hundred Fifty Thousand  Rands) for supply, delivery and installation of 

a 100kVA Back-up generator including cabling, stand, security fencing/lockable cage, etc. 

Item 350000.00 350000.00

Carried to Collection
R
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RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION 5

PROVISIONAL SUMS

BILL NO.1

COLLECTION

Page No. Amount

47

48

Carried to Final Summary
R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

FINAL SUMMARY

Section Page Amount

1 1 Section 1 - Preliminaries 12 R

2 2 Section 2 - Building Works 43 R

3 3 Section 3 - External Works 47 R

5 4 Section 4 - Provisional Sums 49 R

5
Sub - Total 1 R

CONTINGENCIES

6

Allow the 10% of the total sum for Contingencies to be used or deducted in full at the Project Leader's 

discretion.

Item R

7 Sub - Total 2 R

8 Add Value Added Tax (@ 15%) R

9
CARRIED TO FORM OF TENDER

R
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