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SECTION NO. 1 : PRELIMINARIES
BILL NO.1 : PRELIMINARIES
RENOVATIONS AND REPAIRS OF PHAKADE TRAFFIC STATION

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer" herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid" or "Bidder".

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC Principal Building Agreement
Edition 4.1 is taken to be incorporated herein. The tenderer is deemed to have referred to these documents
for the full intent and meaning of each clause. These clauses are referred to by number and heading only.
Where standard clauses or options are not applicable to the contract such modifications or corrections as
are necessary are given under each relevant clause. Where an item is not relevant to this specific contract
such item is marked. "N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the adjustment of preliminaries then
each item priced is to be allocated to one or more of the three categories Fixed, Value Related or Time
Related and the respective amounts entered in the spaces provided under each item.

Items not priced in these Preliminaries shall be deemed to be included elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT
DEFINITIONS

Renovations to Phakade Traffic Station- Final UnPriced BoQ
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A1 DEFINITIONS AND INTERPRETATION

Carried to collection

R| Not Priced
RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description Unit| Quantity Rate Amount

Clause 1.0 Clause
1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the agreement, made in terms of the Form of Offer and
Accepatance, comes into effect.

Clause 1.1 Definition of "Construction Guarantee" is amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee at call obtained by the contractor from an institution
approved by the employer in terms of the employer's construction guarantee form as selected in the
schedule.

Clause 1.1 Definition of "Construction Period" is amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period commencing on the commencemnt date and ending on the
date of practical completion.

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRATICE" means the offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement or in the contract execution.

Clause 1.1 Definition of "Fraudulent Practice" is added:
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"FRAUDULENT PRACTICE" means a misrepresentation of facts in order to influence a procurement process
or the execution of a contract to the detriment of any tenderer and includes collusive practice among the
tenderers (prior to or after the tender submission) designed to establish tender prices at artificial non-
competitative levels and to deprive the tenderer of the benefits of free and open competition.

Clause 1.1 Definition of "Interest" is amended by replacing it with the following:

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

"INTEREST" means the interest rates applicable on this contract, whether specifically indicated in the
relevant clauses or not, will be the rate as determined by the Minister of Finance, from time to time, in terms
of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity appointed by the employer and named in the schedule. In
the event of a principal agent not being appointed, then all the duties and obligations of a principal agent as
detailed in the agreement shall be fulfilled by a representative of the employer as named in the schedule.

Clause 1.1 Definition of "Security" is amended by replacing it with the following:

"SECURITY" means the form of security provided by the employer or contractor, as stated in the schedule,
from which the contractor or employer may recover expense or loss.

Clause 1.6 is amended by replacing the words "prepaid registered post, telefax or e-mail" with "prepaid
registered post or telefax"

Clause 1.6.4 is amended by replacing it with the following:

No clause

Fixed: Value related: Time related:

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

A31 INTERIM PAYMENT TO THE CONTRACTOR
Clause 31.0

Clause 31.5.2 is amended by replacing "14.7.1" with "14.0"
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Clause 31.8 is amended by replacing it with the following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the works in terms of 31.4.1
and materials and goods in terms of 31.4.2 shall be certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued up to the date of
practical completion.

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of
practical completion and up to but excluding the date of final completion.

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final
completion and up to but excluding the final payment certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer. In such an event the payment reduction shall
remain at the adjustment level applicable to the final payment certificate.

Alternative B

31.8(B) Where security is a payment reduction in terms of 14.7 has been selected, the value of the works in
terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in full. The value certified shall
be subject to the following percentage adjustments:

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

Description

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up to the date of
practical completion.

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of
practical completion and up to but excluding the date of final completion.

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final
completion and up to but excluding the final payment certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer. In such an event the payment reduction shall
remain at the adjustment level applicable to the final payment certificate.

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the contractor a tax invoice for the amount due.
Payment shall be subject to the submission of a monthly contractors report by the contractor.

Fixed: Value related: Time related:
A32 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0
Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the following at the end of the sentence:
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"due to no fault of the contractor"

Fixed: Value related: Time related:

A33 RECOVERY OF EXPENSE AND LOSS
Clause 33.0

Fixed: Value related: Time related:

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

Description
A34 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1

Clause 34.2 is amended by inserting "#" next to 34.2

Clause 34.8 is amended by deleting the words " where security as a fixed construction guarantee in terms of
14.4 has been selected or where payment reduction has been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing "seven (7) calendar days" with "twenty-one (21) calendar days" and
deleting the words "subject to the employer giving the contractor a tax invoice for the amount due".

Fixed: Value related: Time related:

A35 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed: Value related: Time related:

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

CANCELLATION

A36 CANCELLATION BY EMPLOYER - CONTRACTOR'S DEFAULT

Clause 36.0
Clause 36.1 is amended by the addition of the following clauses:

36.1.3 refuses or neglects to comply strictly with any of the conditions of contract.

36.1.4 estate being sequestrated, liquidated or surrended in terms of the insolvency laws in force within the
Republic of South Africa.

Clause 36.1.5 in the judgement of the employer, has engaged in corrupt or fraudulent practices in competing
for or in executing the contract.

Clause 36.3 is amended by removing the reference to "No clause" and replacing the words "principal agent"
with "employer".

Clause 36.0 is amended by the addition of the following clause:

Not Priced
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36.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien or right of retention or on the grounds of any other
right whatsoever.

Fixed: Value related: Time related:

A37 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.0

Clause 37.3.5 is amended by replacing "ninety (90)" with "one-hundred and twenty (120)".

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien or right of retention or on the grounds of any other
right whatsoever.

Fixed: Value related: Time related:
A38 CANCELLATION BY CONTRACTOR - EMPLOYER'S DEFAULT
Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)" with "one-hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien or right of retention or on the grounds of any other
right whatsoever.

Fixed: Value related: Time related:

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

A39 CANCELLATION - CESSATION OF THE WORKS
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Clause 39.0

Clause 39.3.5 is amended by the addition of the following at the end of the sentence: "within one hundred
and twenty (120) working days of completion of such a report"

Fixed: Value related: Time related:
DISPUTE

A40 DISPUTE SETTLEMENT
Clause 40.0

Clause 40.2.2 is amended by replacing "one (1) year" with "three (3) years".

Clause 40.6 is amended by removing the reference to:
No clause

Clause 40.7.1 is amended by replacing "(10)" with "(15)" and by the addition of the following:
Whether or not mediation resolves the dispute, the parties shall bear their own cost concerning the

mediation and equally share the costs of the mediator and related costs.

Fixed: Value related: Time related:

SUBSTITUTE PROVISIONS

A41 STATE CLAUSES
Clause 41.0
Fixed: Value related: Time related:

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

A42 PRE-TENDER INFORMATION

Clause 42.0
Tenderers are referred to the Contract Data (DPW - 04 (EC) for variables pertaining to this contract

Fixed: Value related: Time related:

SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

See also clause A1.0 of Section A for additional and/or amended definitions which shall apply equally to this
Section.

Fixed: Value related: Time related:

B2.1 Checking of documents
Fixed: Value related: Time related:

B2.2 Provisional bills of quantities
Fixed: Value related: Time related:

B2.3 Availability of construction documentation
Fixed: Value related: Time related:

B2.4 Interests of agents
Fixed: Value related: Time related:
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B2.5 Priced documents
Fixed: Value related: Time related:

Description

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
B2.6 Tender submission

Carried to Collection

Clause 2.6 is amended by replacing "JBCC Form of Tender" with "Form of Offer and Acceptance DPW-

07(EC)".
Fixed: Value related: Time related:

B4.1 Management of the works
Fixed: Value related: Time related:

B4.2 Programme for the works
Fixed: Value related: Time related:

B4.3 Progress meetings
Fixed: Value related: Time related:

B4.4 Technical meetings
Fixed: Value related: Time related:

B7.0 TEMPORARY SERVICES
B7.1 Location

Fixed: Value related: Time related:
B7.2 Water
Fixed: Value related: Time related:

B7.3 Electricity
Fixed: Value related: Time related:

B7.4 Telecommunication facilities
Fixed: Value related: Time related:

B7.5 Ablution facilities
Fixed: Value related: Time related:

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Section 1

Bill 1

PRELIMINARIES

COLLECTION

Carried to Collection
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Carried to Final Summary

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

Item | Description
SECTION NO. 2 : BUILDING WORKS
BILLNO. 1
ALTERATIONS, ETC
TRADE PREAMBLES
For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of
material to be used and work to be done in this Bill
REMOVAL OF EXISTING WORK
Allow for protecting all existing work liable to suffer damage (i.e. Walls, finishes, floors, windows, etc.) from
damage during the building operations, alterations, etc., and make good all work damaged with new

1 material to match existing to the approval of the Project Leader.

Carefully breaking down and removing brickwork, etc up to window level including all gable walls, :

2 |One brick wall in face brick

3 |Half brick walls internal

4 |One brick wall internal

5 |Brick on edge on window sills

6 |Brick on edge above windows and double doors

7 |Brick on edge on gable ends

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
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10

Hacking up/off and removing granolithic, screeds, plaster, back-wash, vinyl tiles, etc from concrete,
brickwork and preparing surfaces for new screeds, plaster, etc:

40mm Screed from floors.

Internal plaster from walls incl narrow widths

300 x 300mm vinyl tiles

Carefully Taking out and removing windows with burglar bars etc. including setting up and building in new
window, (new window measured elsewhere) in same size opening and making good cement plaster on

one side and into reveals and face brickwork on other side and into reveals and with sloping facebrick sill
on outside and flat plastered sill on inside (making good paintwork measured elsewhere):

Remainings of steel window size 595 x 660 mm high overall from 230mm brick wall.

Carefully taking down and removing of all existing roof trusses, rafters, timber poles, etc including thatch
roof sheeting and timber purlins:

Carefully take out all remainings of timber trusses hung on walls and remaining timber verandah poles on
the ground.

Allow an amount of R35 000 (Thirty Five Thousand Rand) for taking out existing thatch roof and
underground services and related items.

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

Taking down and removing roofs, floors, panelling, ceilings, partitions, etc:

Timber skirting including quadrant

Taking out and removing telkom phone booths, steel poles, water hose reels, timber electric poles,
concrete palisade fencing, etc.

Carefully take down and remove steel telkom phone booths with wires, steel boxes and dispose to the
nearest dumping site.

Carefully take down and remove steel poles with concrete bases and dispose to the nearest dumping site.

Carefully take down and remove steel hose reels and dispose to the nearest dumping site.

Carefully take down and remove timber electric poles, including concrete base and underground wires and
dispose to the nearest dumping site.

PAVING (EXISTING)
ALTERATIONS

Carefully hack up all paving blocks and carefully pack them in palets to be re-used. (Provisional)
Carefully remove remainings of Alluminium Trellidoor burglars

Carefully remove Timber double door frames from 230mm brick wall.

Carried to Collection
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RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
SECTION NO. 2

BILLNO. 1

ALTERATIONS, ETC

COLLECTION

Carried to Summary of Section 2

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

Section 2

BILL NO.2 : EARTHWORKS

TRADE PREAMBLES

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of
material to be used and work to be done in this Bill

Surface Preparartion

Site Clearance, etc
Allow for clearing the area of the site to be build upon of all grass, weeds, shrubs, small trees, debris, etc
including grubing up all roots and cart away all vegetation and debris

EXCAVATION OTHER THAN BULK
Excavation in earth not exceeding 2m deep

Trenches
Extra over trench excavations in earth for excavation in: (Provisional)

Soft rock
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Hard rock

Extra over all excavations for carting away

Surplus material from excavations and or stock piles on site to a dumping site to be located by the contractor,

FILLING, ETC

Earth filling obtained from the excavations and or prescribed stock piles on site compacted to 96% Mod
AASHTO density

Backfilling to trenches, holes, etc
Keeping excavations free from water

Keeping excavations free from mud and all water

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

Section 2

BILL NO.2 : EARTHWORKS

BACKFILLING

Filling with approved material supplied and carted onto site by the contractor, compacted to a density of at
least 95% Mod. AASHTO maximum density:

Under floor, etc
Coarse river sand filling compacted to 95% Mod AASHTO Maximum density:
Under floors, etc

Prescribed density tests on filling

"Modified AASHTO density" test on filling material

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
SECTION NO. 2

BILL NO. 2

EARTHWORKS

COLLECTION
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Carried to Summary of Section 2 R

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

Description
SECTION 2
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BILL NO.3

CONCRETE, FORMWORK AND REINFORCEMENT
TRADE PREAMBLES

Trade Preambles:

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of
material to be used and work to be done in this Bill

UNREINFORCED CONCRETE CAST AGAINST EXCAVATED SURFACES

20Mpa/19mm Concrete
Strip footings. m? 24
Ramp m? 12
REINFORCED CONCRETE
20 MPa/19mm Concrete:
Surface beds on waterproofing. m?3 27
MOVEMENT JOINTS ETC.
Saw cut joints:

Saw cut joints on concrete. m 30
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Carried to Summary of Section 2

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

SECTION 2

BILL NO.4 : MASONRY

BRICKWORK
Face bricks:
Bricks shall be ordered timeously to obtain uniformity in size and colour.

Pointing:

Descriptions of recessed pointing to fair face brickwork and face brickwork shall be deemed to include
square recessed, hollow recessed, weathered pointing, etc.

BRICKWORK IN FOUNDATIONS (PROVISIONAL)

Brickwork of NFP bricks in class Il mortar:
One brick walls in confined spaces.

FACE BRICKWORK IN SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar. Face brickwork with recessed horizontal and vertical joints

Brick-up Half brick walls.
Brick-up One brick wall internal walls
Brick-up One brick wall in gable walls

Brick-up One brick wall external walls

Extra over brickwork for face brickwork
Extra over brickwork in beam filling

Extra over brickwork for gable walls

Extra over brickwork for face brick-on-edge headre course band pointing 60mm beyond brickwork above
and pointing on face top and on sills.

Fair raking cutting

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

SECTION 2

BILL NO.4 : MASONRY

BRICKWORK SUNDRIES

Brickwork reinforcement:
150mm Wide Galvanised Reinforcement built in horizontally. (Provisional)

Precast concrete pressed fabricated lintels:

110 x 75 mm lintels in lengths not exceeding 2,2m long for windows and doors

Air bricks
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NUTEC-CEMENT/FIBRE-CEMENT WINDOW SILLS

Natural grey sills in single lengths bedded in class 1 mortar including metal fixing lugs etc.

15 x 150mm Wide sills set flat and slightly projecting

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION NO. 2
BILL NO.4 : MASONRY

COLLECTION

Carried to Summary of Section 2

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
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Description Unit| Quantity Rate Amount
SECTION 2
BILL NO.5 : WATERPROOFING
TRADE PREAMBLES
Trade Preambles:
For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of
material to be used and work to be done in this Bill
SUPPLEMENTARY PREAMBLES
Waterproofing:
Waterproofing of roofs, basements, etc shall be laid under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include additional labour to turn-ups and turn-downs.
DAMPPROOFING OF WALLS AND FLOORS
One layer of 250 micron USB Green waterproof sheeting sealed at laps with Gunplas Pressure Sensitive
Tape:
Under surface beds. m? 106
One layer of 375 embossed damp proof course complying with SABS 952 Type B:
In walls. m 46
Carried to Summary of Section 2
R
RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description Unit| Quantity Rate Amount
SECTION 2
BILL NO.6 : ROOF COVERINGS
TRADE PREAMBLES
For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of
material to be used and work to be done in this Bill
CORRUGATED METAL SHEETING AND ACCESSORIES
Supplementary Preambles:
Notes :
The following roof sheeting systems are to be manufactured and/or supplied and installed in strict
accordance with the Manufacturer's and/or Supplier's specifications.
Fixing of all roof sheeting is to be in accordance with the Manufacturer's approved Instruction Book.
The Manufacturer shall comply with ISO9002 Quality Management System.
S-RIB' SHEETING
Sheeting:
Fixing:
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S-Rib' profile roof sheeting sheets shall be fixed to every purlin by means of 14 no. Topspeed Hex Head
screws per sheet, 50mm long for steel purlins or 65mm long for timber purlins and shall incorporate 26mm
diameter bonded washers. Side-lap stitching shall be effected at no more than 600mm centres with 25mm
long Topspeed Hex Head screws. Side cladding shall be fixed by means of 14 no. Hex Head screws per sheet,
25mm long for steel girts or 50mm long for timber girts and shall incorporate 19mm diameter bonded
washers.

Carried to Summary of Section 2

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

ROOF COVERINGS
Notes :

Flashings shall be approved by ‘the Manufacturer’ and fixed to the sheeting with S1 clips to obviate any
direct fixing perforations. Prior to flashings being fixed, all troughs at the apex shall be stop-ended to the full
depth of the sheet in order to prevent any penetration of wind-driven water. The trough shall be lipped at
the eaves end to form a drip.

Flashing flanges shall be notched to the sheet profile where necessary. All these operations must be
performed with special tools available from ‘Brownbuilt Metal Sections’. Care shall be taken to ensure that
no sheeting or flashing will be cut with abrasive disc on roof surface in order to prevent steel spatter from
penetrating colour coated areas

Flashing finish must match and be the same as the roof sheeting it follows. Flashing thickness must be the
same or greater than that of the roof sheeting it follows, based on available thickness options.

Guarantee:

The manufacturer shall comply with ISO9002 Quality Management System. Sheeting shall be laid in strict
accordance with the manufacturer’s specifications by an approved contractor. The Contractor shall produce
roof certificate upon completion of roofing.

Erection, handling and storage:

The contractor shall exercise special care when handling long length sheeting, particularly in windy
conditions. Should work be interrupted for any reason, all loose sheeting and incomplete sections must be
adequately secured against possible movement by wind and gravity.

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

Description
BILL NO.6 : ROOF COVERINGS

The contractor shall ensure that all materials used on site for cladding, etc are transported, handled and
stored in accordance with the manufacturer’s recommendations. Material damaged shall be rejected and
replaced with undamaged material at the contractor’s expense. Repair of damaged material will not
generally be permitted. Rates are to include for preventing damage and protecting sheets through all stages
of construction.

Cleaning, etc:

Renovations to Phakade Traffic Station- Final UnPriced BoQ
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All debris, swarf, etc. arising from the fixing of the cladding shall be removed from the sheeting as the fixing
progresses. In addition, off-cuts of insulation, surplus fasteners and sealants, mandrels from pop rivets, off-
cuts of flashings and sheeting, surplus flashing, food packaging, cartons, bottles, cans, etc shall not be left on
the roof or in the gutters.

New Roof Construction: 0.6mm Cromadec IBR Roof Sheeting on prefabricated treated S.A. Pine timber
roof trusses at approximately 1100mm centres on 76x50mm treated S.A Pine timber Purlins at
approximately 760mm centres

Roof covering to cover 150 square metres with pitch not exceeding 22 degrees, in transportable lengths not
exceeding 5m including valleys and roof sheeting for verandah. (Provisional)

Flashings:

Ridge capping 408mm girth, three times bent along girth and notched on site to suit roof profile.

Hip flashing 408mm girth, three times bent along girth and notched on site to suit roof profile.

0,6mm Cromadec IBR ridge closures

Extra over for valley

Carried to Summary of Section 2

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

SECTION 2

BILLNO 7.
PLUMBING AND DRAINAGE

RAINWATER DISPOSAL

150mm OGEE Seamless Alluminium gutters 6 inch or similar approved including brackets
Stoped end or end caps
100 x 75mm rectangular downpipes including brackets not exceeding 3,5m long

Outlets
Bends
Shoe
Funnel

Mitered Corners
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Carried to Summary of Section 2

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

Description
SECTION 2

BILL NO.8 : CARPENTRY AND JOINERY

TRADE PREAMBLES

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of
material to be used and work to be done in this Bill

Sawn Softwood Grade 4:
50 x 228mm Gangboarding.

Wrot softwood Grade 4:
ROOF SUNDRIES

MiTek® eCo ties etc, or similar approved
Hurricane clip fixed using Permfix nails or bolts through predrilled holes (Provisional).

40 x 1.2mm Galvanised hoop iron roof tie 1,2m girth with each end fixed to timber and shot fixed to
brickwork and making good.

EAVES, VERGES, ETC.
Pressed fibre cement high density sheets:

15 x 225mm Plain fascia boards and barge boards including PVC H-profile jointing strips and corner jointers.

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

SECTION 2

BILL NO.8 : CARPENTRY AND JOINERY

FRAMED DOORS ETC.
Wrought Hardwood Doors:

Standard solid meranti rebated door size 813 x 2 032mm high for external opennings.

FRAMED FRAMES, BEAMS ETC.

Wrought hardwood:
70 x 108mm Rebated frames.

Timber beams
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Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION 2

BILL NO.8

CARPENTRY AND JOINERY

COLLECTION
Page No. Amount

29 R

30 R

Carried to Summary of Section 2

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

c
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Quantity Rate| Amount

SECTION 2
BILLNO 9

CEILINGS, PARTITIONS AND ACCESS FLOORING

TRADE PREAMBLES
Trade Preambles:

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of
material to be used and work to be done in this Bill

DECORATIVE MOULDINGS AND CORNICES
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High density (85kg/m?) injection moulded polystyrene cornices:

1 1 |75mm Coved cornice fixed with adhesive m 270

INSULATION / SISALATION

40mm Insulation (10kg/m3 density) closely fitted and laid on top of brandering between roof timbers
2 2 |including verandah.
m? 204

6.4mm 'Rhinoboard' ceiling fixed to 38x38mm treated S.A pine timber brandering @ 400mm centres with
standard 75mm coved cornice on all wall edges.

Ceilings including 38 x 38mm sawn softwood brandering at 400mm centres in one direction only to trusses

Extra over ceiling for 533 x 533mm trap door of 38 x 50mm wrought softwood rebated framing with one 38 x|
50mm sawn softwood cross brander covered with ceiling

No. 2

Carried to Summary of Section 2

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description
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Quantity Rate[ Amount

SECTION 2
BILL NO.10

IRONMONGERY

TRADE PREAMBLES
For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of
material to be used and work to be done in this Bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be of the brand specified - or other approved - by the
Employers Representative

Fixing
Descriptions of wall mounted and floor standing ironmongery items shall be deemed to include for fixing in
position and all fixing accessories

Descriptions of proprietary items shall be deemed to include fixing in position and all fixing accessories as
specified by the manufacturer

HINGES, FLOOR SPRING HINGES, BOLTS, PANIC BOLTS, ETC.

Solid:
2 1 [100mm Brass hinge No 60

Union:
5 2 |Union Three lever Mortice lockset or similar approved No 20

CATCHES, CABIN HOOKS, ETC.
6 3 |Heavey duty roller ball catch and keep for single door with rebated meeting styles No. 20

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

Description
Section 2

Bill No 10 : IRONMONGERY
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CATCHES, CABIN HOOKS, ETC.

50mm padlock.
32mm diameter rubber door stop

10mm Diameter steel dowel 75mm long in and including mortice in timber and brickwork or concrete.

LETTERS, NAMEPLATES, ETC

Name Plates plugged to door tops or on face brick

INTERNAL SUN CONTROL BLINDS

Venetian Blinds must comply with SABS 940:1969 standards fitted with slats 25mm wide, and steel
headboxes with dust covers. Cross straps should be flutter proof, cadmium plated screws complete with
roller mechanism, fixing brackets, etc. fixed to brickwork or concrete:

Blind to suit opening size 900 mm wide x 1200 mm high.

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION 2

BILL NO.10: IRONMONGERY

COLLECTION

Renovations to Phakade Traffic Station- Final UnPriced BoQ

No.

No.

No.

No

No.

20

20

20

20

10

Page No

34

35

Amount




3

3

23

Carried to Summary for Section 2

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

SECTION 2

BILL NO.11 : METALWORK AND ALLUMINIUM

c
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Quantity Rate Amount

TRADE PREAMBLES
For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of
material to be used and work to be done in this Bill

WELDED GALVANISED SCREENS, GATES, ETC.

Hot dip galvanised after manufacture poles, gates to form veranda pillars/columns:

Galvanised steel posts with flat base, U-shape top to receive treated timber beams

No 2020

Hot dip galvanised steel Gates manufactured to fit door size 813x2032 including frames to be mounted on
brick walls to the Architect's design on site.

Hot deep galvanised steel burglar Gates for single doors No 26

Hot deep galvanised Steel burglars for Windows No 20

ALLUMINIUM WINDOWS, DOORS, ETC.

Standard residential alluminium windows with mesh burglar screens across both opening and fixed sashes:

Window size 900 x 900 mm high. No. 20
Window size 600 x 600 mm high. No. 20

Steel cages manufactured according to Architec's design on site, to be mounted to walls for safe installation
of gas cylinders. No. 20

Carried to Summary of Section 2

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

Description
SECTION 2

BILL NO.12 : PLASTERING
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Quantity Rate| Amount

TRADE PREAMBLES
For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of
material to be used and work to be done in this Bill

SCREEDS
Preparation of surface beds to receive new tiles
1:4 Cement plaster screeds wood floated on concrete to receive tiles (elsewhere measured) :

40mm Thick on floors and landings m? 187
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GRANOLITHIC
Untinted granolithic on concrete:

2 2 |20mm Thick on floors and landings. m? 84

INTERNAL PLASTER
Cement plaster on brickwork:
3 3 |On walls m? 570

4 4 |On narrow widths. m? 96

EXTERNAL PLASTER
Cement plaster on brickwork:
5 5 |Onwalls. m? 65

6 6 |On narrow widths m? 13

CORNER PROTECTORS, DIVIDING STRIPS, ETC
Corner Protectors, dividing strips, etc
7 7 |6x50mm Flat section brass dividing strips between different floor finishes m 20

Carried to Summary of Section 2

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description
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SECTION 2

BILL NO.13 : TILING
TRADE PREAMBLES
Trade Preambles:

For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of
material to be used and work to be done in this Bill

CERAMIC FLOORTILING

Ceramic tiles supplied and delivered to site and add for taking delivery, storage, waste and profit, fixed with
and including adhesive and flush pointed with tinted waterproofing jointing compound mortar, and seal tiles
with Ceresit Tylon Seal-It or similar approved.

1 1 |On floors m? 340
2 2 |Onwalls m? 48

Stoep tiles / Quarry tiles

3 3 |On floors m? 120

Carried to Summary of Section 2

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description
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SECTION 2

BILL NO.15 : PAINTWORK

TRADE PREAMBLES
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For Trade Preambles refer to 'Specification of Materials and Methods' (PW371) for the full descriptions of
material to be used and work to be done in this Bill of Quantity.

ON FLOATED PLASTER AND PREVIOUSLY PAINTED WALLS.

Prepare surfaces and remove all loose material, apply one coat 'High Performance Plaster Primer' and two
coats eggshell paint.

On interior walls.

ON FIBRE-CEMENT, ETC.

Prepare surfaces and remove all loose material, apply one coat alkali resistant primer and two coats
premium quality eggshell, fully washable and stain resistant eggshell paint or similar approved

On ceilings and cornices.
On exterior fascias and barge boards.

On cills not exceeding 300mm girth

Carried to collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

BILL NO.15 : PAINTWORK

ON METAL
Prepare surfaces and remove all loose material, dust, grease, salts and contamination and apply one coat
calcium plumbate primer, one coat undercoat and two coats alkyd enamel paint on galvanised steel:

On walls and windows with burglar bars (both sides measured).

On gates, grilles,burglar screens, balustrades, etc. (both sides measured over the full flat area.)

ON WOOD, WOOD BOARD
Two coats raw linseed oil:

On back of frames, linings, etc. not exceeding 300mm wide.

Stop, fill, sand down and prepare wood surfaces and apply one coat wood primer', one coat universal
undercoat and two coats premium non drip polyurethane enamel paint:

On interior doors.
On exterior doors.
On interior timber door frames.
On exterior timber door frames.

On exterior roof timbers at eaves and verges.
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On interior skirtings, rails, etc not exceeding 300 mm girth.

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION 2

BILL NO.15 : PAINTWORK

COLLECTION

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

SECTION SUMMARY
SECTION 2 - BUILDING WORKS

Alterations

Earthworks

Concrete, Formwork and Reinforcement

Masonry

Water Proofing

Roof Coverings

Plumbing and Drainage

Carpentry and Joinery

Ceilings

Ironmongery

26

Carried to Collection

Carried to Summary of Section 2
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Metalwork and Alluminium

Plastering

Tiling

Paintwork

Carried to Final Summary

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

Description
SECTION NO. 3

EXTERNAL WORKS
BILL NO.1

TANK STANDS, CONCRETE APRONS & PAVING

5000 Litre JoJo tank or similar approved plastic seamless water storage tank, with fixing lugs and lid,
including fitting new 15mm brass bibtap with handle suitable for padlocking and setting in position on
concrete tankstand (elsewhere measured) and tying down with 4mm diameter galvanised wire wrapped
twice around centre of tank and secured to each corner of tank stand with a double strand of 4mm diameter
galvanised wire embedded into concrete.

Hole through top of tank lid for 100mm diameter pipe

Brass Tap
TANK STANDS

Allow for the complete building of Tank Stands size approximately 2,0 x 2,0 x 400mm high to sit 5000L tank,
earthworks, excatations, backfilling, compaction to 95% Mod Ashtoo, cart away, substructure and
superstructure face brickwork to match the existing, dpm and dpc, reinforcement and conrete toping,
galvanised wires tired on concrete base to tanks, etc

Complete built double tank stand to fit 2 x 5000litre tanks

CONCRETE, FORMWORK AND REINFORCEMENT
20 MPa/19mm Concrete:

Concrete Apron

Concrete V-drain

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

SECTION NO. 3

EXTERNAL WORKS

BILL NO.1

EARTHWORKS
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Excavate in earth not exceeding 2m deep below natural or reduced ground level to reduce levels under
paving.

Scarify in-situ material for a depth of 150mm and compact to obtain 93% Mod AASHTO dry density

Approved clean, hard, dry decomposed dolerite filling supplied by the contractor in filling under apron
paving well consolidated and rammed.

FILLING, ETC

Earth filling obtained from the excavations and or prescribed stock piles on site and compacted to 96% Mod
AASHTO density

Backfilling to trenches, holes, etc
Sundries

Extra over for floating off smooth tops of surface beds laid in panels with a wood float including slightly
rounded edges to panels.

Expansion Joints

12mm thick bitumen impregated softboard in expansion joint between edge of concrete paving and walls in
narrow widths not exceeding 300mm wide including taking to face of wall.

Rough Formwork
Edges, risers, ends and reveals not exceeding 300mm high or wide.
SAND BLINDING

50mm sand blinding over a well compacted surface to receive paving blocks.

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION

Description
SECTION NO. 3

EXTERNAL WORKS
BILL NO.1

FINISHING TOP SURFACE OF CONCRETE
Finishing top surfaces of concrete smooth with a wood float:

Apron slabs, paving, Surface beds, slabs, etc.

Rough Formwork to sides:

Edges, risers, ends and reveals not exceeding 300mm high or wide
Fabric reinforcement:

Type 245 fabric reinforcement in concrete surface beds, slabs, etc.

WATERPROOFING
Two part grey polysulphide sealing compound including backing cord, bond breaker, primer, etc.

In 10x10mm expansion joints in floors or walls including raking out filler as necessary.

PAVING (EXISTING)

Carefully hack up all paving blocks and carefully pack them in palets to be re-used.

Lay existing interlocking paving blocks in patterns on top of damp proof membrane. (Labour only)

Lay interlocking paving blocks in patterns on top of damp proof membrane.

Extra over all excavations for carting away

Surplus material from excavations and or stock piles on site to a dumping site to be located by the contractor

Damproof
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One layer of 250 micron USB Green waterproof sheeting sealed at laps with Gunplas Pressure Sensitive
Tape:

Under surface beds. m? 370

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
SECTION 3

Bill 1

EXTERNAL WORKS

TANK STANDS, APRONS & PAVING

COLLECTION

Page No. Amount
Total from page

43 R

44 R

45 R

Carried to Final Summary

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

SECTION No.5

PROVISIONAL SUMS

BILL NO.1
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Quantity Rate| Amount

NOTE: DIRECT DOMESTIC SUB-CONTRACTORS

The following provisional sums are for work to be excecuted by the specialised firms, which will be
regarded as direct domestic sub-contractors to the contractor. The contractor must call for quotations
from firms approved by the Project Leader in accordance with the conditions of contract and in
conjunction with the Project Leader for consideration:

FIRE EXTINGUISHERS / WATER HOSE REELS
Allow the sum of R 50 000.00 (Fifty Thousand Rand) for supplying, fitting and mounting fire extinguishers
and or water hose reels to walls.

Item| 50000.00| 50000.00
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Allow for Profit and Attendance

ELECTRICITY
Allow the sum of R 380 000.00 (Three Hundred and Eighty Thousand Rand) for all Electrical works.

Allow for Profit and Attendance

HEALTH AND SAFETY
Allow the sum of R 90 000. 00 (Ninety Thousand Rand) for Health and Safety File, H&S Rep, protective
clothing, medicals and all H&S related items.

Allow for Profit and Attendance
NAME BOARD

Allow the sum of R 25 000.00 (Twenty Five Thousand Rands) for supply, delivery and istallation of name
boards "Phakade Phakamisa Amaxesibe Development Centre"

Carried to Collection

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
Description

PROVISIONAL SUMS
BILL NO.1

ROOF CONSTRUCTION
Allow the sum of R 450 000.00 (Four Hundred and Fifty Thousand Rands) for roof construction including
roof trusses and metal sheeting

PLUMBING AND SHELVING
Allow the sum of R 170 000.00 (One Hundred and Fifty Thousand Rands) for Plumbing works and provision
of built-in shelving for all units including display cabinet for the craft centre.

Allow for PSC (Project Steering Committee)
Allow the sum of R 24 000.00 (Twenty Four Thousand Rands) for PSC charged @R300.00 each member per
seating once a month.

CLO (Community Liason Officer) & PSC (Project Steering Committee)
Allow the sum of R 40 000.00 (Forty Thousand Rands) for CLO @ R 5000.00 per month.

SUPPLY AND DELIVERY OF HAWKERS STALLS
Allow the sum of R 550 000.00 (Five Hundred and Fifty Thousand Rands) for supply of new hawkers stalls to
be delivered and installed on site

Allow for Profit and Attendance

REHABILITATION OF THE EXISTING BOREHOLE AND SEWERAGE SYSTEM, MANHOLE, ETC

Allow the sum of R 150 000.00 (One Hundred and Fifty Thousand Rands) for upgrading of existing services
including borehole, borehole pump, supplying additional elevated tank with stand when necessary, etc,
servicing the existing sewerage system, etc.

Allow for Profit and Attendance
BACK-UP GENERATOR TO THE STATION

Allow the sum of R 350 000.00 (Three Hundred Fifty Thousand Rands) for supply, delivery and installation of
a 100kVA Back-up generator including cabling, stand, security fencing/lockable cage, etc.

Carried to Collection
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380000.00

90000.00
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450000.00
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40000.00

550000.00

150000.00

350000.00

380000.00

90000.00
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Amount

450000.00

170000.00

24000.00

40000.00

550000.00

150000.00

350000.00




Section

31

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
SECTION 5

PROVISIONAL SUMS
BILL NO.1

COLLECTION

Carried to Final Summary

RENOVATION AND REPAIRS OF PHAKADE TRAFFIC STATION
FINAL SUMMARY

Section 1 - Preliminaries

Section 2 - Building Works

Section 3 - External Works

Section 4 - Provisional Sums

Sub - Total 1

CONTINGENCIES

Allow the 10% of the total sum for Contingencies to be used or deducted in full at the Project Leader's
discretion.

Sub - Total 2

Add Value Added Tax (@ 15%)

CARRIED TO FORM OF TENDER

Page No.
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Amount

43

47

49
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