(L EASTERN CAPE % GIBB

TRANSPORT

ENGINEERING & ARCHITECTURE

CONTRACT No: SCMU10-23/24-0002
FOR
APPOINTMENT OF CIVIL ENGINEERING CONTRACTOR FOR THE
UPGRADING OF ROAD DR08125 FROM N2 TO SIPETU HOSPITAL,
BETWEEN KM 10 AND KM 24 (14KM) PHASE 4A

ADDENDUM No. 1

representing MeSSIS ........coviiiiiiiiiiiiiiii

hereby acknowledge that | have received the above Addendum and that | am
conversant with the contents thereof.

SIGNATURE: ....cooieiiiiiiiiie e

This Addendum shall form part of the Contract Documents for SCMU10-23/24-0002 and
consist of the following parts:

Section A — Attendance Register

Section B — Minutes of Clarification Meeting
Section C - Revised Electronic Bill of Quantities
Section D — Errata

Section E — Addenda

Appendices

Tenderers are required to complete and sign this acknowledgement form and email it
to Inel@gibb.co.za

The original must be attached to the Returnable Schedules of the Tender Submission.


mailto:lnel@gibb.co.za

ADDENDUM No. 1

SECTION A — ATTENDANCE REGISTER

Refer Appendix A

SECTION B — MINUTES OF CLARIFICATION MEETING

Refer Appendix B

SECTION C - ELECTRONIC BILL OF QUANTITIES REV 02

(Refer Appendix B)

SECTION D — ERRATA

D1 - TENDER

D11 PARTT1.1 TENDER NOTICE AND INVITATION TO TENDER

A. TENDER INVITATION:
Amend the closing date by deleting 13 June 2023 and replacing it with 27 June 2023.

C. TENDER SUBMISSIONS:
Amend the closing date by deleting 13 June 2023 and replacing it with 27 June 2023.

Form SBD 1
Amend the closing date by deleting 13 June 2023 and replacing it with 27 June 2023.

D12 PARTT1.2 TENDER DATA

Clause F.2.13.10 Add new item:

“d. Where Addenda have been issued which amend the Pricing Schedules, then the tenderer
is required to:

e submit the full, printed, pricing schedule with his tender submission and;

e attach a CD to his tender submission which contains the completed Excel
spreadsheet. Note: the spreadsheet is protected, and the tenderer is not permitted
to make any changes to the spreadsheet, other than to capture his rates. The
tenderer may only submit the Excel spreadsheet as supplied by the ECDOT.”

D2 - CONTRACT

D2.1 PARTC1.2: CONTRACT DATA PART 1: DATA PROVIDED BY THE
EMPLOYER

Amend Clause 1.1.1.14 to read:
“There will be a 3-months mobilization period between the site handover date and the

commencement of the Works. The time for completing the works is 24 Months including all
relevant special non-working days.”

D3 — SPECIFICATIONS

D3.1 PART C3 SECTION B3300 MASS EARTHWORKS

B3304 CLASSIFICATION OF COMPACTION

Amend the heading:
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a) Compaction to a minimum percentage of modified AASHTO density”
to read as follows:

a) Compaction to a minimum percentage of Maximum Dry Density (MDD)

Change all references in the contract to “modified AASHTO density” to “Maximum Dry Density
(MDD)”

D3.2 PART C3 SECTION 3600: CRUSHED-STONE BASE

Delete amended clause-B3601 SCOPE in its entirety.
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B3602 MATERIALS

Delete the following “additional clause™

B3608 MEASUREMENT AND PAYMENT

Delete amended description of item B36.01 and replace with the standard wording per
COLTO item 36.01

Tt T

Amend the addition to the last paragraph to read as follows
“Allowance has been made under Section 3200 for establishment of a multi-stage crusher

and the costs associated with crushing and screening of the G2 base material.”

D3.3 PART C3, SECTION F: SPECIFICATION FOR SMME SUB CONTRACTOR
DEVELOPMENT,

Iltem 1 definitions and interpretations - delete the reference to General Conditions (GCC)
of Contract “2010” and replace with “2015”

Under Item 1(a) - delete the reference to GCC “2010” and replace with “2015”.

D4 — SCHEDULE OF QUANTITIES

D4.1 PART C2, PRICING SCHEDULE A — ROADWORKS,

SECTION B1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS

Item B13.01 (c) (ii) Time for completion of the Works: Replace “21” months with “24”
months

SECTION B1500: SMME - ACCOMODATION OF TRAFFIC

Iltem B15.14 Traffic safety officers (b) Time-related costs: Replace “21” months with “24”
months

SECTION B3600: CRUSHED-STONE BASE

Iltem B36.01 (d), Crushed-stone base: amend the description to read as per the standard
COLTO Item:

“Constructed from type G2 material obtained from approved borrow pits compacted to 85% of
bulk relative density in 150mm layers.”

SECTION B2300: SMME - CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES
AND DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS

Amend Item LI 23.01 to read “Ll 23.02 and amend the description to read “Concrete
kerbing-channel combination”
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D4.2 PART C2, PRICING SCHEDULE D - SMME SUB CONTRACTOR EMPLOYMENT
SECTION B8600

Iltem B86.01 Provision of an SMME Construction Manager: Replace “24” months with “27”
months

Amend Item B86.06 Description to read:

“Handling Costs and Profit associated with B86.05”

D5 - PART C4: SITE INFORMATION

D5.1 SECTION C4.3 OVERVIEW

(d) Material Crushing Operations
Replace the content of this item with the following:

() “The operation of a hard rock quarry at the designated rock cutting (at SV 22.000) and
production of road building material will form a crucial part of this Contract, since there is
currently no fill (including pioneer layer), selected or G2 base material available. The
crushed materials remaining in the quarry which consists mainly of subbase, will be
available free of charge to the Contractor on this project.

(i) The onus rests on tenderers to verify the remaining quantities of crushed aggregates and
price their tenders accordingly. Note that whilst every attempt has been made to secure
the remaining stockpiles, the employer shall assume no liability for the quantity or quality
thereof, which can be used for construction of the works.

(iif) On completion of Phase 4 the Contractor will be responsible to rehabilitate the cutting in
which the hard rock quarry is situated. Due the huge extent of such rehabilitation
guantities have been allowed under Section B3300 for such rehabilitation.

(iv) For the purposes of this tender the Contractor should allow for crushing all layer works,
roadstone, concrete stone, road stone and gabion stone.

(v) Allowance has been made for establishment and re-erection of single, two stage crusher
and multi stage crushers for this purpose.”

D5.2 SECTION C4.4 EXTENT OF THE WORKS

Iltem C4.4.2.2 Pavement Materials
Replace the content of items (a) and (b) with the following:
“(a) Crushed aggregate

The Contractor shall be required to crush blasted rock from the cutting at Km 22 for the G2
base and surfacing stone .

There are large quantities of oversize, blasted rock at the quarry at Km 22. Where possible
the Contractor shall be required to break the oversize material down to a size that can fit into
the crusher. No blasting of additional rock from the quarry shall be permitted without prior
approval from the Engineer.

(b) Sub-base

Limited quantities of crushed aggregates are available in stockpile at the cutting at Km 22 for
the subbase. The remaining Sub-base material will be dolerite material obtained from the
cutting at Km 22. Provision has been made for the erection and re- erection of a mobile
crusher to crush material from these sources. Sub-base material shall be type G6/G7 before
stabilization.”
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Item C4.4.4.2 Major Box Culverts
Replace the content of this item with the following:

“There is one major box culverts on this section which has been completed, only back fill and
headwalls are outstanding.”
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SECTION E — ADDENDA

El - SCHEDULE OF QUANTITIES

E1.1 PART C2, PRICING SCHEDULE, SCHEDULE A — ROADWORKS

SECTION B1500: ACCOMMODATION OF TRAFFIC

Add the following new pay items:

Item Description Unit Quantity
B 1500 | SMME - ACCOMODATION OF TRAFFIC
15/39.02 | Excavation in existing pavements for patching in:
(c) Granular layers m3 400
15/42.20 | Backfilling of excavations for patching with:
€) Medium continuously graded asphalt t 1000
SECTION B3600: CRUSHED-STONE BASE
Add new pay item:
36.02 (b): Extra over item B36.01 (d) for compaction to 86% of bulk relative density
Item Description Unit Quantity
B3600 CRUSHED STONE BASE
36.02 Additional Compaction
(b) Extra over item B36.01 (d) for compaction to 86% of bulk me 20000

relative density
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APPENDICES:

Appendix A — Attendance Register

Appendix B — Minutes of Clarification Meeting
Appendix C — Electronic Bill of Quantities_Rev 02

Appendix D — Replacement of: Pages in Volume 3 affected by the changes noted in
this addendum.
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