ERRATUM

DEPARTMENT/

INSITUTION PTB NO BID NUMBER & PROJECT DESCRIPTION CONTACT PERSON
DEPT OF PTB No.44 SCMU10-25/26-0020: PROVISION OF ACCOMMODATION FOR | SCM SPECIFIC ENQUIRIES
TRANSPORT COFIMVABA FOR 24 MONTHS. Mrs. T. Mafani

REASONS FOR ERRATUM
The bid document had an error on the Pricing Schedule (pg. 32 -33)
of the document

THE CORRECT INFORMATION IS AS FOLLOWS:

The correct Pricing Schedule must be downloaded on:
www.ectransport.gov.za OR www.etenderportal.gov.za and be
submitted with the document.

TENDER SUBMISSION

The completed Bid documents must be submitted on E-Tender
Publication Portal (E-Submission) not later than 11H00 on the
01st April 2026.

Tel No: 072 690 1534
Email Address:
thandi.mafani@ectransport.gov.za

TECHNICAL ENQUIRIES

Ms. S. Nggola

Tel No: 072 425 8206

Email Address:
siphosethu.nazo-ngqgola@ectransport.gov.za



http://www.ectransport.gov.za/
http://www.etenderportal.gov.za/
mailto:thandi.mafani@ectransport.gov.za
mailto:siphosethu.nazo-ngqola@ectransport.gov.za

Province of the Eastern Cape Provision of accommodation for Cofimvaba

Department of Transport for 24 Months.

Directorate: Construction SCMU10-25/26-0020

Sub-directorate: In-House Construction

SBD 3.1
PRICING SCHEDULE - FIRM PRICES
(PURCHASES)
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING
PRICES SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE

CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE
PRICING, A SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR
EACH DELIVERY POINT

Name of bidder..........oocoveeveeiiiieeeeeeee e Bid number: SCMU10-25/26-0020

Closing Time 11:00 Closing date: 01 April 2026

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.

SCHEDULE OF QUANTITIES

% DESCRIPTION UNIT QUANTITY RATE AMOUNT

Provision of
accommodation for 32
employees.

1. Urban house Month 24

2. Urban Flats Month 24

3. Rural- house Month 24

4, Rural- flats Month 24

. Prov.

>- | Camp sites Sum 1 R120 000,00 | R120 000,00
Contractor’s handling costs

6 and profit in respect of item 5 % R120 000.00 | .cooevviieeee | e
above

7 | Provision of Monthly Prov. 1 R300 000.00 | R 300 000.00
Electricity Sum
Contractor’s handling costs

8. and profit in respect of item 7 % R300 000.00 | .cocevvieeeee | e
above
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Province of the Eastern Cape
Department of Transport
Directorate: Construction

Provision of accommodation for Cofimvaba
for 24 Months.
SCMU10-25/26-0020

Sub-directorate: In-House Construction

contingencies)

VAT (15%)

Pricing Form)

SUB-TOTAL 1 (sum 1 to 8) Rutetenersnsnsnsssesannsnsnssnsannsnsnnnnnsnnnsnnns
CONTINGENCIES (7.5%) R
SUB8-TOTAL 2 (subtotal 1 +

Ruuiteiteetestnssnnsansnnsnnsassnsanssnnnnnsnsnnsnnns

R e
TOTAL (carried forward to Bid

Ruuiesnnunnnnnnnnsnssnsssnssnsnssnssnnsssssnnsnnnnnnnns

Please Note: Depending on availability, the required accommodation could either be in any
configuration (Four bedroomed house or more, three bedroomed house or block of Flats that will
accommodate the same number of people. All structures in brick & mortar, with corrugated iron or

tile roof.
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